

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ADDENDUM NO. 3
BID FORM

SECTION 00 40 00

BID FORM

OLIVEHURST PUBLIC UTILITY DISTRICT
OLIVEHURST, CA

Project Name: Contract No. 2: Pump Stations and Pipelines
CWSRF Project No. C-06-8753-110

THIS BID IS SUBMITTED BY:

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SUBMIT BID TO:

District Clerk
Olivehurst Public Utility District,
1970 9th Avenue
Olivehurst, CA 95961

BID OPENING:

District's Board Room
Olivehurst Public Utility District,
1970 9th Avenue
Olivehurst, CA 95961

TO: Honorable Board of Directors

BID IS SUBMITTED ON: 4/1/26 (insert Bid Date)

IMPORTANT NOTE:

All prices and bids must be in ink or typewritten. No pencil figures or erasures are permitted. Mistakes may be crossed out and corrections inserted adjacent thereto and must be initialed in ink by the person submitting the Bid. Changes in or additions to the Bid Form, recapitulations of the work bid upon, alternative bids, or any other modifications of the Bid Form which are not specifically called for in the Bid Form, will result in rejection of the bid by the District. The District will treat all such bids as not being responsive to the Invitation for Bids. The District will not consider any oral or telephonic or email modification of any bid submitted.

Proposed prices shall be for the total net price including all applicable taxes and charges (unless otherwise specified), delivered F.O.B., Project site. Information must be furnished complete in compliance with the Contract Documents. The information requested and the manner of submission are essential to permit prompt evaluation of all Bids on a fair and uniform basis. Accordingly, the District reserves the right to declare as non-responsive and reject any Bid in which material information requested is not furnished or where indirect or incomplete answers or information is provided.

I BIDDER REPRESENTATIONS

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with District in the form included in the Contract Documents to perform all Work as specified or indicated in the Contract Documents within the specified time and for the price indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.

The undersigned Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to Bidders, including without limitation, those dealing with the disposition of Bid security. The Bid will remain subject to acceptance for ninety (90) days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of District.

As provided by Section 4552, et. Seq., of the California Government Code, in submitting a Bid to the District, the Bidder offers and agrees that if the Bid is accepted, it will assign to the District all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or services by the Bidder for sale to the District pursuant to the bid. Such assignment shall be made and become effective at the time the District tenders final payment to the Bidder.

In submitting this Bid, the undersigned Bidder represents that:

Bidder has attended the Mandatory Pre-Bid Meeting for the project.

Bidder has visited the site and become familiar with and satisfied itself as to the general, local, and site conditions that may affect cost, progress, and performance of the Work.

Bidder is familiar with and has satisfied itself as to all federal, state, and local laws and Regulations and Permits that may affect cost, progress, and performance of the Work.

Bidder has carefully studied all reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site which have been identified in the Contract Documents.

Bidder has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and underground facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, including applying the specific means, methods, techniques, sequences, and procedures of construction expressly required by the Contract Documents to be employed by Bidder, and safety precautions and programs incident thereto.

Bidder does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price(s) bid and within the times and in accordance with the other terms and conditions of the Contract Documents.

Bidder is aware of the general nature of work to be performed by District and others at the Site that relates to the Work as indicated in the Contract Documents.




Bidder has correlated the information known to Bidder, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

As to the nature and scope of the Work, Bidder has given the District written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Contract Documents, and the written resolution thereof by the District, if made, is acceptable to Bidder, and where said conflicts, etc., have not been resolved through the interpretations or clarifications by the District because of insufficient time or otherwise, Bidder has included in the Bid the greater quantity or better quality of Work, or compliance with the more stringent requirement resulting in a greater cost.

The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.

II ADDENDA

Bidder has obtained a complete set of Contract Documents and carefully examined and studied the Contract Documents, all related information available to Bidders as defined in the Contract Documents, and the following Addenda, receipt of all of which is hereby acknowledged. A Bid may be deemed non-responsive if all Addenda issued by Owner are not listed.

Addendum Number	Addendum Date	Signature of Bidder
1	3/4/26	
2	3/13/26	
3	3/25/26	

III BID SCHEDULE

Pursuant to your published Invitation for Bids for the above-referenced project, and in accordance with the approved Plans and Specifications for that project, the following Bid for said entire project is submitted by the firm indicated on this Bid Form.

The undersigned Bidder proposes and agrees to contract with the District to perform all of the above work, including subsidiary obligations as defined in the Contract Documents for the prices indicated in the BID SCHEDULE below.

Pursuant to the provisions of the California Labor Code Section 6707, each bid submitted shall contain, in the bid, the amount included for adequate sheeting, shoring, and bracing, or equivalent method, for the protection of life and limb in trenches and open excavation, which shall conform to applicable safety orders. By listing this sum in base bid item 2 below, the Bidder warrants that its action does not convey tort liability to the Owner, the Engineer, the Construction Manager, and other employees, agents, and subconsultants.

Further in submitting its Bid, the undersigned Bidder understands and agrees that that the Total Bid Price are each determined by the sum total of all respective bid item amounts in the applicable Bid Schedule shown below. In the event the addition of the bid item extended amounts does not equal the Total Bid Price the corrected addition of all bid item extended amounts will govern, and the Owner will correct the respective total(s) accordingly. In case of discrepancy between words and figures, words will prevail.

Bid Items are further described in Section 01 29 00, Payment Procedures.

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
1	Mobilization and Demobilization (no more than 5% of Construction Costs)	1	LS	3,123,000	3,123,000
2	Surveying and Construction Staking	1	LS	750,000	750,000
3	Clearing and Grubbing	1	LS	1,667,000	1,667,000
4	Traffic Control	1	LS	5,006,532	5,006,532
5	Dewatering and Non-Storm Discharge Control	1	LS	130,000	130,000
6	SWPPP - Stormwater Monitoring, Inspections, Sampling, Laboratory Analysis, Compliance Reporting, BMP Installation, and BMP Maintenance	1	LS	1,000,000	1,000,000
7	Trench Sheet piling, Shoring, and Bracing, as required by Section 6707 of the California Labor Code)	1	LS	1,500,000	1,500,000
8	Pipelines - Mary Avenue and Private WWTP Access				
8a	Demolition Existing New 8 Inch Sewer Pipe - Mary Avenue	1	LS	100,000	100,000
8b	Reestablish Survey Monument	2	EA	3,000	6,000
8c	Culvert - 18 Inch Class 4 RCP or 18 Inch Type S HDPE PSI DR 18	140	LF	271	37,940
8d	Demolition Existing 18 Inch Culvert	4	LS	1,800	7,200
8e	Connect to Existing New Sewer - Manhole at Wastewater Treatment Plant	1	LS	20,000	20,000

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
8f	Gravity Pipeline – 8 Inch ASTM D3034 SDR 26 PVC Pipe	20	LF	354	7,080
8g	Gravity Pipeline – 36 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 36 inch AWWA C906 HDPE DIPS DR 17 (Green)	4,548	LF	591	2,687,868
8h	Gravity Pipeline – 30 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 30 inch AWWA C906 HDPE DIPS DR 17 (Green)	40 20	LF	870	17,400
8i	Gravity Pipeline – 12 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 12 inch AWWA C906 HDPE DIPS DR 17 (Green)	20	LF	439	8,780
8j	Gravity Pipeline – 8 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 8 Inch AWWA C906 HDPE DIPS DR 17 (Green)	40 20	LF	350	7,000
8k	Sanitary Sewer Service (OPUD Detail 5-32) - New Service - Mary Avenue	43	EA	3,700	159,100
8l	Sanitary Sewer Service (OPUD Detail 5-32) - Partial Replacement and Bypass - Mary Avenue	4	EA	16,000	64,000
8m	60 inch - Sewer Manhole (OPUD Detail 5-14B)	9	EA	59,500	535,500
8n	72 inch - Sewer Manhole (OPUD Detail 5-14B)	4	EA	89,160	356,640
8o	84 inch - Sewer Manhole (OPUD Detail 5-14B)	1	EA	127,600	127,600

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ADDENDUM NO. 3
 BID FORM

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
8p	Pavement Delineation - WWTP Private Access Road	4	LS	\$0.00	\$0.00
8q	Pavement Delineation - Mary Avenue	1	LS	5,000	5,000
8r	Pothole Existing Utilities (Includes encroachment permit, traffic control, documentation, and restoration)	36-55	EA	950	52,250
8s	Retaining Wall Removal and Replacement	25	LF	1,110	27,750
9	Pipelines - McGowan Parkway and Olive Avenue				
9a	Demolition Existing 24 inch Sewer Pipe - McGowan Parkway	1	LS	9,100	9,100
9b	Abandoned Existing 24 inch Sewer Pipe - McGowan Parkway	1	LS	1,150	1,150
9c	Minor Concrete (Barrier Curb and Gutter)	29 60	LF	185	11,100
9d	Minor Concrete (Sidewalk) (0.50 - feet)	430-300	SF	34	10,200
9e	Forcemain - 18 inch AWWA C900 PVC DR 18 PVC Pipe (Green)	46 20	LF	319	6,380
9f	Forcemain - 16 inch AWWA C900 PVC DR 18 PVC Pipe (Green)	48 20	LF	325	6,500
9g	Forcemain - 12 inch AWWA C900 PVC DR 18 PVC Pipe (Green)	227	LF	386	87,622
9h	Forcemain - 24 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 24 inch AWWA C906 HDPE DIPS DR 17 (Green)	657	LF	423	277,911

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
9i	Forcemain - 18 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 18 inch AWWA C906 HDPE DIPS DR 17 (Green)	1,087	LF	335	364,145
9j	Forcemain - 16 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 16 inch AWWA C906 HDPE DIPS DR 17 (Green)	1,096	LF	307	336,472
9k	Forcemain - 12 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 12 inch AWWA C906 HDPE DIPS DR 17 (Green)	1,104	LF	285	314,640
9l	18 Inch Eccentric Plug Valves	1	EA	44,000	44,000
9m	16 Inch Eccentric Plug Valves	1	EA	36,300	36,300
9n	12 Inch Eccentric Plug Valves	3	EA	11,055	33,165
9o	Combination Air Vacuum Valve (CARV) (OPUD 6-15)	4 1	EA	68,700	68,700
9p	Special Triple Combination Air Vacuum Valve (CARV) (OPUD 6-15A) - McGowan Parkway	1	LS	127,200	127,200
9q	Amorock Manhole Insert - Station 207+56 - McGowan Parkway	1	LS	38,000	38,000
9r	Sanitary Sewer Service (OPUD Detail 5-32) - Partial Replacement - McGowan Parkway	4	EA	8,400	33,600
9s	Connect to Sewer - Stub at McGowan Remote Valve Site	1	LS	20,000	20,000
9t	Connect to Sewer - Stub at Pump Station No. 2	1	LS	50,000	50,000
9u	Connect to Sewer - Stub at Olive Avenue Remote Valve Site	1	LS	20,000	20,000

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
9v	Pavement Delineation - Olive Avenue	1	LS	20,000	20,000
9w	Pavement Delineation - McGowan Parkway (West of SR 70)	1	LS	38,000	38,000
9x	Pavement Delineation - McGowan Parkway (SR 70 to Evelyn Drive)	1	LS	20,100	20,100
9y	Pothole Existing Utilities (includes encroachment permit, traffic control, documentation, and restoration)	60	EA	950	57,000
10	Pipelines - Rancho Road - North of Pump Station 21				
10a	Culvert - 18 Inch Class 4 RCP or 18 Inch Type S HDPE PSI DR 18	95	LF	295	28,025
10b	Demolition Existing 18 Inch Culvert	1	LS	5,600	5,600
10c	Forcemain - 24 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 24 inch AWWA C906 HDPE DIPS DR 17 (Green)	3,456	LF	387	1,337,472
10d	Forcemain - 18 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 18 inch AWWA C906 HDPE DIPS DR 17 (Green)	36	LF	293	10,548
10e	Forcemain - 16 inch AWWA C900 PVC DR 18 PVC Pipe (Green) or 16 inch AWWA C906 HDPE DIPS DR 17 (Green)	42	LF	300	12,600
10f	24 Inch Eccentric Plug Valves	2	EA	71,200	142,400
10g	18 Inch Eccentric Plug Valves	1	EA	27,700	27,700
10h	16 Inch Eccentric Plug Valves	1	EA	24,500	24,500

Name of Bidder: A. Telchert & Son, Inc. dba Telchert Construction

ADDENDUM NO. 3
 BID FORM

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
10i	Combination Air Vacuum Valve (CARV) (OPUD FM-02)	2	EA	120,400	240,800
10j	Flushing Port Assembly	2	EA	94,000	188,000
10k	Pavement Delineation - Rancho Road - North of Pump Station No. 21	1	LS	25,000	25,000
10l	Pothole Existing Utilities (includes encroachment permit, traffic control, documentation, and restoration)	8	EA	950	7,600
10m	Barbed Wire Fence (metal post - Caltrans A86 Detail)	300 124	LF	70	8,680
10n	Temporary Fencing	436 250	LF	33	8,250
11	Pipelines - Rancho Road - South of Pump Station 21				
11a	Culvert - 18 Inch Class 4 RCP or 18 Inch Type S HDPE PSI DR 18	175	LF	405	70,875
11b	Culvert - 5'x3' Precast Reinforced Concrete Box Culvert	60	LF	2,060	123,600
11c	Demolition Existing Box Culvert - 5'x3' Box Culvert	1	LS	20,000	20,000
11d	Demolition Existing 18 Inch Culvert	5	LS	5,000	25,000
11e	Forcemain - 18 inch AWWA C906 HDPE DIPS DR 17	14,078	LF	250	3,519,500
11f	Forcemain - 6 inch AWWA C906 HDPE DIPS DR 17	385	LF	281	108,185
11g	18 Inch Eccentric Plug Valves	8	EA	28,400	227,200
11h	Combination Air Vacuum Valve (CARV) (Wheatland)	4	EA	71,400	285,600

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
11i	Flushing Port Assembly	8	EA	20,200	161,600
11j	Connect to Sewer - Stub at Pump Station No. 21	1	LS	20,000	20,000
11k	Connect to Sewer - Stub at Wheatland Pump Station No. 4 3	1	LS	20,000	20,000
11l	Pavement Delineation - Rancho Road - South of Pump Station No. 21	1	LS	33,000	33,000
11m	Pothole Existing Utilities (includes encroachment permit, traffic control, documentation, and restoration)	20	EA	975	19,500
11n	Barbed Wire Fence (metal post - Caltrans A86 Detail)	865	LF	27	23,355
11o	Temporary Fencing	890	LF	33	29,370
12	Auger Boring or Pipe Ramming Cross - DR11 w/Steel Casing per Plan				
12a	Rancho/YWA Main Canal Crossing	50	LF	4,200	210,000
13	Horizontal Directional Drilling - DR11				
13a	Rancho/Reeds Creek Crossing (approx. 4499 1537 LF)	1	LS	1,320,300	1,320,300
13b	Rancho/Hutchinson Creek Crossing (approx. 670 674 LF)	1	LS	725,300	725,300
13c	Rancho/Kimball Creek Crossing (approx. 519 LF)	1	LS	654,700	654,700
14	Horizontal Directional Drilling - DR11 w/DR13.5 HDPE Casing per Plan				
14a	Olive Avenue/State Route 65 Crossing (approx. 742 LF)	1	LS	5,626,200	5,626,200
14b	McGowan/State Route 70 Crossing (approx. 4384 1382 LF)	1	LS	6,291,800	6,291,800

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
15	Roadway Rehabilitation and Trench Restoration				
15a	Road Rehabilitation and Trench Restoration - OPUD Private Access Road	18,315	SF	5.50	100,732.50
15b	Road Rehabilitation and Trench Restoration - Mary Avenue	80,765	SF	7	565,355
15c	Road Rehabilitation and Trench Restoration - McGowan Prkwy (West SR 70)	16,985	SF	7	118,895
15d	Road Rehabilitation and Trench Restoration - McGowan Prkwy (East SR 70)	19,780	SF	4.50	89,010
15e	Road Rehabilitation and Trench Restoration - Olive Avenue	8,980	SF	7	62,860
15f	Road Rehabilitation and Trench Restoration - Rancho Road (Cul-de-Sac to McGowan Parkway)	31,335	SF	3	94,005
15g	Road Rehabilitation and Trench Restoration - Rancho Road (McGowan Parkway to PS 21)	20,645	SF	4	82,580
15h	Road Rehabilitation and Trench Restoration - Ranch Road - South PS 21	215,870	SF	3.75	809,512.50
16	Pump Stations				
16a	OPUD Pump Station 2	1	LS	2,400,000	2,400,000
16b	OPUD Pump Station 21	1	LS	10,200,000	10,200,000
16c	OPUD Pump Station 2 Startup and Testing	1	LS	50,000	50,000
16d	OPUD Pump Station 21 Startup and Testing	1	LS	80,000	80,000

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
16e	System Level Testing of Facilities and Application Programming Integration - OPUD Pump Stations:	1	LS	80,000	80,000
16f	Wheatland/OPUD System-wide Startup, Testing and Commissioning of Complete Conveyance System	1	LS	300,000	300,000
17	Automatic Control Valve Stations				
17a	McGowan Parkway Station	1	LS	2,300,000	2,300,000
17b	Olive Avenue Station	1	LS	1,700,000	1,700,000
17c	McGowan Parkway Station Startup and Testing	1	LS	200,000	200,000
17d	Olive Avenue Startup and Testing	1	LS	170,000	170,000
17e	System Level Testing of Facilities and Application Programming Integration - Automatic Control Valve Stations	1	LS	80,000	80,000
17f	Record Drawings	1	LS	320,000	320,000
19	Yuba County Plan Check and inspection Allowance	1	LS	\$120,000.00	\$120,000.00
20	Allowance for unanticipated conditions or unknown utilities	1	LS	\$100,000.00	\$100,000.00
21	Allowance for UPRR Railroad Monitoring	1	LS	\$20,000.00	\$20,000.00
22	Environmental Exclusionary Fence and Entrance Mats	1	LS	130,000	130,000
23	Demolition of Existing Manhole at Wastewater Treatment Plant	1	LS	4,000	4,000
24	Shoulder Backing - OPUD Private Access Road	1,800	SF	5.90	10,620

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ADDENDUM NO. 3
 BID FORM

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Cost	Item Total
25	Shoulder Backing - Mary Avenue	80,765	SF	0.50	40,382.50
27	Demolition of Curb and Gutter - McGowan Parkway	60	LF	43	2,580
28	Demolition of Sidewalk - McGowan Parkway	300	SF	5.30	1,590
29	Reestablish Survey Monument	4	EA	2,000	8,000
30	Operation Technology Procurement (Section 26 79 20)	1	LS	1,200,000	1,200,000

TOTAL BASE BID SCHEDULE PRICE (Items 1 through 29 30) \$ 62,457,307.50

TOTAL BASE BID SCHEDULE PRICE (in words) _____

Sixty-Two Million Four Hundred Fifty-Seven Thousand Three Hundred Seven Dollars and 50 Cents

ADDITIVE BID ALTERNATIVES TO BASE BID SCHEDULE

The undersigned Bidder offers to make, at the following Additive Bid Alternative prices, the changes in the Work covered by the Base Bid Schedule that are specified in the Bid Alternatives priced below.

It is understood that:

1. Bid Alternatives prices must be filled in.
2. The addition shown herein for each Bid Alternate is the net addition that is to be applied to the Total Base Bid Schedule of each Bidder if a Bid Alternate is selected by the District.
3. The acceptance or rejection of any, or all, of these Bid alternates is at the option of the District.
4. The acceptance or rejection of one or more Bid Alternate will not affect the Total Base Bid, nor other conditions of this Bid, nor the price of other accepted Bid Alternate(s).
5. The Contract Price shall be the net amount determined by adding the Bid Alternate price(s) of all District accepted Bid Alternate(s) to the Total Base Bid price.

Additive Bid Alternatives are further described in Section 01 23 00, Alternatives.

Additive Bid Alternative #1: Scope of work includes:

- Compliance with the Community Workforce Agreement

Add \$ 0 _____ Lump Sum (**WRITTEN IN NUMBERS**)

Zero

_____ (**WRITTEN IN WORDS**)

BASIS OF AWARD

- The award of contract(s) will be based on the LOWEST result of
 - Base Bid Schedule OR
 - Base Bid Schedule and Additive Bid Alternative #1

The District reserves the right to award only base bid OR base bid plus additive bid alternative #1.

Bid prices shall include everything necessary for the completion of the work stipulated in the Contract Documents, including but not limited to providing the materials, equipment, tools, plant and other facilities, and the management, superintendence, labor, and services. Bid prices shall include all federal, state, and local taxes.

Any bid which, in the opinion of the District, is so unbalanced between the Base Bid Schedule and the Additive Bid Item, or between the various Contract items as to be detrimental to the best interest of the District, may be rejected.

IV COMPLETION

In accordance with the Specifications, the undersigned Bidder agrees to plan the Work and to prosecute it with such diligence that said Work shall be commenced within ten (10) days after the date of Notice to Proceed and shall be completed within the contract completion times specified in the Agreement. Furthermore, the undersigned Bidder accepts the liquidated damages specified in the Agreement in the event of failure to complete the Work within the specified times.

V BID GUARANTY

Bid security must be a Bidders Bond, a certified check or cashier's check payable to the Sausalito-Marin City Sanitary District, or cash. Bids secured by personal checks or personal guarantees will be rejected. Bid security must be in an amount not less than ten percent (10%) of the Total Bid Price.

VI NON-COLLUSION DECLARATION

The Bidder swears, deposes and says that he, she or it, as the party making the foregoing Bid, that the Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham Bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham Bid or to refrain from bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the bid price, or that of any other Bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the Bid are true; and, further, that the Bidder has not, directly or indirectly submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agency thereof to effectuate a collusive or sham Bid.

Any person executing this affidavit on behalf of the Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to executed, and does execute, this affidavit on behalf of the Bidder.

VII SUBCONTRACTOR LISTING

In accordance with the California Public Contract Code, Division 2, Part 1, Chapter 4, Section 4100 *et seq.*, and following, the subcontractors listed on the Bid Form attachment will perform the indicated work of improvement on the project.

VIII ATTACHED DOCUMENTS

The undersigned Bidder agrees that the following Contract Documents and Bidder Information are attached to and made a condition of this bid:

1. Bid Form (Section 00 40 00)
2. Bidder's Bond (Section 00 40 10)
3. Site Visit Affidavit (Section 00 40 15)
4. Designation of Subcontractors (Section 00 40 20)
5. Schedule of Major Equipment and Material Suppliers (Section 00 40 25)
6. Non-Collusion Declaration (Section 00 40 30)
7. Iran Contracting Act Certification (Section 00 40 35)
8. Russia Related Sanctions acknowledgement (Section 00 40 36)
9. Anti-Lobbying Certificate (Section 00 40 38)
10. Debarment Certification (Section 00 40 40)
11. Certification of Drug Free Workplace (Section 00 40 42)
12. Certification of Horizontal Directional Drilling Subcontractor's Experience and Qualifications (Section 00 40 53)
13. Statement of Safety Compliance (Section 00 40 54)
14. Section 00 21 13 Article 21- CARB Compliance for Construction Contractors or signed CARB compliance exemption letter.
15. Bidder's Signature Authority as applicable (see Sections 00 52 10 to 00 52 40)
16. Certification of Compliance with SWRCB CWSRF Program Requirements. Download from https://www.waterboards.ca.gov/water_issues/programs/grants_loans/srf/docs/dbe_comp_liance_guidelines_instructions.docx

In addition, the following contract documents and Bidder information must be submitted by the three lowest monetary Bidders as determined by the District within four (4) business days after opening of the Bids.

1. Certification of Reported Compliance ("CRC") or signed CARB compliance exemption letter from each Subcontractor listed on Bidder's Section 00 40 20, Designation of Subcontractors. See Section 00 21 13 Article 22 for further instructions.
2. Bidder's Financial Information marked "Confidential".
 - i. Include items such as Audited Financial Statements: Balance Sheets, Income Statements, Cash Flow Statements for the last 2 years.
 - ii. Turnover/Revenue Proof: Annual turnover figures, often averaged over recent years, to show financial capacity.
 - iii. Auditor's Certificate: Certification by a Certified Public Accountant (CPA) confirming financial information
 - iv. Bank Guarantees/Support: Undertakings or resolutions from parent companies for financial backing.

In addition, the following contract documents and Bidder information must be submitted by the Lowest Monetary Bidder as determined by the District within five (5) business days after receipt of District's written notice of District's determination of the lowest monetary Bidder. If requested, other Bidders to submit in accordance with Section 00 21 13. Article 40, Escrow Bid Documents.

1. Section 00 40 55 – Bid Document Certification

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ADDENDUM NO. 3
BID FORM

IX BIDDER'S CALIFORNIA CONTRACTOR'S LICENSE INFORMATION

The undersigned Bidder is licensed in accordance with Chapter 9, Division 3 of California Business and Professions Code and Section 3300 of the California Public Contract Code, and the laws of the State of California.

Bidder's Valid California Contractor's License No. _____

8

Classification(s) A, C-61/D49, B, C16, C27, C57, HAZ

Expiration Date: 4/30/27

Bidder has contracted under this license number for _____

37

Original Issue Date 09/24/1929
Reissue Date 04/03/1989

X BIDDER'S CALIFORNIA PUBLIC WORKS PROJECT REGISTRATION INFORMATION

The undersigned Bidder is registered with the Department of Industrial Relations pursuant to Labor Code Section 1725.5.

Bidder's Valid Public Works Registration No. 1000002575

Registration Date: 7/1/24

Expiration Date: 6/30/27

The undersigned hereby swears and certifies under the penalty of perjury that all representations made herein are true and the person(s) signing the attached documents has/have the necessary proper authority to submit the bid and execute a contract if selected.

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ADDENDUM NO. 3
BID FORM

If Bidder is:

An Individual N/A

Name (typed or printed): _____

By: _____
(Individual's signature)

Doing business as: _____

Business Address: _____

Phone Number: () _____ FAX Number: () _____

Email Address of Authorized Representative: _____

A Partnership N/A

Partnership Name (typed or printed): _____

By: _____
(Signature of general partner- attach evidence of authority to sign)

Name (typed or printed): _____

Business Address: _____


Phone Number: () _____ FAX Number: () _____

Email Address of Authorized Representative: _____

A Corporation

Corporation Name (typed or printed): A. Teichert & Son, Inc. dba Teichert Construction

State of Incorporation: California

By:  _____ (SEAL)
(Signature - attach evidence of authority to sign)

Name (typed or printed): Scott R. Lewis

Title: President

(CORPORATE SEAL)

Attest: *SEE ATTACHED CORPORATE RESOLUTION
(Signature of Corporate Secretary)

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ADDENDUM NO. 3
BID FORM

Name (typed or printed): Paula James

Date of Qualification to do business is 4/3/89

Business Address: 400 Sunrise Avenue, Suite 300; Roseville, CA 95661

Phone Number: (916) 757-6400 FAX Number: (916) 757-6499

Email Address of Authorized Representative: estimating@teichert.com

A Joint Venture N/A

Joint Venture Name (typed or printed): _____

By: _____

(Signature of Joint Venture Partner - attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

Business Address: _____

Phone Number: () FAX Number: ()

Email Address of Authorized Representative: _____

Joint Venture Name (typed or printed): _____

By: _____

(Signature of Joint Venture Partner - attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

Business Address: _____

Phone Number: () FAX Number: ()

Email Address of Authorized Representative: _____

Each joint venturer must sign. Add additional Joint Venture names and information below if needed. The manner of signing for each individual, partnership, and corporation that is a party to the joint venture should be in the manner indicated above.

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ADDENDUM NO. 3
BID FORM

A Limited Liability Company N/A

Limited Liability Company Name (typed or printed): _____

By: _____
(Signature of Managing Partner or Officer -
attach evidence of authority to bind the LLC under the LLC's articles of organization)

Name (typed or printed): _____

Title: _____

Business Address: _____

Phone Number: () _____ FAX Number: () _____

Email Address of Authorized Representative: _____

AUTHORITY CERTIFICATES. Shall be attached to the bid form and submitted with the bid.

- A. Bids by corporations must be executed in the corporate name by the president, a vice-president, or other corporate officer. Such Bid shall be accompanied by the Certificate of Authority (See Section 00 52 10) to sign, attested by the secretary or assistant secretary. The corporate address and state of incorporation must appear below the signature.
- B. Bids by partnerships must be executed in the partnership name and be signed by a managing partner, accompanied by the Certificate of Authority (See Section 00 52 20) to sign, and his/her title must appear under the signature and the official address of the partnership must appear below the signature.
- C. Bids by joint venture must be executed in the joint venture name and be signed by a joint venture managing partner, accompanied by the Certificate of Authority (See Section 00 52 30) to sign, and his/her title must appear under the signature and the official address of the joint venture must appear below the signature. Additionally, the Bid shall bind the joint venture.
- D. Bids by Limited Liability Companies (LLC) must be executed by an authorized officer or managing member. Such Bid shall be accompanied by the Certificate of Authority (See Section 00 52 40) to sign, attested by the secretary or assistant secretary or a quorum of other LLC members. The LLC address and the state where LLC was formed must appear below the signature.
- E. If the Bid is made by an individual, bidder's name, signature, and post office address must be shown.

END OF SECTION

A. TEICHERT & SON, INC.

3500 American River Drive, Sacramento, California 95864

I, PAULA D. JAMES, Assistant Secretary of A. TEICHERT & SON, INC., a California Corporation, which does business under the fictitious names of TEICHERT CONSTRUCTION, TEICHERT MATERIALS, TEICHERT AGGREGATES, TEICHERT ROCK PRODUCTS, and TEICHERT WATERWORK SERVICES, as well as under its own name, certify that the following is a true and correct copy of a resolution unanimously passed and adopted by the Board of Directors of this corporation at a meeting held on February 1, 2026:

RESOLVED, That

	MARY T. TEICHERT	President
and	RONALD L. GATTO	Executive Vice President, Treasurer & Assistant Secretary
and	KIMBERLEE G. YAPCHAI	Executive Vice President, Chief Legal Officer & Secretary
and	PAULA D. JAMES	Assistant Secretary

any two of whom acting in combination, are authorized on behalf of this corporation and in its name or in any of the fictitious names under which this corporation does business, to sign, seal, acknowledge, verify and deliver deeds, deeds of trust, mortgages, pledges, transfers, promissory notes, and any other documents and instruments relating to the business and properties, real and personal, of this corporation;

RESOLVED FURTHER, That the following officers of this corporation:

Mary T. Teichert	President
Ronald L. Gatto	Executive Vice President, Treasurer & Assistant Secretary
Scott R. Lewis	President -- Teichert Construction
Christopher C. Barkley	Vice President & Director Field Operations
Bryan Ramirez	Vice President & Regional Manager, North Region
Nathan Rinaldi	Vice President & Director of Collaborative Delivery
Mark A. Nilsen	Vice President & Director of Strategic Initiatives
Jim Gallagher	Vice President & Regional Manager, Bay Area
Janez Selliskar	Vice President Public Procurement
Cale Sherman	Vice President & Regional Manager, Central Region
Kimberlee G. Yapchai	Executive Vice President, Chief Legal Officer & Secretary
Paula D. James	Assistant Secretary

are authorized, acting alone or in any combination, on behalf of this corporation and in its name or in any of the fictitious names under which this corporation does business, to execute and deliver proposals, bids, bonds, contracts, and agreements for construction work; and to do all other acts of a business nature that this corporation is empowered to do by law;

RESOLVED FURTHER, That the following employees of this corporation:


Rick Czuleger	Private Works Senior Estimator
Kevin Delaney	Area Manager, Bay Area Region
Jeff Feusi	Director of Private Procurement
William Martin	Chief Estimator, North Region Public Works
Tom Musson	Chief Estimator, Central Valley Region
Tim Robben	Area Manager, North Region - Woodland
Alexander Salcedo	Area Manager, Central Region - Stockton
Mike Stephenson	Chief Estimator, Central Valley Region
Jason Theriault	Chief Estimator, Bay Area Region
Danny Warren	Area Manager, North Region - Lincoln

are designated as attorneys in fact of this corporation with full authority to execute proposals, bids, bonds, contracts, and agreements for construction work;

RESOLVED FURTHER, That the following individual may sign for this corporation:

Sean Collins	Director of Financial Risk Management Teichert Services Group, Inc.
--------------	--

is designated as attorney in fact of this corporation with full authority to execute credit agreements, credit settlement agreements, lien rights, contracts and other documents relating to the credit and contracts for this corporation.



DATED: February 1, 2026:

Paula D. James
Assistant Secretary of A. Teichert & Son, Inc.

Name of Bidder: A. Teichert & Son, Inc.
dba Teichert Construction

SECTION 00 40 10
BIDDER'S BOND
(To Be Submitted with Bid)

We, A. Teichert & Son, Inc. dba Teichert Construction, as Principal, and
Liberty Mutual Insurance Company as Surety, jointly and severally, bind ourselves,
our heirs, representatives, successors and assigns, as set forth herein, to the Olivehurst Public Utility
District, a public utility district and a political subdivision of the State of California formed under the authority
of the Public Utility District Act of the State of California (Public Utilities Code section 15501 et seq.),
hereinafter referred to as the "District" or "Owner" or "OPUD" for the payment of the penal sum of Ten Percent
of Total Bid Amount Submitted dollars: 10% of Bid, lawful money of the United States, which is ten
percent (10%) of the total amount bid by bidder to the Owner. Principal has submitted the accompanying
bid for the construction of the Contract No. 2 OPUD Pump Stations and Pipelines - Project No. W8Y08100.

If the Principal is awarded the contract and enters into a written contract, in the form prescribed by the
Owner, at the price designated by his bid, and files the bonds required by the Agreement with the Owner,
and carries all insurance in type and amount which conforms to the contract documents and furnishes
required certificates and endorsements thereof, all within the times defined in the Contract Documents,
then this obligation shall be null and void; otherwise it shall remain in full force and effect.

Forfeiture of this bond, or any deposit made in lieu thereof, shall not preclude the Owner from seeking all
other remedies provided by law to cover losses sustained as a result of the Principal's failure to do any of
the foregoing.

Principal and Surety agree that if the Owner is required to engage the services of an attorney in connection
with the enforcement of this bond, each shall pay the Owner's reasonable attorney's fees, witness fees and
other costs incurred with or without suit.

Executed on March 24 2026.

Principal Signature



Principal Name

Scott R. Lewis - President

Business Address

400 Sunrise Ave., Suite 300, Roseville, CA 95661

Any claims under this bond may be addressed to:

Alliant Insurance Services, Inc.

333 So. Hope Street, #3750

Los Angeles, CA 90071

213-618-1307

(Name and address of Surety's agent for
service of process in California, if
different from above)

(Telephone number of Surety's agent in California)

(Attach Acknowledgment)

Liberty Mutual Insurance Company

SURETY

By


(Attorney-in-Fact) Natalia K. Trefimoff

OPUD
Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bidder's Bond
00 40 10- 1

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

NOTICE:

No substitution or revision to this bond form will be accepted. Be sure that all bonds submitted have a certified copy of the bonding agent's power of attorney attached. Also verify that Surety is an "Admitted Surety" (i.e., qualified to do business in California), and attach proof of verification (website printout from the California Department of Insurance website <http://www.insurance.ca.gov/docs/index.html>) or certificate from County Clerk).

END OF SECTION

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.

State of California)
) ss
County of Los Angeles)

On MAR 24 2026, before me, Lisa L. Thornton, Notary Public, personally appeared Natalie K. Trofimoff, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(Seal)



Signature: [Handwritten Signature]
Lisa L. Thornton, Notary Public



POWER OF ATTORNEY

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: 8213811-977459

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Autumn Stockton; C. K. Nakamura; Carlos A. Albelo; E. S. Albrecht, Jr.; Elizabeth Perison; Jessica Rosser; Lisa L. Thornton; Maria Pena; Natalie K. Trofimoff; Noemi Quiroz; Patricia S. Arana; S. Nicole Evans; Tim M. Tomko

all of the city of Los Angeles state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 14th day of April, 2025.



Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

By: Nathan J. Zangerle
Nathan J. Zangerle, Assistant Secretary

State of PENNSYLVANIA ss
County of MONTGOMERY

On this 14th day of April, 2025 before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public
Montgomery County
My commission expires March 28, 2029
Commission number 1128044
Member, Pennsylvania Association of Notaries

By: Teresa Pastella
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this MAR 24 day of 2026



By: Renee C. Llewellyn
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

NOTICE:

No substitution or revision to this bond form will be accepted. Be sure that all bonds submitted have a certified copy of the bonding agent's power of attorney attached. Also verify that Surety is an "Admitted Surety" (i.e., qualified to do business in California), and attach proof of verification (website printout from the California Department of Insurance website <http://www.insurance.ca.gov/docs/index.html>) or certificate from County Clerk).

END OF SECTION

LIST OF ADMITTED INSURERS
SUBJECT TO THE
IRI-2010 SUPPLEMENTAL FINANCIAL FILING

COMPANY NAME	NAIC NUMBER
KEMPER INDEPENDENCE INSURANCE COMPANY	10914
KEMPER INVESTORS LIFE INSURANCE COMPANY	90557
KNIGHTS OF COLUMBUS	58033
KSKJ LIFE, AMERICAN SLOVENIAN CATHOLIC UNION	56227
LAFAYETTE LIFE INSURANCE COMPANY (THE)	65242
LANCER INSURANCE COMPANY	26077
LANDMARK INSURANCE COMPANY	35637
LAURIER INDEMNITY COMPANY	35246
LAWYERS' MUTUAL INSURANCE COMPANY	36706
LAWYERS TITLE INSURANCE CORPORATION	50024
LEADING INSURANCE GROUP INSURANCE CO., LTD (UNITED STATES BRANCH)	37800
LEXINGTON NATIONAL INSURANCE CORPORATION	37940
LEXON INSURANCE COMPANY	13307
LIBERTY BANKERS LIFE INSURANCE COMPANY	68543
LIBERTY INSURANCE CORPORATION	42404
LIBERTY INSURANCE UNDERWRITERS INC.	19917
LIBERTY LIFE ASSURANCE COMPANY OF BOSTON	65315
LIBERTY LIFE INSURANCE COMPANY	61492
LIBERTY MUTUAL FIRE INSURANCE COMPANY	23035
LIBERTY MUTUAL INSURANCE COMPANY	23043
LIBERTY NATIONAL LIFE INSURANCE COMPANY	65331
LIBERTY NORTHWEST INSURANCE CORPORATION	41939
LIFE INSURANCE COMPANY OF NORTH AMERICA	65498
LIFE INSURANCE COMPANY OF THE SOUTHWEST	65528
LIFECARE ASSURANCE COMPANY	91898
LIFESECURE INSURANCE COMPANY	77720
LIFEWISE ASSURANCE COMPANY	94188
LINCOLN BENEFIT LIFE COMPANY	65595
LINCOLN GENERAL INSURANCE COMPANY	33855
LINCOLN HERITAGE LIFE INSURANCE COMPANY	65927
LINCOLN LIFE & ANNUITY COMPANY OF NEW YORK	62057
LINCOLN NATIONAL LIFE INSURANCE COMPANY (THE)	65676
LM GENERAL INSURANCE COMPANY	36447
LM INSURANCE CORPORATION	33600
LM PERSONAL INSURANCE COMPANY	36439
LM PROPERTY AND CASUALTY INSURANCE COMPANY	32352
LONDON LIFE REINSURANCE COMPANY	76694
LONGEVITY INSURANCE COMPANY	68446
LOYA CASUALTY INSURANCE COMPANY	12589
LOYAL AMERICAN LIFE INSURANCE COMPANY	65722
LOYAL CHRISTIAN BENEFIT ASSOCIATION	56758
LUMBER MUTUAL INSURANCE COMPANY	14435
LUMBERMENS MUTUAL CASUALTY COMPANY	22977
LUMBERMENS UNDERWRITING ALLIANCE	23108
LUSO-AMERICAN LIFE INSURANCE SOCIETY	57967
LYNDON PROPERTY INSURANCE COMPANY	35769
MADISON NATIONAL LIFE INSURANCE COMPANY, INC.	65781
MAJESTIC INSURANCE COMPANY	42269
MAMSI LIFE AND HEALTH INSURANCE COMPANY	60321
MANHATTAN LIFE INSURANCE COMPANY (THE)	65870
MANHATTAN NATIONAL LIFE INSURANCE COMPANY	67083
MANUFACTURERS ALLIANCE INSURANCE COMPANY	36897
MAPFRE INSURANCE COMPANY	23876
MARKEL AMERICAN INSURANCE COMPANY	28932
MARKEL INSURANCE COMPANY	38970
MARQUETTE NATIONAL LIFE INSURANCE COMPANY	71072
MARYLAND CASUALTY COMPANY	19356
MASSACHUSETTS BAY INSURANCE COMPANY	22306
MASSACHUSETTS CASUALTY INSURANCE COMPANY	80896
MASSACHUSETTS MUTUAL LIFE INSURANCE COMPANY	65935
MAX AMERICA INSURANCE COMPANY	21296
MBIA INSURANCE CORPORATION	12041

STATE OF CALIFORNIA
DEPARTMENT OF INSURANCE
SAN FRANCISCO

AMENDED

Certificate of Authority

THIS IS TO CERTIFY, That, pursuant to the Insurance Code of the State of California,

LIBERTY MUTUAL INSURANCE COMPANY

of BOSTON, MASSACHUSETTS, organized under the laws of MASSACHUSETTS, subject to its Articles of Incorporation or other fundamental organizational documents, is hereby authorized to transact within this State, subject to all provisions of this Certificate, the following classes of insurance: FIRE, MARINE, SURETY, DISABILITY, PLATE GLASS, LIABILITY, WORKMEN'S COMPENSATION, COMMON CARRIER LIABILITY, BOILER AND MACHINERY, BURGLARY, CREDIT, SPRINKLER, TEAM AND VEHICLE, AUTOMOBILE, AIRCRAFT and MISCELLANEOUS

as such classes are now or may hereafter be defined in the Insurance Laws of the State of California.


THIS CERTIFICATE is expressly conditioned upon the holder hereof now and hereafter being in full compliance with all, and not in violation of any, of the applicable laws and lawful requirements made under authority of the laws of the State of California as long as such laws or requirements are in effect and applicable, and as such laws and requirements now are, or may hereafter be changed or amended.

IN WITNESS WHEREOF, effective as of the 15TH day of NOVEMBER, 1961, I have hereunto set my hand and caused my official seal to be affixed this 15TH day of NOVEMBER, 1961.

F. BRITTON McCONNELL
Insurance Commissioner

By

John H. Anderson
Deputy



Liberty Mutual Insurance Company

(NAIC #23043)

BUSINESS ADDRESS: 175 Berkeley Street, Boston, MA 02116

PHONE: (617) 357-9500

UNDERWRITING LIMITATION b/: \$2,248,066,000

SURETY LICENSES c,f/: AL, AK, AZ, AR, CA, CO, CT, DE, DC, FL, GA, HI, ID, IL, IN, IA, KS, KY, LA, ME, MD, MA, MI, MN, MS, MO, MP, MT, NE, NV, NH, NJ, NM, NY, NC, ND, OH, OK, OR, PA, PR, RI, SC, SD, TN, TX, UT, VT, VA, VI, WA, WV, WI, WY

INCORPORATED IN: Massachusetts

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 15
SITE VISIT DECLARATION

(To Be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100

The party making the foregoing Bid, has visited the Project site as described in the Contract Documents and has examined and familiarized themselves with the existing conditions, as well as all other conditions relating to the construction which will be performed. The submitting of a Bid shall be considered an acknowledgment on the part of the Bidder of familiarity with conditions at the site of the Work and that the site examination has provided adequate and sufficient information related to existing conditions which may affect cost, progress, or performance of the Work.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.



Signature of Authorized Representative

A. Teichert & Son, Inc. dba Teichert Construction

Type/Print Name of Bidder

Scott R. Lewis

Type/Print Representative's Name

President

Type/Print Title

4/1/26

Date

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

Name of Bidder: A. Teichert & Son, Inc dba Teichert Construction

SECTION 00 40 20

DESIGNATION OF SUBCONTRACTORS

(To Be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of the State of California, sections 4100 et seq., each bidder shall set forth below: (a) the name and the location of the place of business, (b) the California State Licensing Board contractor license number, (c) the Department of Industrial Relations public works contractor registration number, and (d) the portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work in an amount in excess of one-half of one percent (1/2%) of the Contractor's Total Bid Price. Notwithstanding the foregoing, if the work involves the construction of streets and highways, including bridges, then the Contractor shall list each subcontractor who will perform work or labor or render service to Contractor in or about the work in an amount in excess of one-half of one percent (1/2%) of the Contractor's total Bid Price or \$10,000, whichever is greater. No additional time shall be granted to provide the below requested information.

If no subcontractor is specified, for a portion of the work, or if more than one subcontractor is specified for the same portion of Work, then the Contractor shall be deemed to have agreed that it is fully qualified to perform that Work, and that it shall perform that portion itself.

The Bidder's attention is directed to the provisions found in Section 00 21 13- 19.0, WORK PERCENTAGES, which stipulates the percent of the Work to be performed with the Bidder's own forces.

Work to be done by Subcontractor	Percent of Total Bid Price	Name of Subcontractor	Address of Business	CSLB Contractor License Number	DIR Registration Number
Pump Stations	26%	W M LYLES CO	PO BOX 28130 FRESNO, CA 93729	422390	1000001448
Horizontal Directional Drilling	18%	MICHELS PIPELINE INC	P O BOX 128 BROWNSVILLE, WI 53006	1076576	2000018724

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Designation of Subcontractors
00 40 20- 1

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 25

SCHEDULE OF MAJOR EQUIPMENT AND MATERIAL SUPPLIERS
(To Be Submitted with Bid)

1. The undersigned Bidder represents that, if awarded the Contract, the items of major equipment and materials specified below will be supplied by the manufacturers or suppliers specified below. By so indicating, Bidder warrants that the equipment and materials manufactured and/or supplied by the named manufacturer or supplier will be provided on the Project unless review of submittal information or performance tests reveal that the equipment or material does not meet Contract requirements or the manufacturer or supplier is unable to meet the delivery requirements necessary to maintain progress of the Project based upon the accepted baseline construction schedule. Failure to indicate a manufacturer or supplier listed in the following schedule may render the Bid non-responsive and may be the basis for rejection of the Bid.
2. All major Equipment shall be bid according to the following:
 - (a) The following Major Equipment Schedule Table designates major equipment items to be provided. All costs for providing these equipment items shall be included in the Lump Sum Bid. The Bidder shall indicate which Manufacturer/Supplier of equipment he proposes to provide, by checking ONE of the named, listed items and, if the Bidder desires to propose an "or equal" equipment item, by writing in a proposed "or equal." If the Bidder writes in a proposed "or equal," he shall also check one of the named, listed items. It is the Bidder's responsibility that all equipment to be provided, either checked or proposed "or equal" write-in, meet the requirements of the Specifications.
 - (b) The opinion of the Engineer will be the final determination of whether a write-in "or-equal" meets the design intent. In the event that the Engineer allows the Bidder's proposed "or equal" material or equipment item for use as an "or equal", the proposed "or equal" material or equipment item shall be provided for the amount included in the Lump Sum Bid with NO change in Contract price. Should the write-in proposed "or equal" item be determined "not equal" by the Engineer, then the Bidder hereby agrees to provide the checked Manufacturer/Supplier item for the amount included in his Lump Sum Bid. Should a Bidder fail to indicate which named manufacturer or supplier his Lump Sum Bid is based on, or checks more than one named Manufacturer/Supplier per listed equipment item, the Bidder hereby agrees to provide the Manufacturer/Supplier item noted as "A" for the amount included in his Lump Sum Bid with NO change in Contract Price.
 - (c) Allowances of proposed "or equal" equipment does not constitute a waiver of the Specifications. Proposed "or equal" equipment is defined as equipment proposed and named by the Bidder under the Manufacturer/Supplier column in the Major Equipment Schedule Table as equal and equivalent to the specified equipment.
 - (d) Proposed "or equal" equipment will only be considered after award and execution of contract. For each "or equal" (write-in) equipment item, Contractor shall submit a properly completed, MATERIAL / PRODUCT SUBSTITUTION REQUEST FORM. See Section 01 60 00, Project Requirements and Substitutions, within thirty-five (35) calendar days after the date of the Notice to Proceed. Proposed "Or Equal" Substitution Form must be completely filled out, certified and include all required supporting documentation to allow Engineer to assess the "or equal" acceptability of the product or system. Failure to submit all the required information within the established time limit shall be grounds for determination that the proposed "or equal" major equipment item is "not equal" to the named, listed Manufacturer/Supplier equipment item.

Name of Bidder: A. Telchert & Son, Inc. dba Telchert Construction

(e) Within thirty (30) calendar days after receiving the proposed "or equal" major equipment submittals, the Engineer will notify Contractor, in writing, as to whether or not the submitted proposed "or equal" equipment, if any, are accepted as meeting the general specification requirements. The consideration of this equipment shall not be construed to indicate final acceptance by the City, nor relieve the Contractor and/or Manufacturer/Supplier of the equipment from providing the post-Contract award submittal information.

(f) To be deemed equal, the proposed "or equal" equipment shall be the same or better than the specified named product with respect to features, materials of construction, function, performance, reliability, quality, general dimensional configuration, operations and maintenance access and costs, and static and dynamic loads. Determination of equality in reference to the project design requirements will be made by the Engineer.

(g) No proposed "or equal" major equipment will be considered unless, in the opinion of the Engineer, it conforms to the Contract Drawings and Specifications in all respects, except for make and manufacturer and minor details.

(h) Design of this project is based upon the Manufacturer/Supplier equipment item noted as the "A" item in the Major Equipment Schedule Table. When a "B," "C," or "D" named item is named in the Major Equipment Schedule Table, the equipment or product of this "B," "C," or "D" named manufacturer or supplier is deemed "or equal" in quality; however, should a Bidder propose providing a "B," "C," or "D" named item, or proposed "or equal" (write-in) equipment, he shall comply with the following:

- 1) If the Bidder proposes "or equal" (write-in) equipment or equipment other than an "A" named manufacturer, he shall include in the Lump Sum Bid all additional costs (including all general construction, process mechanical, HVAC, plumbing, electrical, and instrumentation and control work), required to accommodate, furnish, and install the proposed equipment or material, training, and spare parts.
- 2) Contractor shall reimburse the District for Engineer's time and expense charges associated with the review of proposed "or equal" Major Equipment or System submittals, subsequent notification to Contractor of disposition, and any associated modifications to the Drawings.


**MAJOR EQUIPMENT OR SYSTEM SCHEDULE
SUPPLIED BY CONSTRUCTION CONTRACTOR**

SECTION	EQUIPMENT OR SYSTEM	NAME OF EQUIPMENT OR SYSTEM SELECTED Indicate with a check mark within the ()
13 12 00	Precast Concrete Building	Structurecast ✓ "or equal" write-in
32 30 00	Vehicle Slide Gate Operator	Liftmaster to match existing
33 05 13	Polymer Concrete Manholes	Armorock ✓ No Equal
33 16 00	Temporary Water Tank & Pump	Tank: Snyder Industries ✓ Assman Corporation "or equal" write-in

Name of Bidder: A. Telchert & Son, Inc. dba Telchert Construction

SECTION	EQUIPMENT OR SYSTEM	NAME OF EQUIPMENT OR SYSTEM SELECTED Indicate with a check mark within the ()
		Pump: Grundfos Dayton ✓ <u>XYLEM-GOULD</u> ✓ "or equal" write-in
33 32 00	Submersible Sewage Pumps	Vaughan Chopper Pumps ✓ No Equal
33 32 01	Hydropneumatic Tank	Young Engineering and Manufacturing Inc., ✓ "or equal" write-in
40 05 61.43	Knife Gate Valve	Pratt <u>ITT FABRI-VALVE</u> ✓ "or equal" write-in
40 05 62.13	Eccentric Plug Valves	Pratt Milliken <u>VAL-MATIC</u> ✓ "or equal" write-in
44 30 00	Odor Control Blowers	Cincinnati Fans ✓ "or equal" write-in

Name of Bidder: A. Telchert & Son, Inc. dba Telchert Construction

Signature of Bidder: 

Name and Title of Person Signing: Scott R. Lewis, President

Date: 4/1/26

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 30
NON-COLLUSION DECLARATION
(To Be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID


The undersigned declares:

I am the President of A. Teichert & Son, Inc. dba Teichert Construction, the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 4/1/26 [date], at Roseville [city], CA [state].



(Signature)

Scott R. Lewis

(Print Name)

President

(Print Title)

4/1/26

(Date)

Public Contract Code Section 7106
Code of Civil Procedure Section 2015.5

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 35

IRAN CONTRACTING ACT CERTIFICATION

(To Be Submitted with Bid)

(Public Contract Code Section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for perjury that the option checked below relating to the Contractor's status in regard to the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

- The Contractor is not:
- (I) identified on the current list of persons and entities engaging in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203; or
 - (II) a financial institution that extends, for 45 days or more, credit in the amount of \$20,000,000 or more to any other person or entity identified on the current list of persons and entities engaging in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203, if that person or entity uses or will use the credit to provide goods or services in the energy sector in Iran.
- The District has exempted the Contractor from the requirements of the Iran Contracting Act of 2010 after making a public finding that, absent the exemption, the District will be unable to obtain the goods and/or services to be provided pursuant to the Contract.
- The amount of the Contract payable to the Contractor for the work does not exceed \$1,000,000.

Signed



Titled Scott R. Lewis, President

Firm A. Teichert & Son, Inc. dba Teichert Construction

Date 4/1/26

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be reported to the California Attorney General and may result in civil penalties equal to the greater of \$250,000 or twice the Contract Price, termination of the Contract and/or ineligibility to bid on contracts for three years.

END OF SECTION

(THIS PAGE LEFT BLANK INTENTIONALLY)

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 36
RUSSIA RELATED SANCTIONS
(To Be Submitted with Bid)

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (EO) regarding sanctions in response to Russian aggression in Ukraine. The EO is located at:

Executive Order N-16-22 (ca.gov)


The EO directs all agencies and departments that are subject to the Governor's authority to take certain immediate steps, including notifying all contractors and grantees of their obligations to comply with existing economic sanctions imposed by the U.S. Government in response to Russia's actions in Ukraine, as well as any sanctions imposed under state law.

This correspondence serves as a notice under the EO that as a contractor or grantees, compliance with the economic sanctions imposed in response to Russia's actions in Ukraine is required, including with respect to, but not limited to, the federal executive orders identified in the EO and the sanctions identified in the U.S. Department of the Treasury website:

Ukraine-/Russia-related Sanctions | Office of Foreign Assets Control (treasury.gov)

Failure to comply may result in the termination of contracts or grants, as applicable.

Please note that for any agreements or grants valued at \$5 million or more, a separate notification will be sent outlining requirements specified under the EO.

Bidder Company Name A. Teichert & Son, Inc. dba Teichert Construction
Acknowledged By 
Scott R. Lewis, President
Date 4/11/26

END OF SECTION

A. Teichert & Son, Inc. dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 38
ANTI-LOBBYING CERTIFICATION

(To be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100


In accordance with Federal Appendix A, 44 CFR Part 18 The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The Contractor, A. Teichert & Son, Inc.
dba Teichert Construction, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. Chap.38, Administrative Remedies for False Claims and Statements, apply to this certification and disclosure, if any.

By: 
Signature of Contractor's Authorized Official

Name/Title: Scott R. Lewis, President

Date: 4/1/26

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

THIS PAGE INTENTIONALLY LEFT BLANK


Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 40
DEBARMENT CERTIFICATION
(To Be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100

By submitting its bid, the bidder certifies in accordance with California Public Contract Code Section 6109 that neither the bidder nor any subcontractor included on the list of proposed subcontractors submitted with the bid is ineligible to perform work on public works projects pursuant to California Labor Code Sections 1777.1 or 1777.7. In accordance with California Public Contract Code Section 6109, contractors and subcontractors who are ineligible to perform work on public works projects pursuant to California Labor Code Sections 1777.1 or 1777.7 may neither bid on, be awarded or perform as a subcontractor on public works projects.

By:  _____
(Official authorized to bind Bidder)

Title: Scott R. Lewis, President

Firm: A. Teichert & Son, Inc. dba Teichert Construction

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 42
CERTIFICATION OF DRUG-FREE WORKPLACE
(To Be Submitted with Bid)

DRUG-FREE WORKPLACE CERTIFICATION

CONTRACTOR: A. Teichert & Son, Inc. dba Teichert Construction

The contractor or applicant named above hereby certifies compliance with Government Code Section 8355 in matters relating to providing a drug-free workplace. The above-named contractor or applicant will:

1. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited and specifying actions to be taken against employees for violations, as required by Government Code Section 8355(a).
2. Establish a Drug-Free Awareness Program as required by Government Code Section 8355(b), to inform employees about all of the following:
 - (a) The dangers of drug abuse in the workplace,
 - (b) The person's or organization's policy of maintaining a drug-free workplace,
 - (c) Any available counseling, rehabilitation and employee assistance programs, and
 - (d) Penalties that may be imposed upon employees for drug abuse violations.
3. Provide as required by Government Code Section 8355(c), that every employee who works on the proposed contract or loan:
 - (a) Will receive a copy of the company's drug-free policy statement, and
 - (b) Will agree to abide by the terms of the company's statement as a condition of employment on the contract or loan.

CERTIFICATION

I, the officer of the company named above, hereby swear that I am duly authorized legally to bind the contractor to the above described certification. I am fully aware that this certification, executed on the date and in the county below, is made under penalty of perjury under the laws of the State of California.

Officers Name: Scott R. Lewis, President

Date Executed 4/1/26 Executed in County of: Placer

Signature:  _____

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 53
CERTIFICATION OF HDD SUBCONTRACTOR'S
EXPERIENCE AND QUALIFICATIONS

(To Be Submitted with Bid)

PROJECT NAME: Contract No. 2: OPUD Pump Stations and Pipelines

Important Note: To be eligible for an award of Contract, the Bidder must submit with the bid to District, this signed Certification from the Horizontal Directional Drilling (HDD) Subcontractor listed on Bidder's Section 00 40 20, DESIGNATION OF SUBCONTRACTORS. If the Bidder does not list an HDD Subcontractor for the HDD work, then Bidder must submit to District with its Bid this signed Certification of Bidder's experience and qualifications to self-perform the HDD work with the understanding that all references to HDD Subcontractor in this certification shall mean Contractor, and Contractor shall possess independently the minimum standards of experience and qualifications set forth below. The District has determined that only HDD Subcontractors meeting these mandatory minimum experience and qualification requirements will have the requisite quality, fitness, capacity and experience to perform the highly complex and vital HDD work on this Project. Failure of the HDD Subcontractor or Bidder to meet or comply with the requirements of this certification, including, but not limited to, the mandatory minimum experience requirements and qualifications required herein, may be grounds for the District to determine the Bidder as non-responsive and/or non-responsible and ineligible for contract award. None of the requirements herein are to determine pre-qualification to bid on the Project, but are part of the District's evaluation of bids received.

The undersigned HDD Subcontractor certifies that it is, at the time of bidding, and shall be, throughout the period of the contract, licensed under the provisions of Chapter 9, Division 3, of the Business and Professions Code of the State of California, to do the type of work contemplated in the Contract Documents. The HDD Subcontractor shall further certify that it is skilled and regularly engaged in the general class and type of work called for in the Contract Documents.

The HDD Subcontractor represents that it is competent, knowledgeable, and has special skills on the nature, extent, and inherent conditions of the work to be performed. The HDD Subcontractor further acknowledges that there are certain peculiar and inherent conditions existent in the construction of the particular facilities which may create, during the construction program, unusual or peculiar unsafe conditions hazardous to persons and property. The HDD Subcontractor expressly acknowledges that it is aware of such peculiar risks and that it has the skill and experience to foresee and to adopt and implement protective measures to adequately and safely perform the construction work with respect to such hazards.

If the HDD Subcontractor is a Joint Venture of two or more companies, each participant in the Joint Venture shall separately complete this Section 00 40 53, CERTIFICATION OF HDD SUBCONTRACTOR'S EXPERIENCE AND QUALIFICATIONS and each participant shall meet the mandatory prior company project experience requirement and provide project information for each Joint Venture participant in the format found below.

A. QUESTIONS REGARDING HDD SUBCONTRACTOR'S RESPONSIBILITY AND FITNESS TO SUBCONTRACT FOR THE HDD WORK.

If HDD Subcontractor answers "Yes" to any of Questions 1 through 7 below, the HDD Subcontractor must provide on a separate sheet a complete, detailed explanation of all of the facts and circumstances concerning the reasons for answering "Yes", and shall provide documentation supporting its response.

1. Has your company's contractor's license(s) been revoked at any time in the last five years?

Yes

No

2. Within the last five years, has a surety company completed a contract on your company's behalf, or paid for the completion of a contract to which your firm was a party, because your firm was considered to be in default or was terminated with cause by the project owner?
 Yes No
3. At the time of submitting this Certification of HDD Subcontractor's Experience and Qualifications, is your company ineligible to bid on or be awarded a public works contract, or perform as a subcontractor on a public works contract, pursuant to either California Labor Code Section 1777.1 or Labor Code Section 1777.7?
 Yes No
4. At any time in the last five years, has your company, or any of its owners, officers or partners been convicted of a crime involving the awarding of a contract for a government construction project, or the bidding or performance of any federal, state or local government contract?
 Yes No
5. Has your company or any of its owners, officers or partners ever been found liable in a civil suit for making any false claim or material misrepresentation to any federal, state or local public agency or entity?
 Yes No
6. In the last five years has your company been denied an award of a public works contract based on a finding by any federal, state or local public agency that your firm was not a responsible Bidder?
 Yes No
7. In the last three years has your company been debarred from bidding on, or completing, any government agency or public works construction contract for any reason?
NOTE: If there is a pending administrative or court action challenging a debarment, you need not include that debarment in responding to this question.
 Yes No

B. HDD SUBCONTRACTOR MANDATORY MINIMUM EXPERIENCE REQUIREMENTS

For the District to consider the Bidder a responsible Bidder for this specific procurement, given the complexity and importance of the timely and successful completion of the Project to further interests of the District and its residents, the Bidder must list an HDD Subcontractor on Section 00 40 20, Designation of Subcontractors, that is properly experienced in work of similar nature to this project. To demonstrate such required experience, the HDD Subcontractor must provide all information required below demonstrating that the HDD Subcontractor has performed the following types of projects since **October 30, 2015** of where the HDD Subcontractor completed all HDD portions of the project:

1. Two (2) projects with 42-inch or larger HDPE pipe as a casing or carrier pipe of over 1,000 feet in length.
2. Two (2) projects with 36-inch or larger HDPE pipe as a casing through which one (1) or more carrier pipes were installed, of over 1,000 feet in length. Can be the same Project(s) as Requirement 1.
3. Two (2) projects that each included two (2) or more bundled pipes or casings of an equivalent diameter of 32 inches or greater that were pulled simultaneously into the same borehole, of over 750 feet in length. Cannot be the same Project(s) as Requirements 1 and 2.

The HDD Subcontractor can include project(s) currently under construction, but only if the individual submitted crossing(s) is complete as of **October 30, 2025**. Any projects listed below which do not clearly demonstrate the requirements above will not be considered by the District in meeting this mandatory minimum experience requirement.

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

The HDD Subcontractor also certifies that it self-performed with its own workforce at least fifty percent (50%) of the Work on each of the projects listed below.

Bidders are to complete this form and not attach their own form to the Bid Form.

Project #1 Name: Ventura Harbor Crossing
Length of HDD (ft) 1,379 LF
Diam(s) (ft/in) 42-Inch
Owner: City of Ventura
HDD Construction Cost: \$ 8,250,000
Construction Time: 181 Calendar Days
Owner's Representative: Linda Sumansky
Owner's Representative Telephone No.: 510.287.0203
Engineer or On-Site Construction Mgr.: Mike Dant
Engineer or On-Site CM's Telephone No.: 503.936.4141
Date of Substantial Completion: 01/2024
Duration of Project (in months) _____

Project #2 Name: Missouri American Water Outfall
Length of HDD (ft) 1,000 LF
Diam(s) (ft/in) 42-Inch
Owner: Missouri American Water
HDD Construction Cost: \$ 8,680,000
Construction Time: 257 Calendar Days
Owner's Representative: N/A
Owner's Representative Telephone No.: N/A
Engineer or On-Site Construction Mgr.: Chris Hart
Engineer or On-Site CM's Telephone No.: 573.619.9983
Date of Substantial Completion: 4/2025
Duration of Project (in months) 7 Months

Project #3 Name: Xcel Energy - Lacombe to Barker Substation
Length of HDD (ft) 2,093 LF
Diam(s) (ft/in) 48-Inch
Owner: Xcel Energy
HDD Construction Cost: \$ 8,099,130
Construction Time: 53 Calendar Days

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

Owner's Representative: Debra Martinez
Owner's Representative Telephone No.: 303.273.4959
Engineer or On-Site Construction Mgr.: Ben Stuckenburg
Engineer or On-Site CM's Telephone No.: 920.851.2597
Date of Substantial Completion: 1/2025
Duration of Project (in months) 1 Month

Project #4 Name: Mount Holly Pump Station
Length of HDD (ft) (2) 1,141 LF
Diam(s) (ft/in) 42-Inch
Owner: Charlotte Water
HDD Construction Cost: \$ 19,200,000
Construction Time: 382 Calendar Days
Owner's Representative: Nicole Bartlett
Owner's Representative Telephone No.: 704.497.8801
Engineer or On-Site Construction Mgr.: John McGee
Engineer or On-Site CM's Telephone No.: 803.240.9349
Date of Substantial Completion: 4/2023
Duration of Project (in months) 12 Months

Project #5 Name: Oakland Inner Harbor Pipeline Crossing
Length of HDD (ft) 3,129 LF
Diam(s) (ft/in) 32-Inch
Owner: EDMUD
HDD Construction Cost: \$ 3,595,700
Construction Time: 82 Calendar Days
Owner's Representative: Raffi Moughamian
Owner's Representative Telephone No.: 510.287.0203
Engineer or On-Site Construction Mgr.: Liam Finnegan
Engineer or On-Site CM's Telephone No.: 415.559.1325
Date of Substantial Completion: 4/2023
Duration of Project (in months) 4 Months

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

Project #6 Name: Coastal Virginia Offshore Wind
Length of HDD (ft): 20,000 LF
Diam(s) (ft/in): 42-Inch
Owner: Dominion Energy
HDD Construction Cost: \$ 190,209,388
Construction Time: 539 Calendar Days
Owner's Representative: N/A
Owner's Representative Telephone No.: N/A
Engineer or On-Site Construction Mgr.: Tom Howell
Engineer or On-Site CM's Telephone No.: 253.651.0022
Date of Substantial Completion: 3/2025
Duration of Project (in months) 17 Months

Important Note: Any projects found on HDD Subcontractor's completed projects list which are not as defined above will not be considered by the District in meeting this pre-requisite experience requirement. It is very important that HDD Subcontractor provide current and valid project contact information for all projects listed above. All information should be checked for accuracy before completing this Section 00 40 53.

C. BONDING PROFILE

At the time of submission of the bid the HDD Subcontractor shall have an unencumbered bonding capacity equal to at least 100 percent of the HDD Subcontract cost for this project.

Current Total Bonding Capacity: \$5,500,000,000.00

Current Unencumbered Bonding Capacity: \$3,800,000,000.00

To verify the above information, the Owner will contact the HDD Subcontractor's surety. The HDD Subcontractor shall authorize its surety to release this information.

Surety: Liberty Mutual Surety

Contact Person for Insurance Company: Heather R. Goedtel

Telephone Number: 651-365-7496

Signed this 27 day of March, 20 26.

If the Bidder (Contractor) is satisfied with the financial capability and capacity of the HDD Subcontractor as required for the performance of the work on the Project, the Bidder may indicate such by signing below and the HDD Subcontractor will in such case not be required to provide the bonding information listed above.

Bidder acknowledgement of HDD Subcontractor's financial capability and capacity and waiver of bond information:

OPUD
Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Certification of HDD Subcontractor's Experience and Qualifications
00 40 53- 5

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

A. Teichert & Son, Inc. dba Teichert Construction

Name of Bidder

Date April 1, 2026



Scott R. Lewis, President

Bidder, Signature

Printed Name of person's Signature

HDD SUBCONTRACTOR VERIFICATION AND SIGNATURE

I, the undersigned, certify and declare that I have read all the foregoing answers to this Statement of Qualifications Questionnaire. I also certify and declare that I have personally reviewed and approved the information provided for the Company Experience Information. I certify and declare that the foregoing is true and correct.

Signed this 1 day of April, 2026

Michels Pipeline, Inc.

HDD Subcontractor's Name



Authorized Signature

04/01/26
Date:

Manager of Business Operations

Title of Signator

1076576

Valid CA Contractors License No.

A General Engineering & C34 - Pipeline

License Classification

6/30/2027

Expiration Date

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

PART A - Safety Programs

Please indicate below whether your firm has the following written safety programs. If any of the programs listed do not apply to your operations or this project, please make note of this in the "Comments" column. Include any information that you think would be helpful to us in making this assessment. Those programs that are indicated as mandatory must be available for review before commencing work on this project. Other safety programs may be requested if it is later determined that they are applicable to the Project, and as such, must be made available for review upon request, at no additional charge to the Owner.

Mandatory	Program	Do you have a written program?		Program meets Cal/OSHA Criteria		Sub will provide		Have project employees been trained?		Is the training documented?		Comments
		Yes	No	Yes	No	Yes	No	Yes	No			
YES	Injury and Illness Prevention	X		X				X		X		
YES	Hazard Communication											
YES	Confined Space Operations											
	Respiratory Protection											
	Emergency Response											
	Hearing Conservation											
YES	Lockout/Tagout											
YES	New Employee Orientation											
YES	Excavation Safety											
	Code of Safe Practices											
YES	Personal Protective Equipment (PPE)											
YES	Drugs/Alcohol											
YES	Traffic Control Safety											
YES	Fall Prevention Plan (1)		▼		▼				▼		▼	

(1) If conventional fall protection measures cannot be used.

PART B - Safety Equipment - Identify what safety equipment will be available and used for this project.

Type	Description/Comments
<input checked="" type="checkbox"/> Gas detectors	Safety equipment will be used as required for each task.
<input type="checkbox"/> Ventilation equipment	Safety equipment will be used as required for each task.
<input type="checkbox"/> Approved harnesses and lanyards	Safety equipment will be used as required for each task.
<input type="checkbox"/> Mechanical hoists	Safety equipment will be used as required for each task.
<input type="checkbox"/> Fire extinguishers	Will be accessible to all workers
<input type="checkbox"/> First aid kits	Will be accessible to all workers
<input type="checkbox"/> Respirators	Safety equipment will be used as required for each task.
<input type="checkbox"/> Hard hats	Employees follow our PPE COSP
<input type="checkbox"/> Hearing protectors	Safety equipment will be used as required for each task.
<input type="checkbox"/> Safety goggles	Employees follow our PPE COSP
<input type="checkbox"/> Steel toed footwear	Safety equipment will be used as required for each task.
<input type="checkbox"/> Hand protection	Employees follow our Glove Policy
<input type="checkbox"/> Fall protection	Safety equipment will be used as required for each task.
<input checked="" type="checkbox"/> Confined Space Rescue Equipment	Safety equipment will be used as required for each task.
<input type="checkbox"/>	

PART C - Specialized Training and Certification - Identify the areas of specialized training or certification that will have been completed by employees who will be assigned to this project. Be prepared to provide documentation as requested.

<input checked="" type="checkbox"/> CPR/first aid	<input checked="" type="checkbox"/>	Confined space operations and rescue	<input type="checkbox"/>	Scaffolding
<input checked="" type="checkbox"/> Fork lift operation	<input checked="" type="checkbox"/>	Respirators [X] Air-Supplying [X] Air-Purifying	<input checked="" type="checkbox"/>	Flagging
<input checked="" type="checkbox"/> Cranes/hoists operation	<input checked="" type="checkbox"/>	Trenching and shoring competent person	<input checked="" type="checkbox"/>	Traffic Control
<input checked="" type="checkbox"/> Heavy equipment operation	<input type="checkbox"/>	Welding	<input type="checkbox"/>	
<input checked="" type="checkbox"/> Powder-actuated tools use	<input checked="" type="checkbox"/>	Asbestos abatement	<input type="checkbox"/>	

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

PART D - Jobsite Safety Practices

1. Name of person who will have responsibility for jobsite safety?

Foreman, Superintendent, Project Manager, Safety Professional

2. Who will be responsible for conducting and documenting accident investigations?

Foreman, Superintendent, Project Manager, Safety Professional

Does your company perform near-miss investigations? Yes

Please provide sample copy of investigation forms.

3. How often are jobsite safety audits or inspections performed, Daily/Weekly/Monthly

and by whom? Foreman, Superintendent, Project Manager, Safety Professional

4. Does the person who is responsible for jobsite safety have authority to take immediate action to correct unsafe conditions of work practices? Yes

5. How often are jobsite tailgate or toolbox safety meetings held? Weekly Tailgates (Daily Pre-Task Safety Meetings)

6. Briefly describe how you will ensure that workers comply with safety programs and Cal/OSHA requirements?

We ensure compliance through site-specific training, clear expectations, and daily pre-task safety meetings. Field management teams perform field Safety Observations, JHA's and inspections to verify controls and correct issues immediately. Employees are empowered with stop-work authority and active hazard reporting.

Please list any Cal/OSHA citations and penalties you have received in the last three years.

No

Have there been any on-the-job fatalities at any job site managed by the Contractor in the last five years? Yes

If yes, please explain.

On 8/9/23 an employee was fatally injured in an accident on a public highway (not a work zone).

Employee had parked the company vehicle on the shoulder on the highway (for an unknown reason),

exited their vehicle and was struck by a third-party vehicle that was passing by,

7. Does your company have a safety incentive program? No

If yes, please explain.

Our field management teams actively recognize and reinforce positive safety actions such as Good

Catch/Near Miss reporting, engagement during pre-task safety meetings, participation in On-The-Job

trainings, and safe behaviors observed during work activities.

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

PART E: Evaluation Worksheet

(FOR USE BY THE OWNER ONLY)

Company Name _____

Contact Person _____

Item	Program is Mandatory	Contract or has Written Program	Contractor States Program meets Cal/OSHA Criteria	Comments
PART A: Safety Programs				
Injury and Illness Protection	Yes			
Hazard Communication	Yes			
Confined Space Operations	Yes			
Lockout / Tagout	Yes			
New Employee Orientation	Yes			
Drug and Alcohol Policy	Yes			
Excavation Safety	Yes			
Traffic Control	Yes			
Other Programs: PPE, Fall Protection				
PART B: Safety Equipment				
PART C: Training and Certifications				
PART D: Jobsite Safety Practices				
Responsible Person Named				
Accident Investigations				
Worksite Safety Inspections				
Safety Meetings				
Compliance With Safety Requirements				
Cal/OSHA Citations/Penalties				
Fatalities				
Safety Incentives				

END OF SECTION

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

**SECTION 00 40 54
COMMUNITY WORKFORCE AGREEMENT CERTIFICATION**

Project Title: **Contract No. 2: OPUD Pump Stations and Pipelines**

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID


The undersigned declares:

By submission of this Bid I agree and certify that, if Additive Bid Alternative 1 is accepted by Owner, I will comply with the requirements set forth in the Community Workforce Agreement for Construction and Major Rehabilitation by and Between Olivehurst Public Utility District ("OPUD") and the Mid-Valley Building and Construction Trades Council, AFL-CIO ("Trades Council") once it is approved by the Owner's Board of Directors ("CWA") for this Project, and will agree to be bound by the CWA for this Project. I certify that if this Bid is selected and Additive Bid Alternative 1 is accepted by Owner, I will sign the Agreement to be Bound at Addendum A to the CWA.

I further certify that if this Bid is selected and Additive Bid Alternative 1 is accepted by Owner I will include in each and every subcontract related to this Bid a provision requiring the subcontractor make good faith efforts to comply with the terms of the CWA for this Project and agree to be bound by the terms of the CWA for this Project. Capitalized terms not defined herein shall have the same meaning as in the CWA.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

I certify under penalty of perjury under the laws of the State of California that the foregoing is true and correct.



(Signature)

Scott R. Lewis, President

(Print Name & Title)

A. Teichert & Son, Inc. dba Teichert Construction

(Print Name of Bidder)

4/1/24

(Date)

California Environmental Protection Agency

Air Resources Board

January 1, 2026

**CERTIFICATE OF REPORTED COMPLIANCE
OFF-ROAD DIESEL VEHICLE REGULATION**

is issued to

TEICHERT INC./MOBILE

This certificate indicates that the fleet listed above has reported off-road diesel vehicles to the California Air Resources Board and has certified they are in compliance with title 13 OCR, section 2449. All applicable vehicles owned by the individual, company, or agency must be reported and labeled, as specified in Section 2449, with all possible completeness, else this certificate is null and void. **Certificate expires 2/28/2027**

Off-road Diesel Fleet Identification

230

Michelle Buffington

Michelle Buffington
Chief, Mobile Source Control Division
California Air Resources Board

To verify the authenticity of this certificate, enter this number at
http://www.arb.ca.gov/doors/compliance_cert1.html

Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

ATTACHMENT 1 TO SECTION 00 23 00
CERTIFICATION OF COMPLIANCE WITH SWRCB SRF REQUIREMENTS
(To Be Submitted with Bid)

CONTRACTOR: A. Teichert & Son, Inc. dba Teichert Construction


The contractor or applicant named above hereby certifies that it is aware that the Project known as **Contract No. 2 OPUD Pipelines and Pump Station; CWSRF Project No. C-06-8753-110** is funded in part with funds from the State of California Water Resources Control Board (SWRCB) Clean Water State Revolving Fund (CWSRF) and has availed themselves of the requirements thereof, and will comply with all applicable conditions of the funding source as they may apply.

CERTIFICATION


I, the officer of the company named above, hereby swear that I am duly authorized legally to bind the contractor to the above described certification, I am fully aware that this certification, executed on the date and in the county below, is made under penalty of perjury under the laws of the State of California,

Officers Name: Scott R. Lewis, President

Date Executed 4/1/20 Executed in County of: Placer

Signature:  _____

END OF SECTION



1970 9th Ave, Olivehurst, CA 95961

**CONTRACT NO. 2 OPUD PUMP STATIONS AND PIPELINES
ADDENDUM NO. 1
Issued March 4, 2026**

To: All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the Contract Documents to the same extent as though it was originally included. The addendum consists of this cover and all the following pages and attachments.


The Contract Documents are hereby clarified, corrected, and changed as indicated below:

Item	Part/Section	Description of Change				
1	Volume 1 Section 00 11 13 Notice Inviting Bids Item 1.01	Item 1.01 Delete the following: 2:00 p.m. local time per Time.gov, on Wednesday March 18, 2026; and Replace with: 2:00 p.m. local time per Time.gov, on Wednesday April 1, 2026,				
2	Volume 1 Section 00 11 13 Notice Inviting Bids Item 2.06	Add the following to the end of the 2.06 Contract Documents By the approval of the documents for bidding on February 4, 2026, the OPUD Board of Directors found that particular materials, products, things, or services are designated by specific brands or trade names for the following purposes: manholes, generators, and chopper pumps and other equipment and materials as noted in the Contract Documents to match other products in use by OPUD either completed or in the course of completion.				
3	Volume 1 Section 00 11 13 Notice Inviting Bid 2.04	Delete Item 2.04 in its entirety and Replace with The Contract Time for the proposed project is: <table border="1" style="margin-left: 20px;"> <tr> <td>Substantial Completion</td> <td>715 Calander Days</td> </tr> <tr> <td>Final Completion</td> <td>870 Calander Days</td> </tr> </table>	Substantial Completion	715 Calander Days	Final Completion	870 Calander Days
Substantial Completion	715 Calander Days					
Final Completion	870 Calander Days					

Item	Part/Section	Description of Change				
4	Volume 1 Section 00 23 50 SRF Sign Requirements	Delete this section in its entirety and Replace with attached Section 00 23 50				
5	Volume 1 Section 00 52 00 Agreement Article 4 Section 4.3	<p>Update Times Allowed for Completion shown in Section 4.3 as follows:</p> <table border="1" data-bbox="571 539 1358 651"> <tr> <td data-bbox="571 539 970 593">Substantial Completion</td> <td data-bbox="970 539 1358 593">715 Calander Days</td> </tr> <tr> <td data-bbox="571 593 970 651">Final Completion</td> <td data-bbox="970 593 1358 651">870 Calander Days</td> </tr> </table>	Substantial Completion	715 Calander Days	Final Completion	870 Calander Days
Substantial Completion	715 Calander Days					
Final Completion	870 Calander Days					
6	Volume 1 Section 00 52 00 Agreement Section 4.4	<p>Section 4.4 Liquidated Damages</p> <p>Replace Damages for Delays as shown below: Substantial Completion: Replace \$1,000 with \$5,500 Final Completion: Replace \$20,000 with \$6,500</p>				
7	Volume 1 Section 00 73 00 Supplementary General Conditions	Delete this section in its entirety and Replace with the attached Section 00 73 00, Supplementary General Conditions				
8	Volume 1 Section 00 82 00 State Revolving Fund Contract Requirements	<p>Delete Section 00 82 00 since this is a Duplicate of Section 00 23 00, SWRCB SRF Requirements.</p> <p>Section Title on 00 82 00 is missing the last digit. This section is deleted from the Contract Documents.</p>				
9	Volume 1 Section 01 31 13 Project Coordination	<p>Add the following as 1.04.J</p> <p>J. During removal of existing 8-inch sewer line on Mary Avenue, the existing services will need to remain in service with extremely limited down time. Existing sewer laterals connect to the 8-inch sewer line that will be removed; the 8-inch pipeline to be removed is located in the same area as the planned 36-inch gravity sewer line that will be installed in Mary Avenue, and the Contractor will be required to provide temporary sewer service for those existing sewer connections until the 36-inch gravity sewer has passed required testing and is capable of accepting sewage from those laterals. Sequencing and temporary operational requirements are as follows:</p> <ol style="list-style-type: none"> 1. Prior to the removal of the 8-inch gravity sewer in Mary Avenue the Contractor shall develop and submit a plan that provides temporary sewer services for those homes that will have disrupted sewer laterals. One option that 				

Item	Part/Section	Description of Change
		<p>can be considered for implementation is described in the following paragraphs, but other options will be considered. Time constraints noted in the following paragraphs are not optional and shall be followed as noted.</p> <ol style="list-style-type: none"> <li data-bbox="608 472 1417 757">2. Contractor shall coordinate with OPUD and property owners of interruption to their sewer service at least two weeks prior to said interruption of service (for both initial interruption and for final connection to the completed system). Any interruption in service shall be on weekdays between 8:00 a.m. to 4:00 p.m. per household for each of the two interruptions required. OPUD will notify each property owner. <li data-bbox="608 779 1417 1216">3. Contractor shall develop a plan and install (after OPUD and Engineer approval of the plan) a temporary connection from the individual sewer services to the existing 8-inch gravity sewer that will remain in service (which is immediately north of the northern most new manhole on the new 36-inch gravity sewer. Temporary flow to this location will remain in place until the new 36-inch gravity pipeline that goes to the existing WWTP site is completed and fully tested. The testing for the 36-inch gravity pipeline to the WWTP site can be completed prior to other testing and approval of other system components. <li data-bbox="608 1238 1417 1491">4. After the new 36-inch pipeline is installed and testing has been successfully completed, then Contractor can disconnect the temporary system and complete the connections of individual sewer laterals to the new 36-inch gravity pipeline. Flow from those sewage laterals will enter the 36-inch pipeline and travel to the OPUD Wastewater Treatment Plant (WWTP).
10	<p>Volume 1 Section 01 31 13 Project Coordination</p>	<p>Add the following as 1.04.K</p> <p>K. Sewer services on McGowan Parkway in conflict with installation of 12-, 16-, and 18-inch sewer lines and will need to remain in service with limited downtime. Downtime shall be on weekdays between 8:00 a.m. to 4:00 p.m. initial interruption of service and during final repair/re-connection. Contractor shall coordinate with OPUD and property owners of interruption to their sewer service at least two weeks prior to said interruption of service (for both initial interruption and for final connection to the completed system). Any change in</p>

Item	Part/Section	Description of Change																																			
		timing will also need to be approved by Owner. Between the outage periods, the Contractor shall operate a temporary collection system that allows for constant flow 24 hours per day 7 days a week. The temporary collection system shall be approved by OPUD and Engineer prior to implementation. Use of tanks (truck mounted or otherwise) will be acceptable options for holding sewage during the interruptions, and disposal of those tanks at the OPUD WWTP (or in nearby sewer manholes) can be completed at no additional cost to the Contractor for disposal.																																			
11	Volume 2 Section 02 40 00 Tunneler Crossings 3.03.A.3	3.03.A.3: Delete Geotechnical Data Report (GDR): October 2025, prepared by Blackburn Consulting entitled "Geotechnical Data Report – Revision 1" and Replace with attached Geotechnical Data Report (GDR), Revision 2, dated January 2026.																																			
12	Volume 3 Section 31 79 31 Pipe Ramming 3.01.A.4	3.01.1.4: Delete item 4 in its entirety and renumber remaining paragraphs.																																			
13	Volume 4 Sheet G-8	Replace Detail Callout for Staging and Storage Area #7 from G to H.																																			
14	Volume 4 Drawing Sheet 73	Table A—Surface Conditions. Delete Final Backfill Type B4 as shown below since there is no B4 backfill <table border="1" data-bbox="587 1223 1401 1738"> <thead> <tr> <th colspan="5" data-bbox="587 1223 1401 1267">TABLE "A" - SURFACE CONDITIONS</th> </tr> <tr> <th data-bbox="587 1267 699 1335">CASE</th> <th data-bbox="699 1267 1066 1335">SURFACE CONDITION</th> <th data-bbox="1066 1267 1185 1335">FINAL BACKFILL TYPE</th> <th data-bbox="1185 1267 1297 1335">EXISTING AB THICKNESS</th> <th data-bbox="1297 1267 1401 1335">A/C PAVING THICKNESS</th> </tr> </thead> <tbody> <tr> <td data-bbox="587 1335 699 1402">A</td> <td data-bbox="699 1335 1066 1402">URBAN RESIDENTIAL (LOCAL) ROAD (WWTP ACCESS ROAD, MARY AVENUE)</td> <td data-bbox="1066 1335 1185 1402">B1,B2, OR B3</td> <td data-bbox="1185 1335 1297 1402">12"</td> <td data-bbox="1297 1335 1401 1402">4"</td> </tr> <tr> <td data-bbox="587 1402 699 1469">B</td> <td data-bbox="699 1402 1066 1469">URBAN COLLECTOR ROAD (OLIVE AVENUE)</td> <td data-bbox="1066 1402 1185 1469">B1,B2, OR B3</td> <td data-bbox="1185 1402 1297 1469">12"</td> <td data-bbox="1297 1402 1401 1469">4"</td> </tr> <tr> <td data-bbox="587 1469 699 1536">C</td> <td data-bbox="699 1469 1066 1536">URBAN ARTERIAL (MAJOR) ROAD (MCGOWAN PARKWAY)</td> <td data-bbox="1066 1469 1185 1536">B1,B2, OR B3</td> <td data-bbox="1185 1469 1297 1536">20"</td> <td data-bbox="1297 1469 1401 1536">5"</td> </tr> <tr> <td data-bbox="587 1536 699 1603">D¹</td> <td data-bbox="699 1536 1066 1603">RURAL LOCAL ROAD (UNDER 500 ADT) (RANCHO ROAD)</td> <td data-bbox="1066 1536 1185 1603">B1,B2, OR B3</td> <td data-bbox="1185 1536 1297 1603">12"</td> <td data-bbox="1297 1536 1401 1603">3"</td> </tr> <tr> <td data-bbox="587 1603 699 1671">E</td> <td data-bbox="699 1603 1066 1671">UNIMPROVED ROADSIDE AREAS</td> <td data-bbox="1066 1603 1185 1671">B1,B2,B3, OR</td> <td data-bbox="1185 1603 1297 1671">12"</td> <td data-bbox="1297 1603 1401 1671">N/A</td> </tr> </tbody> </table> <p data-bbox="587 1671 1401 1738"> ¹ 12" KEY GRIND REQUIRED BEYOND SAW-CUT; SEE YUBA COUNTY TRENCH NOTE 3. ² IF ALTERNATIVE TRENCH BACKFILL MATERIAL IS USED (NOT AB), AB THICKNESS SHALL BE 12" THICK WITHIN PAVED ROADWAYS. </p>	TABLE "A" - SURFACE CONDITIONS					CASE	SURFACE CONDITION	FINAL BACKFILL TYPE	EXISTING AB THICKNESS	A/C PAVING THICKNESS	A	URBAN RESIDENTIAL (LOCAL) ROAD (WWTP ACCESS ROAD, MARY AVENUE)	B1,B2, OR B3	12"	4"	B	URBAN COLLECTOR ROAD (OLIVE AVENUE)	B1,B2, OR B3	12"	4"	C	URBAN ARTERIAL (MAJOR) ROAD (MCGOWAN PARKWAY)	B1,B2, OR B3	20"	5"	D ¹	RURAL LOCAL ROAD (UNDER 500 ADT) (RANCHO ROAD)	B1,B2, OR B3	12"	3"	E	UNIMPROVED ROADSIDE AREAS	B1,B2,B3, OR	12"	N/A
TABLE "A" - SURFACE CONDITIONS																																					
CASE	SURFACE CONDITION	FINAL BACKFILL TYPE	EXISTING AB THICKNESS	A/C PAVING THICKNESS																																	
A	URBAN RESIDENTIAL (LOCAL) ROAD (WWTP ACCESS ROAD, MARY AVENUE)	B1,B2, OR B3	12"	4"																																	
B	URBAN COLLECTOR ROAD (OLIVE AVENUE)	B1,B2, OR B3	12"	4"																																	
C	URBAN ARTERIAL (MAJOR) ROAD (MCGOWAN PARKWAY)	B1,B2, OR B3	20"	5"																																	
D ¹	RURAL LOCAL ROAD (UNDER 500 ADT) (RANCHO ROAD)	B1,B2, OR B3	12"	3"																																	
E	UNIMPROVED ROADSIDE AREAS	B1,B2,B3, OR	12"	N/A																																	

Item	Part/Section	Description of Change
15	Volume 4 Drawing Sheet G-7	<p>CM field office is proposed at Contractor Staging and Storage area #1 shown on Drawing G-7. No power is available. Contractor shall provide temporary power until final completion.</p> 
16	OPUD Lift Station #2 Inspection	Add OPUD Lift Station No. 2 Inspection as supplemental document. (download from Publicpurchase.com) Bid Site
17	Self-Guided Site Inspection Tour Attendance Sign In Sheets	Self-Guided Site Inspection Tour Attendance Sign In Sheets (download from Publicpurchase.com) Bid Site
18	Pre-construction Mandatory Meeting Attendance Sign In Sheets	Pre-construction Mandatory Meeting Attendance Sign In Sheets (download from Publicpurchase.com) Bid Site
19	Provided as a Reference Document	Vast Networks New Build Fiber Connection Underground 03132024 (download from Publicpurchase.com) Bid Site
20	Provided as a Reference Document	Yuba County McGowan Avenue Force Main Improvements (download from Publicpurchase.com) Bid Site
21	Publicpurchase.com Bid Announcement	<p>The following change is made to the Bid announcement on Publicpurchase.com website.</p> <p>All Questions and RFIs are Due before March-6, 2026 March 20, 2026 at 5:00 pm.</p>

Attachments

Volume 1 – Addendum 1

- Section 00 23 50, SRF Sign Requirements
- Section 00 73 00, Supplementary General Conditions

Volume 2 – Addendum 1

- Geotechnical Data Report (GDR), Revision 2, dated January 2026

Volume 3 – Addendum 1

- None

Volume 4 – Drawings

- None

Other – Addendum 1


- Self-Guided Site Inspection Tour Attendance Sign In Sheets (Download from Publicpurchase.com) Bid Site.
- Pre-construction Mandatory Meeting Attendance Sign In Sheets (Download from Publicpurchase.com) Bid Site.
- Vast Networks New Build Fiber Connection Underground 03132024 (download from Publicpurchase.com) Bid Site
- OPUD Lift Station No. 2 Inspection Sheets (Download from Publicpurchase.com) Bid Site
- Yuba County McGowan Avenue Force Main Improvements (download from Publicpurchase.com) Bid Site

A. Teichert & Son, Inc. dba Teichert Construction


In accordance with Article 8 of Section 00 21 13 – Instructions to Bidders, each bid submitted shall include specific acknowledgment, in the space provided on the bid forms, of receipt of all Addenda issued during the bidding period. Failure to acknowledge may result in the Bid being rejected as not responsive.

Thank you,



Approved by:



John C. Tillotson, P.E.
General Manager

Signed: 

Scott R. Lewis, President



1970 9th Ave, Olivehurst, CA, 95961

CONTRACT NO. 2 OPUD PUMP STATIONS AND PIPELINES

ADDENDUM NO. 2

Issued March 13, 2026

To: All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the Contract Documents to the same extent as though it was originally included. The addendum consists of this cover and all the following pages and attachments.

The Contract Documents are hereby clarified, corrected, and changed as indicated below:

Item	Part/Section	Description of Change
1		Volume 1 of the Specification includes two sections with similar nomenclature. Section 01 14 00, Article 3.04 is entitled "WORK SEQUENCE AND CONSTRAINTS" and Section 01 31 13 is entitled "WORK CONSTRAINTS AND SEQUENCING REQUIREMENTS." Section 01 14 00 is general in nature regarding these issues, and Section 01 31 13 has more specific requirements regarding Contractor requirements for actual times of non-allowable work, descriptions of temporary pumping requirements, and similar specific requirements for the Work. Both Sections are part of the Contract.
2	Volume 1 Section 00 23 00, SWRCB SRF Requirements	Add Attachment 1, Certification of Compliance with SWRCB SRF Requirements to the end of Section 00 23 00 and include this Certification with the Bid form.
3	Volume 1 Section 01 23 00 Alternates Article 1.05 Schedule of Alternates	Item 1.05.A.2 and 1.05.A.3. Delete the items in their entirety and Replace with the following: 2. Alternate Description: Contractor and subcontractors of all tiers shall become signatory to and shall perform work in accordance with the Community Workforce Agreement (Section 01 23 00 Sup). 3. Affected Prime Contractors and subcontractors of all tiers.


Item	Part/Section	Description of Change
4	Volume 1 Section 01 31 13 Project Coordination Article 1.04 Work Constraints and Sequencing Requirements	Addendum No. 1 referred to Section 01 31 13, Project Coordination. Add callout Article 1.04 Work Constraints and Sequencing Requirements.
5	Volume 1 Section 01 31 13 Project Coordination Article 1.04 Work Constraints and Sequencing Requirements	Add the following as Paragraph 1.04.L: L. The Horizontal Directional Drilling operation planned for Hutchison Creek (immediately northerly of Pump Station 21) has been changed, and the pull direction will now require HDD pipe laydown in the area south of Pump Station 21. Therefore, the Contractor will need to limit work areas on the Pump Station 21 site to allow pullback of the 24-inch HDD pipe. Actual means and methods employed for this operation are to be determined by the Contractor.
6	Volume 1 Section 01 41 00 Regulatory Requirements and Permits Article 1.04 Summary of Permits to be Obtained by Owner	Delete Item 1.04.C.1 in its entirety and Replace with the following: 1. The U.S. Fish and Wildlife Service Endangered Species Act Section 7 Biological Opinion is expected to address potential impacts to vernal pool branchiopods, giant garter snake, western pond turtle, and valley elderberry longhorn beetle along Rancho Road in a manner similar to Mitigation Measures BIO-4 through BIO-8C. Recent discussions with U.S. Fish and Wildlife Service indicate that the biological opinion will include the additional requirements, listed below and shown in the Article Supplements: a. Temporary Construction Mats (estimate: 9,105 square feet). These are to be laid over vernal pool areas within the UPRR pipe laydown area. b. Environmentally Sensitive Area Avoidance Fencing (estimate: 4,885 linear feet). Temporary high-visibility fence to be placed along various sections of Rancho Road. c. Wildlife Exclusion Fence (estimate: 606 linear feet). Exclusion and control fencing for giant garter snake exclusion from the Kimball Creek work area, with gate locations to be determined in the field. 1) Wildlife Exclusion Fence to be ERTEC E-Fence Special Status Species Exclusion and Control System or similar. Note: A Bid Line Item will be added to the Bid Form in Addendum 3 to cover the above Items.

Item	Part/Section	Description of Change
7	Volume 1 Section 01 41 00 Regulatory Requirements and Permits Article 1.05 Supplements	Add Item 1.05.A.2: 2. Construction Fence Plan, Padre Associates, March 2026
8	Volume 1 Section 01 45 36 Equipment Seismic Certification Article 1.05 Statement of Special Inspections (Plan) Requirements	1.05.A. Replace reference to Section 01 45 33, Special Inspection, Observation, and Testing with Section 01 45 50, Special Tests and Inspections. 1.05.B. Replace reference to Section 01 45 33, Special Inspection, Observation, and Testing with Section 01 45 50, Special Tests and Inspections.
9	Volume 2 Section 03 01 30 Maintenance of Cast- in-Place Concrete - Polymer Concrete Rehabilitation Inserts Article 2.01 Armorock Polymer Concrete Rehabilitation Inserts	Replace Article 2.01 Armorock Polymer Concrete Rehabilitation Inserts in its entirety. 2.01 ARMOROCK POLYMER CONCRETE REHABILITATION INSERTS A. No equal. B. Riser Sections: 1. Precast Armorock reinforced polymer concrete in accordance with ASTM C748. 2. Section shall be designed to slide into the upper portion of the existing wetwell. a. The inside diameter of the upper section of the existing wetwell is approximately 96 inches. b. The inside diameter of the lower section of the existing wetwell is approximately 84 inches. c. The expected dimensions for the new liner are: 1) Inside diameter: 84 inches. 2) 4-inch thick walls. 3) Outside diameter: 92 inches. d. Annular space of 2 inches. 3. Joints: Factory-formed for mastic and gasket seals.

Item	Part/Section	Description of Change
10	Volume 2 Section 03 10 00 Concrete Forming and Accessories Article 3.04 Field Quality Assurance and Quality Control	Replace Article 3.04 Field Quality Assurance and Quality Control in its entirety. 3.04 FIELD QUALITY ASSURANCE AND QUALITY CONTROL A. Owner-Furnished Quality Assurance and Contractor responsibilities in accordance with CBC Chapter 17 requirements and related information, as specified in Section 01 45 50, Special Tests and Inspections. B. Contractor-Furnished Quality Control: Inspection and testing as required in Section 01 45 00, Quality Control.
11	Volume 2 Section 03 15 00 Concrete Joints and Accessories Article 3.06 Field Quality Assistance and Quality Control	Replace Article 3.06 Field Quality Assistance and Quality Control in its entirety. 3.06 FIELD QUALITY ASSURANCE AND QUALITY CONTROL A. Owner-Furnished Quality Assurance and Contractor responsibilities in accordance with CBC Chapter 17 requirements, and related information, as specified in Section 01 45 50, Special Tests and Inspections. B. Contractor-Furnished Quality Control: Inspection and testing as required in Section 01 45 00, Quality Control.
12	Volume 2 Section 03 15 20 Concrete Wall Base and Joints Article 3.02 Field Quality Assurance and Quality Control	Replace Article 3.02 Field Quality Assurance and Quality Control in its entirety. 3.02 FIELD QUALITY ASSURANCE AND QUALITY CONTROL A. Owner-Furnished Quality Assurance and Contractor responsibilities in accordance with CBC Chapter 17 requirements, and related information, as specified in Section 01 45 50, Special Tests and Inspections. B. Contractor-Furnished Quality Control: Inspection and testing as required in Section 01 45 00, Quality Control.
13	Volume 2 Section 03 21 00 Reinforced Concrete Article 3.03 Field Quality Assurance and Quality Control	Replace Article 3.03 Field Quality Assurance and Quality Control in its entirety. 3.03 FIELD QUALITY ASSURANCE AND QUALITY CONTROL A. Owner-Furnished Quality Assurance and Contractor responsibilities in accordance with CBC Chapter 17 requirements, and related information, as specified in Section 01 45 50, Special Tests and Inspections. B. Contractor-Furnished Quality Control: Inspection and testing as required in Section 01 45 00, Quality Control.

Item	Part/Section	Description of Change
14	Volume 2 Section 05 05 19 Post-Installed Anchors Article 3.02 Quality Assurance and Quality Control	Replace Article 3.02 Quality Assurance and Quality Control in its entirety. 3.02 FIELD QUALITY ASSURANCE AND QUALITY CONTROL A. Owner-Furnished Quality Assurance and Contractor responsibilities in accordance with CBC Chapter 17 requirements, and related information, as specified in Section 01 45 50, Special Tests and Inspections. B. Contractor-Furnished Quality Control: Inspection and testing as required in Section 01 45 00, Quality Control.
15	Volume 2 Section 05 05 23 Welding Article 1.02 Definitions	1.02.I. Replace reference to Section 01 45 33, Special Inspection, Observation, and Testing with 01 45 50, Tests and Special Inspections.
16	Volume 2 Section 05 50 00 Metal Fabrications Article 3.06 Field Quality Assurance and Quality Control	Delete 3.06 Paragraph A., Items 1 and 2. and Replace with the following: A. Owner-Furnished Quality Assurance and Contractor responsibilities in accordance with CBC Chapter 17 requirements, and related information, as specified in Section 01 45 50, Special Tests and Inspections. Item 3.06.B.1. Replace reference to Section 01 45 16.13, Contractor Quality Control, with Section 01 45 00, Quality Control.
17	Volume 3 Section 26 00 10 Electrical General Article 1.03 Qualifications and Required Work Scope	Item 1.03.B.5 Add the following at the end of list of pre-approved system integrators. f. Tesco: (916) 395-8800 g. SOFFA Electric Inc.: (916) 260-2600
18	Volume 3 Section 26 79 10 PLC and OI Hardware	Delete this section in its entirety and Replace with the attached Section 26 79 10, PLC and OI Hardware.
19	Volume 3 Section 26 79 20 SCADA and Operational Technology (OT) Material	Add new attached Section 26 79 20, SCADA and Operational Technology (OT) Material to Volume 3 and Table of Contents. Note: We will add a new Bid Line Item for this in the next addendum.

Item	Part/Section	Description of Change
20	Volume 3 Section 26 89 40 Instrumentation Article 3.08 Supplements	Replace Supplement 1, Instrumentation Schedule with the attached Supplement 1, Instrumentation Schedule.
21	Volume 3 Section 32 31 13 Chain Link Fences and Gates	Add new attached Section 32 31 13 Chain Link Fences and Gates to Volume 3 and Table of Contents
22	Volume 3 Section 33 05 01.02 Ductile Iron Pipe and Fittings Article 2.01 Materials	Add the following as new Item 2.01.F.4.: 4. The following linings are acceptable linings for DIP fittings used on the sewer pipeline: Protecto 401™, Ceramapure™, TNEMEC Perma-Shield® 431, Permox™ CFT, or an approved equal.
23	Volume 3 Section 33 05 01.10 High-Density Polyethylene (HDPE) Pressure Pipe and Fittings Article 2.01 Materials	Add the following new Items at three locations: Item 2.01.A.8 Item 2.01.B.8 Item 2.01.C.9 The HDPE interior pipe joints shall be de-beaded prior to installation. Pipe fusions of longer pipe segments prior to pullback shall also be de-beaded internally. Internal weld beads shall be removed using a tool designed specifically for the removal of internal HDPE weld beads and in accordance with manufacturer recommendations and within the timeframe recommended by the pipe manufacturer.
24	Volume 3 Section 33 05 01.10 High-Density Polyethylene (HDPE) Pressure Pipe and Fittings Article 2.01 Materials	2.01.B. Pipe and Fittings (within Tunneled Crossings) Add the following new Item 2.01.B.9: 9. Use of FPVC for HDDs is acceptable. Contractor is responsible to confirm bend radii are appropriate for long term and short-term installation conditions and provide connections to open cut pipe at no additional cost to Owner.
25	Volume 3 Section 33 39 00 Polymer Concrete Rehabilitation Inserts	Delete this section in its entirety and Delete from Table of Contents
26	Volume 3 Section 40 27 10 Stainless Steel Pipe and Fittings	Add new attached Section 40 27 10, Stainless Steel Pipe and Fittings to Volume 3 and Table of Contents

Item	Part/Section	Description of Change																																																																																										
27	Volume 4 Drawing PS-30	<p>On Sheet PS-30, change the Callout labelled as A/PS-31 to B/PS-31</p> 																																																																																										
28	Volume 4, Drawing PS-107	<p>Add the following as Note 2.</p> <p>The biobed media shall be a mix of 60% 3/8" pea gravel and 40% medium to large, hardwood woodchips.</p>																																																																																										
29	Volume 4 Drawings	<p>Delete the following Drawings in their entirety and Replace with attached Updated Drawings</p> <table border="1" data-bbox="603 972 1497 1666"> <tbody> <tr><td>G-2</td><td>PP-23</td><td>CR-11</td><td>TC-10</td><td>E-16</td></tr> <tr><td>G-7</td><td>PP-25</td><td>CR-12</td><td>PS-10</td><td>E-17</td></tr> <tr><td>G-8</td><td>PP-27</td><td>SD-1</td><td>PS-11</td><td>E-23</td></tr> <tr><td>G-10</td><td>PP-29</td><td>SD-6</td><td>PS-12</td><td>E-24</td></tr> <tr><td>G-11</td><td>PP-30</td><td>SD-10</td><td>PS-20</td><td>I-3</td></tr> <tr><td>G-14</td><td>PP-32</td><td>SD-13</td><td>PS-21</td><td></td></tr> <tr><td>PP-3</td><td>PP-33</td><td>SD-15</td><td>PS-24</td><td></td></tr> <tr><td>PP-4</td><td>PP-36</td><td>EC-2</td><td>PS-30</td><td></td></tr> <tr><td>PP-5</td><td>CR-01</td><td>EC-3</td><td>PS-31</td><td></td></tr> <tr><td>PP-6</td><td>CR-02</td><td>EC-4</td><td>PS-32</td><td></td></tr> <tr><td>PP-8</td><td>CR-03</td><td>EC-6</td><td>PS-40</td><td></td></tr> <tr><td>PP-10</td><td>CR-04</td><td>TC-01</td><td>PS-41</td><td></td></tr> <tr><td>PP-16</td><td>CR-05</td><td>TC-03</td><td>PS-100</td><td></td></tr> <tr><td>PP-17</td><td>CR-06</td><td>TC-04</td><td>PS-102</td><td></td></tr> <tr><td>PP-18</td><td>CR-07</td><td>TC-05</td><td>PS-104</td><td></td></tr> <tr><td>PP-19</td><td>CR-08</td><td>TC-06</td><td>PS-108</td><td></td></tr> <tr><td>PP-20</td><td>CR-09</td><td>TC-08</td><td>E-14</td><td></td></tr> <tr><td>PP-21</td><td>CR-10</td><td>TC-09</td><td>E-15</td><td></td></tr> </tbody> </table>	G-2	PP-23	CR-11	TC-10	E-16	G-7	PP-25	CR-12	PS-10	E-17	G-8	PP-27	SD-1	PS-11	E-23	G-10	PP-29	SD-6	PS-12	E-24	G-11	PP-30	SD-10	PS-20	I-3	G-14	PP-32	SD-13	PS-21		PP-3	PP-33	SD-15	PS-24		PP-4	PP-36	EC-2	PS-30		PP-5	CR-01	EC-3	PS-31		PP-6	CR-02	EC-4	PS-32		PP-8	CR-03	EC-6	PS-40		PP-10	CR-04	TC-01	PS-41		PP-16	CR-05	TC-03	PS-100		PP-17	CR-06	TC-04	PS-102		PP-18	CR-07	TC-05	PS-104		PP-19	CR-08	TC-06	PS-108		PP-20	CR-09	TC-08	E-14		PP-21	CR-10	TC-09	E-15	
G-2	PP-23	CR-11	TC-10	E-16																																																																																								
G-7	PP-25	CR-12	PS-10	E-17																																																																																								
G-8	PP-27	SD-1	PS-11	E-23																																																																																								
G-10	PP-29	SD-6	PS-12	E-24																																																																																								
G-11	PP-30	SD-10	PS-20	I-3																																																																																								
G-14	PP-32	SD-13	PS-21																																																																																									
PP-3	PP-33	SD-15	PS-24																																																																																									
PP-4	PP-36	EC-2	PS-30																																																																																									
PP-5	CR-01	EC-3	PS-31																																																																																									
PP-6	CR-02	EC-4	PS-32																																																																																									
PP-8	CR-03	EC-6	PS-40																																																																																									
PP-10	CR-04	TC-01	PS-41																																																																																									
PP-16	CR-05	TC-03	PS-100																																																																																									
PP-17	CR-06	TC-04	PS-102																																																																																									
PP-18	CR-07	TC-05	PS-104																																																																																									
PP-19	CR-08	TC-06	PS-108																																																																																									
PP-20	CR-09	TC-08	E-14																																																																																									
PP-21	CR-10	TC-09	E-15																																																																																									

Item	Part/Section	Description of Change		
30	Volume 4 Drawings	The following NEW Drawings have been added to Volume 4. Refer to Table of Contents for the location of new Drawings.		
		P21.E20	P21.IC02	P21.IC06
		P21.E21	P21.IC03	PS-105A
		P21.E22	P21.IC04	
		P21.IC01	P21.IC05	
		These are related to Pump Station 21 and these should be part of the Pump Station 21 Drawings		

NOTE: OPUD will issue an updated Bid Form and an updated Section 01 29 00, Payment Procedures as part of Addendum 3. Any change to the Bid line items or new Bid line items will be included in the future Addendum.

Attachments

Volume 1 – Addendum 2

- Section 00 23 00, Attachment 1, Certification of Compliance with SWRCB SRF Requirements (NEW document)
- Supplement to Volume 1, Section 01 41 00, Regulatory Requirements and Permits --- Construction Fence Plan, Padre Associates, March 2026 (New Document)

Volume 2 – Addendum 2

- None

Volume 3 – Addendum 2

- Section 26 79 10, PLC and OI Hardware (Updated Section)
- Section 26 79 20, Operation Technology Procurement (NEW Section)
- Section 26 89 40, Instrumentation, Supplement 1, Instrumentation Schedule (Updated Supplement)
- Section 32 31 13, Chain Link Fences and Gates (NEW Section)
- Section 40 27 10, Stainless Steel Pipe and Fittings (NEW Section)

Volume 4 – Drawings (Updated)

G-2	PP-23		CR-11	TC-10	E-16
G-7	PP-25		CR-12	PS-10	E-17
G-8	PP-27		SD-1	PS-11	E-23
G-10	PP-29		SD-6	PS-12	E-24
G-11	PP-30		SD-10	PS-20	I-3
G-14	PP-32		SD-13	PS-21	
PP-3	PP-33		SD-15	PS-24	
PP-4	PP-36		EC-2	PS-30	
PP-5	CR-01		EC-3	PS-31	
PP-6	CR-02		EC-4	PS-32	
PP-8	CR-03		EC-6	PS-40	
PP-10	CR-04		TC-01	PS-41	
PP-16	CR-05		TC-03	PS-100	
PP-17	CR-06		TC-04	PS-102	
PP-18	CR-07		TC-05	PS-104	
PP-19	CR-08		TC-06	PS-108	
PP-20	CR-09		TC-08	E-14	
PP-21	CR-10		TC-09	E-15	

New Drawings to Volume 4:


P21.E20	P21.IC02	P21.IC06
P21.E21	P21.IC03	PS-105A
P21.E22	P21.IC04	
P21.IC01	P21.IC05	

A. Teichert & Son, Inc. dba Teichert Construction

In accordance with Article 8 of Section 00 21 13 -- Instructions to Bidders, each bid submitted shall include specific acknowledgment, in the space provided on the bid forms, of receipt of all Addenda issued during the bidding period. Failure to acknowledge may result in the Bid being rejected as not responsive.


Thank you,

Approved by:





John C. Willotson, P.E.
General Manager

Signed:



Scott R. Lewis, President



1970 9th Ave, Olivehurst, CA, 95961

**CONTRACT NO. 2 OPUD PUMP STATIONS AND PIPELINES
ADDENDUM NO. 3
Issued March 25, 2026**

To: All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the Contract Documents to the same extent as though it was originally included. The addendum consists of this cover and all the following pages and attachments.

The Contract Documents are hereby clarified, corrected, and changed as indicated below:

Item	Part/Section	Description of Change
1	Volume 1 Section 00 22 00 Davis-Bacon Requirements	Add attached new Section 00 22 00, Davis-Bacon Requirements and Attachment Davis-Bacon Wage Rates, to Volume 1 and Table of Contents. Confirming on March 25, 2026 at 11:20 a.m., the attached rates are current.
2	Volume 1 Section 00 40 00 Bid Form	Delete section in its entirety and Replace with attached Section 00 40 00, Bid Form
3	Volume 1 Section 00 72 00 General Conditions Article 4 Contractor	Modify paragraphs 4.11.B. and 4.11.D. Replace 7:00 a.m. to 6:00 p.m. with 7:00 a.m. to 5:00 p.m. The updated sentence reads: All work shall be performed during the hours of 7:00 a.m. and 5:00 p.m., Monday through Friday. Note: The work hours and restrictions noted in Specification Section 01 31 13, Project Coordination, are specific to a location due to the presence of a school and not changed.

Item	Part/Section	Description of Change
4	Volume 1 Section 00 73 00 Supplementary General Conditions Table 1, Limitations for Use of Site and Other Areas	Delete Table 1, Limitations for Use of Site and Other Areas and Replace with attached Table 1, Limitations for Use of Site and Other Areas.
5	Volume 1 Section 01 26 10 Value Engineering	Add new attached Section 01 26 10, Value Engineering, to Volume 1 and Table of Contents.
6	Volume 1 Section 01 29 00 Payment Procedures	Delete section in its entirety and Replace with attached Section 01 29 00, Payment Procedures.
7	Volume 1 Section 01 31 13 Project Coordination	Delete Section 01 31 13, Project Coordination and Replace with attached Section 01 31 13, Project Coordination.
8	Volume 1 Section 01 41 00 Regulatory Requirements and Permits Article 1.02 Summary of Permits to be Obtained by Contractor	1.02.A.4.c.2) Add new item 2): 2) Owner has included an Allowance for Railroad monitoring and flagging services. Refer to Section 00 40 00, Bid Form, and Section 01 29 00, Payment Procedures, for details.
9	Volume 1 Section 01 41 00 Regulatory Requirements and Permits Article 1.04 Summary of Permits to be Obtained by Owner	1.04.C.4.a.: Add new item a.: a. A draft Water Quality Certification has been issued. Refer to Article Supplements, at the end of this section.
10	Volume 1 Section 01 41 00 Regulatory Requirements and Permits Article 1.04 Summary of Permits to be Obtained by Owner	1.04.C.8. Add new item 8.: 8. If potential paleontological resources are discovered, the Owner will provide a qualified paleontologist, worker education, and pay for the required consultation. The Owner will also provide two training sessions to train construction crew for Environmental Awareness Training Program. Each session is expected to be about 1 hour at the CM trailer.

Item	Part/Section	Description of Change
11	Volume 1 Section 01 41 00 Regulatory Requirements and Permits Article 1.04 Summary of Permits to be Obtained by Owner	1.04.C.9. Add new item 9.: 9. Prior to October 1, 2026, due to pending permits from agencies, No Work can occur on all stream/creek crossings along Rancho Road, the SR65 and SR70 HDD Crossings, and near vernal pool branchiopod or giant garter snake habitat shown on Addendum 2, Construction Fence Plan.
12	Volume 1 Section 01 41 00 Regulatory Requirements and Permits Article 1.05 Supplements	1.05.A.3. Add new item 3.: 3. Draft Water Quality Certification, February 2026
13	Volume 1 Section 01 50 00 Temporary Construction Facilities and Utilities Article 3.04 Temporary Water Supply	3.04.A. Delete the word “ designated... ” in this paragraph and Replace with the word “approved” The updated sentence reads: A. Use non-potable reclaimed wastewater or water source approved by Owner for soil moisture conditioning, pipeline pressure testing and other construction uses 3.04.C. Add new paragraph C.: C. Contractor shall work with the Owner to define the sequencing of individual pipe reaches that will be hydrostatically tested, with a goal of limiting the volume and/or cost of required water for pipeline pressure testing.
14	Volume 1 Section 01 91 14 Equipment Testing and Startup Article 3.01 General	3.01.E.1. Insert “, or provide compensation for,” directly after the word “Provide” The updated sentence reads: 1. Provide, or provide compensation for, water, power, chemicals, and other items as required for startup, unless otherwise indicated.
15	Volume 2 Section 02 40 00 Tunneled Crossings Supplement 2, Geotechnical Baseline Report	Delete Supplement 2, Geotechnical Baseline Report and Replace with attached Supplement 2, Geotechnical Baseline Report.

Item	Part/Section	Description of Change
16	Volume 3 Section 33 05 01.09 Polyvinyl Chloride (PVC) Pressure Pipe and Fittings Article 3.01 Installation	3.01.G. Add new paragraph G: G. Perform CCTV inspection on PVC Pressure Pipe. CCTV inspection requirements are shown in Section 33 01 30.16, Television Inspection of Gravity Sewer Pipelines.
17	Volume 3 Section 33 05 01.12 Gravity Sewer Pipe and Fittings Article 3.07 Testing	Item 3.07.A.3. Delete “Hydrostatic Exfiltration” and Replace with “Pneumatic” The updated sentence reads: 3. Test pipe over 18 inches in diameter for leakage using Pneumatic Test Method.
18	Volume 3 Section 33 05 01.12 Gravity Sewer Pipe and Fittings Article 3.07 Testing	Paragraph 3.07.H. Delete “PVC” in the heading. The updated heading reads: H. Pipe Deflection Test:
19	Volume 4 Drawings Dwg No. CR-09 and CR-11	For SR70 and SR65 HDD crossings, two separate cased crossings instead of one will be considered. Contractor will be responsible for obtaining approval of revision from Caltrans, and comply with Section 01 31 26, Value Engineering.
20	Volume 4 Drawings Dwg No. TC-01 to TC-10	The notes on the Traffic Control Plans shall be modified to read: “7. ALL DAYTIME WORK SHALL BE PERFORMED DURING STANDARD WORKING HOURS EXCEPT WORK SHOWN IN SECTION 01 31 13 PROJECT COORDINATION SECTION” Note: No new drawings will be issued as part of Addendum No. 3 on this item, but the Conformed Documents will reflect this change.
21	Volume 4, Drawing PS-10	Add the following to the end of Note 7: 7. “THE EXISTING FORCEMAIN IS BELIEVED TO EXTEND DOWNWARD APPROXIMATELY 20 FEET TO AN ELEVATION THAT ALLOWS IT TO CROSS UNDER THE NEARBY DRAINAGE DITCH. THE TEMPORARY PIPE TIE-IN LOCATION IS EXPECTED TO BE NEAR THE EXISTING WETWELL, JUST DOWNSTREAM OF THE CHECK VALVES TO AVOID A DEEP EXCAVATION.”

Item	Part/Section	Description of Change																				
22	Volume 4 Drawing PS-105A	Delete Note 1 in its entirety and Replace with: "1. FENCING SHALL BE A CHAIN LINK AND SHALL CONSIST OF GALVANIZED CHAIN LINK 2-INCH DIAMOND FABRIC. PLASTIC PRIVACY SLATS ARE REQUIRED AT ALL CHAIN LINK FENCING. NOT SHOWN FOR CLARITY."																				
23	Volume 4 Drawings	Delete the following Drawings in their entirety and Replace with <u>attached Updated Drawings</u> . <table border="1" data-bbox="635 600 1316 757"> <tr> <td>G-8</td> <td>PP-20</td> <td>PP-35</td> <td>SD-5</td> <td>EC-4</td> </tr> <tr> <td>G-10</td> <td>PP-24</td> <td>CR-09</td> <td>SD-7</td> <td></td> </tr> <tr> <td>PP-3</td> <td>PP-25</td> <td>CR-11</td> <td>SD-9</td> <td></td> </tr> <tr> <td>PP-4</td> <td>PP-33</td> <td>CR-12</td> <td>SD-10</td> <td></td> </tr> </table>	G-8	PP-20	PP-35	SD-5	EC-4	G-10	PP-24	CR-09	SD-7		PP-3	PP-25	CR-11	SD-9		PP-4	PP-33	CR-12	SD-10	
G-8	PP-20	PP-35	SD-5	EC-4																		
G-10	PP-24	CR-09	SD-7																			
PP-3	PP-25	CR-11	SD-9																			
PP-4	PP-33	CR-12	SD-10																			

Attachments

Volume 1 – Addendum 3

- Section 00 22 00, Davis-Bacon Requirements (NEW Section with Attachment Davis-Bacon Wage Rates)
- Section 00 73 00, Supplementary General Conditions, Table 1, Limitations for Use of Site and Other Areas (Updated Table 1)
- Section 00 40 00, Bid Form (Updated Section)
- Section 01 26 10, Value Engineering (NEW Section)
- Section 01 29 00, Payment Procedures (Updated Section)
- Section 01 31 13 Project Coordination (Updated Section)
- Supplement to Volume 1, Section 01 41 00, Regulatory Requirements and Permits, Draft Water Quality Certification, February 2026 (New Document)

Volume 2 – Addendum 3

- Section 02 40 00, Tunneled Crossings, Supplement 2, Geotechnical Baseline Report (Updated Supplement)

Volume 3 – Addendum 3

- None

Volume 4 – Drawings

G-8	PP-20	PP-35	SD-5	EC-4
G-10	PP-24	CR-09	SD-7	
PP-3	PP-25	CR-11	SD-9	
PP-4	PP-33	CR-12	SD-10	


A. Teichert & Son, Inc. dba Teichert Construction

In accordance with Article 8 of Section 00 21 13 – Instructions to Bidders, each bid submitted shall include specific acknowledgment, in the space provided on the bid forms, of receipt of all Addenda issued during the bidding period. Failure to acknowledge may result in the Bid being rejected as not responsive.


All Questions and RFIs were due before March 20, 2026 at 5:00pm. This addendum includes all changes that were made to the Contractor documents. No further addendum or responses to questions will be provided via Public Purchase, phone, or email. This includes Contractors, vendors, or any other interested parties.

Thank you,

Approved by:



John C. Tillotson, P.E.
General Manager

Signed: 
Scott R. Lewis, President