


Name of Bidder: A, Teichert & Son, Inc, dba Teichert Construction ADDENDUM NO. 3
BID FORM

i BIDDER REPRESENTATIONS

The undersigned Bidder Proposes and agrees, if this Bid is accepted, to enter into an agreement with
District in the form included in the Contract Documents to perform all Work as specified or indicated in the
Contract Documents within the specified time and for the price indicated in this Bid and in accordance with
the other terms and conditions of the Contract Documents,

The undersigned Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to
Bidders, including without limitation, those dealing with the disposition of Bid security, The Bid will remain
subject to acceptance for ninety (90) days after the Bid opening, or for such longer period of time that Bidder
may agree to in writing upon request of District.

As provided by Section 4552, at. Seq., of the California Government Code, in submitting a Bid to the District,
the Bidder offers and agrees that if the Bid is accepted, it will assign to the District all rights, title, and interest
in and to ali causes of action it may have under Section 4 of the Clayton Act (15 U.SC. Section 15) or under
the Cartwright Act (Chapter 2 (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the
Business and Professions Code), arising from purchases of goods, materials, or services by the Bidder for
sale to the District pursuant to the bid. Such assignment shall be made and become effective at the time
the District tenders final payment to the Bidder,

In submitting this Bid, the undersigned Bidder represents that:
Bidder has attended the Mandatory Pre-Bid Meeting for the project.

Bidder has visited the site and become familiar with and satisfied itself as to the general, local, and
site conditions that may affect cost, progress, and performance of the Work.

Bidder is familiar with and has satisfied itse!f as to ali federal, state, and local laws and Regulations
and Permits that may affect cost, progress, and performance of the Work,

Bidder has carefully studied all reports of explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the Site which have been identified in the Contract
Documents.

Bidder has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigalions, explorations, tests, studies and data
concerning conditions (surface, subsurface and underground facifities) at or contiguous to the Site
which may affect cost, progress, or performance of the Work or which relate to any aspect of the
means, methods, techniques, sequences, and procedures of construction to be employed by
Bidder, including applying the specific means, methods, techniques, sequences, and procedures
of construction expressly required by the Contract Documents to be employed by Bidder, and safety
precautions and programs incident thereto.

Bidder does not consider that any further examinations, investigations, explorations, tests, studies,
or data are necessary for the determination of this Bid for performance of the Work al the price(s)
bid and within the times and in accordance with the other terms and conditions of the Contract
Documents,

Bidder is aware of the general nature of work to be performed by District and others at the Site that
relates to the Work as indicated in the Contract Documents.

Bidder has correlated the information known to Bidder, information and observations obtained from
visits to the Site, reports and drawings identified in the Contract Documents, and all additional
examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

CPUD Bid Form
Contract No, 2: OPUD Pump Stations and Pipelines 0040 00-2
Project No. W8Y08100



Name of Bidder; A. Teichert & Son, Ine¢, dba Teichert Construction ADDENDUM NO. 3
BID FORM

As to the nature and scope of the Work, Bidder has given the District written notice of all conflicts,
errors, ambiguities, or discrepancies that Bidder has discovered in the Contract Documents, and
the written resolution thereof by the District, if made, is acceptable to Bidder, and where said
conflicts, etc., have not been resoived through the interpretations or clarifications by the District
because of Insufficient time or otherwise, Bidder has included in the Bid the greater quantity or
better quality of Work, or compliance with the more stringent requirement resulting in a greater cost.

The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for the performance of the Work for which this Bid is submitted.

! ADDENDA

Bidder has obtained a complste set of Contract Documents and carefully examined and studied the
Contract Documents, all related Information available to Bidders as defined in the Contract Documents, and
the following Addenda, receipt of all of which is hereby acknowledged. A Bid may be deemed non-
responsive if all Addenda issued by Owner are not listed,

T R .
Number Addendum Date S@@twe of Bidder
1 3/4/26 L -

2 313726

3 3125126 AT

i BID SCHEDULE

Pursuant to your published Invitation for Bids for the above-referenced project, and in accordance with the
approved Plans and Specifications for that project, the following Bid for said entire project is submitted by
the firm indicated on this Bid Form.

The undersigned Bidder proposes and agrees to contract with the District to perform all of the above work,
including subsidiary obligations as defined in the Contract Documents for the prices indicated in the
BID SCHEDULE below.

Pursuant to the provisions of the California Labor Code Section 6707, each bid submitted shall contain, in
the bid, the amount included for adequate sheeting, shoring, and bracing, or equivalent method, for the
protection of life and limb in trenches and open excavation, which shall conform to applicable safety orders.
By listing this sum in base bid item 2 below, the Bidder warrants that its action does not convey tort liability
to the Owner, the Engineer, the Construction Manager, and other employees, agents, and subconsultants.

Further in submitting its Bid, the undersigned Bidder understands and agrees that that the Total Bid Price
are each determined by the sum total of all respective bid item amounts in the applicable Bid Schedule
shown below. In the event the addition of the bid item extended amounts does not equal the Total Bid Price
the correcled addition of all bid item extended amounts will govern, and the Owner will correct the respective
total(s) accordingly. In case of discrepancy between words and figures, words will prevall.

Bid Items are further described in Section 01 29 00, Payment Procedures.

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 004000-3
Project No. WEY08100



Name of Bidder: A, Telchert & Son, Inc, dba Teichert Construction

ADDENDUM NOQ, 3

BID FORM

hltem
No.

Item
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

ltem
Total

Mohilization and
Demobilization (no
moera than 5% of
Construction Costs)

LS

3,123,000

3,123,000

Surveying and
Consgtruction Staking

LS

750,000

750,000

Clearing and
Grubbing

LS

1,667,000

1,667,000

Traffic Control

LS

5,006,532

5,006,532

Dewatering and Non-
Storm Discharge
Control

LS

130,000

130,000

SWPPP -
Stormwater
Monitoring,
Inspections,
Sampling, Laboratory
Analysis, Compliance
Reporting, BMP
Instaltation, and BMP
Maintenance

LS

1,000,000

1,000,000

Trench Sheeting,
Shoring, and
Bracing, as required
by Baction 6707 of
the California Labor
Code)

LS

1,500,000

1,500,000

Pipelines - Mary
Avenue and Private
WWTP Access

8a

Pemolition Existing
New & Inch Sewer
Pipe - Mary Avenue

L8

100,000

100,000

Bh

Reestablish Survey
Monument

EA

3,000

6,000

8c

Culvert - 18 Inch
Class 4 RCP or
18 inch Type 8§
HDPE PSI DR 18

140

LF

271

37,940

8d

Demolition Existing
18 Inch Culvert

.8

1,800

7,200

e

Connect to Existing
New Sewer -
Manhole at
Wastewater
Treatment Plant

LS

20,000

20,000

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No, WBY08100

Bid Form
0040 00- 4



Name of Bidder: A. Teichert & Son, Inc, dba Teichert Constroetion ADDENDUM NO. 3

BID FORM
[ Hem itern Estimated | Unit of Unit Item
No. Description Quantity | Measure Cost Total
Gravity Pipeling ~
Bf 8 Inch ASTM D3034 20 LF 354 7,080

8DR 26 PVC Pipe

Gravity Pipeling

36 inch AWWA €900

PVC DR 18 PV

8y | Pipe (Green) or 4,548 LF 591 2,687,868

36 inch AWWA C906

HDPE DIPS DR 17

{Green)

Gravity Pipaline —

30 inch AWWA C000

FVYC DR 18 PVC

8h Plpe {Gresn) or 19 20 ILF 870 17,400

30 inch AWWA C906

HDPE DIPS DR 17

(Gregn)

Gravity Pipeline -

12 inch AWWA, C900

PVC DR 18 PVC

8 | Pipe (Green) or 20 L.F 439 8,780

12 thch AWWA C906

HDPE DIPS DR 17

{Green)

Gravity Pipsling —

8 inch AWWA C800

PVC DR 18 PVYC

8 Fipe (Green) or 10 20 LF 350 7,000

8 Inch AWWA €008

HDPE DIPS DR 17

(Green)

Sanitary Sewer

Service (OPUD

Bk Datail 5-32) - New 43 EA 3,700 159,100

Service - Mary

Avenye

Sanitary Sewer

Service (OPUD

Deatall 5-32) - Partial

Replacement and

Bypass - Mary

Avenue

60 inch - Sewer

8m 1 Manhole (OPUD 9 EA 59,500 535,500

Detail 5-148)

72 inch - Sewer

8n Manhole (QPUD 4 EA 89,160 356,640
Detall 5-14B) :

84 Inch - Sewer

80 | Manhole (OPUD 1 EA 127,600 127,600

Detall 5-14B8)

B 4 EA 16,000 64,000

aPUD Bld Form
Contract No, 2: OPUD Pump Statlons and Pipelines 004000-5
Profect No. WBY08100



Mame of Bidder:

A Telchert & Sonm, Ine, dba Teichert Construetion

ADDENDUM NO. 3

BID FORM

ltem
No.

Hem
Desgription

8p

Estimated
Quantity

Unit of
Measure

Unit
Cost

iteam
Total

Havemeant
Belineation—WinNTR
Private-Aosess-Road

34

8

$0:00

$6:00

8q

Pavement
Delineation - Mary
Avenue

LS

5,000

5,000

8r

Fothole Existing
Utilities {includes
encroachment
permit, traffic control,
documentation, and
restoration

EA

9250

52,250

ds

Retaining Wall
Removal and
Replacement

25

LF

1,110

27,750

Pipelines - McGowan
Parkway and Qlive
Avenue

8a

Damolition Existing
24 Inch Sewer Pipe -
MeGowan Parkway

s

9,100

9,100

gh

Abandoned Existing
24 Inch Sewer Pipe -
McGowan Parkway

L8

1,150

1,150

¢

Minor Concrete
{Barrier Curb and
Gutter)

20 60

LF

185

11,100

9d

Minor Concrete
{Sidewalk)
(0.50 - feet)

430-300

SF

34

10,200

98

Forcemain - 18 inch
AWWA €900 PVC
PR 18 PVC Pipe
(Green)

46 20

LF

319

6,380

of

Forcemain - 16 inch
AWWA Cono0 Pve
DR 18 PVC Pipe
(Grean)

48 20

LF

325

6,500

%9

Forcemain - 12 inch
AWWA C900 PVC
DR 18 PVC Pipe
{Green)

227

LF

386

87,622

oh

Forcemain - 24 inch
AWWA C900 PVC
DR 18 PVC Pipe
{Graen) or 24 inch
AWWA C906 HDPE
RIPS DR 17 (Green)

857

LF

423

277,911

OPUD

Contract No. 2; OPLID Pump Stations and Pipelings
Projsct No. W8Y08100

Bld Form
094000-8



Name of Bidder:

A Teichert & Son, Inc,

dba Teichert Construction

ADDENDUM NO. 3

BID FORM

ltam
No.

Item
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

Item
Total

9

Forcemain - 18 Inch
AWWA C900 PVC
DR 18 PVC Pipe
(Gresn} or 18 inch
AWWA C906 HDPE
DIPS DR 17 (Green)

1,087

LF

335

364,145

i

Forcemain - 16 inch
AWWA Ca00 PVC
DR 18 PVC Pipe
(Green) or 16 inch
AWWA G906 HDPE
LIPS DR 17 {Green)

1,006

LF

307

336,472

Ok

Forcemain - 12 inch
AWWA C900 PVC
DR 18 PVC Pips
(Green) or 12 inch
AWWA C906 HDPE
DIPS DR 17 {Green)

1,104

LF

285

314,640

8l

18 Inch Eccentric
Plug Valvas

EA

44,000

44,000

om

16 Inch Eccentric
Plug Valves

EA

36,300

36,300

on

12 inch Eccentric
Plug Valves

EA

11,055

33,165

90

Combination Air
Vacuum Valve
(CARV) (OPUD 8-15)

41

EA

68,700

68,700

p

Speciat Triple
Combination Alr
Vacuum Valve
{CARV) (OPUD
6-15A) - McGowan
Parkway

LS

127,200

127,200

9q

Amarock Manhole
ingert ~

Station 207+56 -
MeGowan Parkway

.S

38,000

38,000

Or

Sanitary Sewer
Bervice (OPUD
Detail 5-32) - Partial
Replacement -
McGowan Parkway

EA

8,400

33,600

9s

Connect to Sewer -
Stub at McGowan
Remote Valve Site

LS

20,000

20,000

bt

Connect to Sewer -
Stub at Pump Station
No, 2

LS

50,000

50,000

9u

Connect to Sewer -
Btub at Olive Avenue
Remote Valve Site

LS

20,000

20,000

OPUD

Contract Mo, 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bid Form
00 4000-7




Mame of Bidder: A. Teichert & Son, In¢

)¢, dba Telchert Construction

ADDENDUM NO. 3
BID FORM

item
No.

item
Description

Lnit of
Measure

Estimated
Quantity

Unlt
Cost

Htem
Total

v

Pavement
Delineation - Qlive
Avenye _

1 LS

20,000

20,000

Ow

Pavement
Delineation -
McGowan Parkway
(West of SR 70)

38,000

38,000

Ox

Pavement
Delineation -
McGowan Parkway
(SR 70 to Evelyn
Drive}

20,100

20,100

9y

Pothole Existing
Utilitles (includes
ancroachment
permit, traffic control,
documentation, and
restoration

60 EA

950

57,000

10

Pipelines - Rancho
Road - North of
Pump Station 21

108

Culvert - 18 Inch
Class 4 RCP or
18 Inch Type S
HDPE PSI DR 18

295

28,025

10b

Demolition Existing
18 Inch Culvert

5,600

5,600

10c

Forcemaln - 24 inch
AWWA C900 PV
DR 18 PVC Pips
(Green) or 24 inch
AWWA €908 HOPE
DIPS DR 17 (Green)

3,456 LF

387

1,337,472

10d

Forcemain - 18 inch
AWWA Co00 PVC
DR 18 PVC Pipe
{Groen) or 18 inch
AWWA C806 HDPE
DIPS DR 17 (Graen)

36 LF

293

10,548

108

Forcemain - 16 inch
AWWA C900 PVC
DR 18 PVC Pipe
(Green} or 16 Inch
AWWA C906 HDPE
DIPS DR 17 (Green)

42 LF

300

12,600

10f

24 Inch Eccentric
Plug Valves

71,200

142,400

g

18 inch Eceentrig
Plug Valves

27,700

27,700

10h

18 Inch Eccentric
PIugValves

24,500

24,500

QPUD

Contract Mo. 2: OPUD Pum

Project No. W8Y08100

p Stations and Plpelines

Bid Form
004000-8



Name of Bidder: A, Teichert & Son, Inc, dba Teichert Construetion ADDENDUM NO. 3
BID FORM

item item Estimated | Unit of Unit ltem
No, Description Quantity | Measure Cost Total
Combination Alr
Vacuum Valve

101 (CARV) (OPUD 2 EA 120,400 240,800
FM-02)

\ Flushing Fort
"9 | Asserbly 2 EA 94,000 188,000
Pavament
Delineation - Rancho
10k Road - North of 1 LS 25,000 25,000
Pump Station No. 21
Pothole Exisling
Utilities (includes
101 encroachment

permit, traffic control,
documentation, and
restoration
Barbed Wire Fence
10m (metal post - Caitrans 300 124 LF 70 8,680
ABS Detall)

10n | Temporary Fencing 436 250 LF 33 8,250

Fipelines - Rancho
11 Road - South of
Pump Station 21
Culvert - 18 Inch
Class 4 RCP or
18 Inch Type S
HDPE P8I DR 18
Culveri - 5'%x3'
11b | Precast Reinforced 60 LF 2,060 123,600
Cancrete Box Culveri
Demolition Existing
11c | Box Culvert - 53" 1 LS 20,000 20,000
Box Culvert
Demolition Existing 000
11d 18 Inch Culvert 5 LS 3,00 25,000
Forcemain - 18 inch
e | AWWA CO06 HDPE | 14,078 LF 250 3,519,500
DIPS DR 17
Forcamain - 8 inch
11f AWWA C906 HDPE 385 LF 281 108,185
DIPS DR 17
18 inch Eccentric
Plug Valves
Combination Air )
11h Vacuum Valve 4 EA 71,400 285,600
(CARV) (Wheatland)

8 EA 950 7,600

11a 175 LF 405 70,875

g 8 EA 28,400 227,200

OPUD Bid Farm
Contract No. 2: QPUD Pump Stations and Pipeilnes 0040 00-9
Project No. WBY08100



Name of Biclder:

A. Teichert & Son, Inc, dba Telchert Construction

ADDENDUM NO. 3

BID FORM

Itam
No.

Itemn
Desecription

Estimated
Quantity

11

Flushing Port
Assembly

Unit of

Measure

Unit
Cost

Item
Totai

8

EA

20,200

161,600

1)

Connect to Sewer -
Stub at Pump Station
No. 21

LS

20,000

20,000

11k

Connect to Sewer -
Stub at Wheattand
Pump Station No. 4 3

LS

20,000

20,000

(Al

Pavement
Delineation - Rancho
Road - South of
Pump Station No. 21

LS

33,000

33,000

11m

Pothole Existing
Utifities {includes
encroachment
permit, trafllc control,
documentation, and
restoration

20

EA

975

19,500

11n

Barbad Wire Fence
(metal post - Caitrans
A8 Detail)

865

LF

27

23,355

110

Temporary Fencing

890

LF

33

29,370

12

Auger Boring or Pips
Ramming Cross -
PR11 w/Steel Casing
per Plan

12a

Rancho/YWA Main
Canal Crosslng_

50

LF

4,200

210,000

13

Horizontal Directional
Drll!igg_- DR11

13a

Rancho/Reeds Creek
Crossing (approx.
2499 1537 LF)

LS

1,320,300

1,320,300

13b

Rancho/Huichinson
Creek Crossing
{(approx. 870 874 LF)

LS

725,300

725,300

13c

Rancho/Kimball
Creek Crossing
{approx. 519 LF)

Ls

654,700

654,700

14

Horizontal Directional
Drilling - DR11
w/DR13.5 MDPE
Casing per Plan

14a

Olive Avenue/State
Route 65 Crossing
(approx, 742 LF)

LS

5,626,200

5,626,200

14b

McGowan/State
Route 70 Crossing
(approx. 4384 1382
LF)

LS

6,291,800

6,291,800

OPUYD

Contract No. 2: OPUD Pum

Project No. way0s100

v Stations and Pipelines

Bid Form
00 40 00- 10



Name of Bidder: A, Telehert & Son, Inc, dia Teichert Construction ADDENDUM NO. 3
BID FORM

ltermn Item Estimated | Unit of Unit Hem
No. Pescription Quantity | Measure Cost Total
Roadway
15 Rehablliitation and
Trench Restoration
Road Rehabilltation
and Tranch
Restoration - QRPUD
Private Access Road
Road Rehabilitation
150 and Trench
Restoration - Mary

Avenue
Read Rehabilitation
and Trench
16¢ Restoration - 16,985 SF 7 118,895
MeGowan Prkwy
{West S8R 70)
Road Rehabilitation
and Trench
15d Restoration - 19,780 SF 4.50 89,010
McGowan Priowy
(East SR 70)
Road Rehabititation
and Trench
Restoration - OQlive
Avenue
Road Rehabilltation
and Trench
16f Restoration - Rancho 31,335 SF 3 94,005
Road {Cul-de-Sac to
McGowan Parkway)
Road Rehabilitation
and Trench
15¢ Restoration - Rancho 20,645 SF 4

Road (McGowan 82,580
Parkway to P8 21)
Road Rehabilitation
and Trench
Restoration - Ranch
Road - South PS 21

16 Pump Stations

18,315 SF 5.50 100,732.50

80,765 SF 7 565,355

160 8,980 SF 7 62,860

15h 215,870 SF 3.75 809,512.50

16a gPUDPumpStaﬁon " LS 2,400,000 2,400,000

%PUD Pump Station " LS 10,200,000 10,200,000
OPUD Pump Station
2 Startup and Testing
OPUD Pump Station
16d | 21 Startup and 1 LS B0,000 80,000
Testing

16h

16c 1 LS 50,000 50,000

QPUD Bid Form
Contract No, 2: GPUD Pump Stations and Plpelines 00 40 06~ 11
Projecl No. W8Y08100



Name of Bidder: A, Telchert & Som, Ine, dba Teichert Construction ADDENDUM NO. 3
BID FORM

ftem ltem Estimated | Unit of Linit ltem
No. Rescription Quantity | Measure Cost Total
System Level Testing
of Facilities and
Application
Programming
Integration ~ QPUD
Pump Stations:
Wheatland/OPUD
System-wide Startup,
Tasting and 300,000
1f Commissioning of t LS ! 300,000
Complete
Conveyance System
17 Automatic Control
Valve Stations
McGowan Parkway
Station

i7b | Olive Avenue Station 1 LS 1,700,000 1,700,000

McGowan Parkway

17¢ | Station Startup and 1 LS 200,000 200,000

Testing

17d Olive Avenue Startup
and Testing

System Level Testing

of Facifitles and

Application '

17e | Programming 1 LS 80,000 80,000

Intagration -

Automatic Control

Valve Stations

17f Record Drawings 1 LS 320,000 320,000

Yuba County Plan
19 Check and inspection 1 LS $120,000.00 | $120,000.00
Allowarice
Allowance for
unanticipated
20 conditions of 1 LS $100,000.00 | $100,000.00
unknown ufilities
Alfowancs for UFRR
Railroad Monitoring
Environmental
22 Exclusionary Fence 1 LS 130,000 130,000
and Entrance Mats
Demolition of
Existing Manhale at
a3 Wastewater L LS 4,000 4,000
Treatrrent Plant
Shoulder Backing -
24 OPUD Private 1,800 8F 5.90 10,620
Access Road

188 1 LS 80,000 80,000

17a 1 LS 2,300,000 2,300,000

1 LS 170,000 170,000

1 .5 $20,000.00 | $20,000.00

QOPLD Bid Farm
Contract N, 2: GPUD Pump Stations and Pipelines 00 40 00- 12
Project Mo. W8Y08100



Neme of Bidder: A, Telchert & Son, Ine. dba Teichert Constyuetion ADDENDUM NO. 3

BID FORM
ltom item Estimated | Unit of Unit Item
_No, Description Quantity | Measure Cost Total
Shoulder Backing -
25 Mary Avenue 80,765 SF 0.50 40,382.50
Demoiition of Curly
27 and Gutter - 80 LF 43 2,580
MeGowan Parkway
Demglilion of
28 Sidewalk - McGowan 300 SF 5.30 1,590
Parkway
Reestablish Survey
28 Monument 4 EA 2,000 8,000
Opsration
Tectnology 1,200,000 2
30 Procurement ! LS ' ! 1,200,000
{Bection 26 79 20

TOTAL BASE BID SCHEDULE PRICE (tems 1 through 20 30y $_ 62,457,307.50

TOTAL BASE BID SCHEDULE PRICE {in words) o
Sixty-Two Million Four Hundred Fifty-Seven Thousand Three Hundred Seven Dollars and 50 Cents

ADDITIVE BID ALTERNATIVES TO BASE BID SCHEDULE

The undersignad Bidder offers to make, at the following Additive Bid Alternative prices, the changes in the
Work covered by the Base Bid Schedule that are specified in the Bid Alternatives priced below.

Itis understood that:

1. Bld Alternatives prices must be filled in,
The addition shown herein for each Bid Aiternate Is the net addition that is to be applied to the Tota)

a

3. The acceptance or rejection of any, or all, of these Bid alternates is af the option of the District,

4

8. The Contract Price shali be the net amount determined by adding the Bid Alternate price(s) of all
District accepted Bid Alternate(s) to the Total Base Bid price.

Additive Bld Alternatives are further described in Section 01 23 00, Alternatives,

Additive Bid Alternative #1: Scope of work includes:

¢ Compliance with the Community Workforce Agreement

Addg O Lump Sum (WRITTEN IN NUMBERS)

Zero

(WRITTEN IN WORDS)

OPUD Bid Form
Contract No. 2: OPUD Fump Stations and Pipelines 0040 00- 13

Project No. W8Y08100



Name of Bidder: A, Teichert & Son, Inc. dba Teichert Construction ADDENDUM NO. 3
BID FORM

BASIS OF AWARD

* The award of contrack(s) will be based on the LOWEST result of
o Base Bid Schedule OR
o Base Bid Schedule and Additive Bid Alternative #1

Any bid which, in the opinion of the District, is so unbalanced between the Base Bid Schedule and
the Additive Bid Item, or between the various Contract items as to be detrimental to the best interest
of the District, may be rejected.

v COMPLETION

In accordance with the Specifications, the undersigned Bidder agrees to plan the Work and to prosecute it
with such diligence that said Work shall be commenced within ten (10) days after the date of Nofice to
Proceed and shall be completed within the contract completion times specified in the Agreement,
Furthermore, the unders

V' BID GUARANTY

Bid security must be 3 Bidders Bond, a cerfified check or cashier's check payable to the Sausalito-Marin
City Sanitary District, or cagh. Bids secured by personal checks or personal guarantees will be rejected.
Bid security must be in an amount nof less than ten percent {10%) of the Total Bid Price.

VI NON-COLLUSION DECLARATION

The Bidder swears, doposes and says that he, she or it, as the party making the foregoing Bid, that the Bid
is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or Corparation: that the Bid is genuine and not collusive or sham; that the Bidder has not
directly or indirectly induced or solicited any other Bidder to put in a false or sham Bid, and has not directly
or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham Big
or lo refrain from bidding; that the Bidder has notin any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the Bidder or any other Bidder, or to fix
any overhead, profit, or cost element of the bid price, or that of any other Bidder, or to secyrs any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that aij
statements contained in the Bid are true; and, further, that the Bidder has not, directly or indirectly submitted
his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or datg relative
thereto, or paid, and will not pay, any fee to any corporation, partnership, coempany  association,
organization, bid depository, or to any member or agency thereof o effectuate a collusive or sham Bid.

Any person executing this affidavit on behaif of the Bidder that is a corporation, partnership, joint venture,
limited liability company, limited liability parinership, or any other entity, hereby represents that he or she
has full power ta executed, and does execute, this affidavit on behalf of the Bidder.

Vil SUBCONTRACTOR LISTING

In accordance with the California Public Contract Code, Division 2, Part 1, Chapter 4, Section 4100 et seq.,
and following, the subcontractors listed on the Bid Form attachment will perform the indicated work of

QPUD Bid Form
Contract No. 2; OPUD Pump Stations and Pipelines 00 40 00- 14
Project No. WeY08100



Name of Bidder: A. Teichert & Son, Inc, dba Teichert Construction ADDENDUM NO. 3

Vil

BID FORM

ATTACHED DOCUMENTS

The undersigned Bidder agrees that the following Contract Documents and Bidder Information are attached
to and made a condition of this bid:

LN DLW

Bid Form (Section 00 40 00)

Bidder's Bond (Section 00 40 10)

Site Visit Affidavit (Section 00 40 15)

Designation of Subcontractors (Section 00 40 20)

Schedule of Major Equipment and Material Suppliers (Section 00 40 25)
Non-Collusion Declaration (Section 00 40 30)

Iran Contracting Act Certification {Section 00 40 35)

Russia Related Sanctions acknowledgement (Section 00 40 38)
Anti-Lobbying Certificate (Section 00 40 38)

- Debarment Certification (Section 00 40 40)
. Certification of Drug Free Workplace (Section 00 40 42)
- Certification of Horizontai Directional  Drilling Subcontractor's Experience and

Qualifications (Section 00 40 53)

- Statement of Safety Compliance (Section 00 40 54)
. Section 00 21 13 Article 21- CARB Compliance for Construction Contractors or signed

CARB compliance axemption letter,

. Bidder’s Signature Authority as applicable (see Sections 00 52 10 to 00 52 40)
. Certification of Compliance with SWRCB CWSRF Program Requirements. Download from

https ://www.waterboards.ca.gov/water_fssuesfprograms/grants_loans/srf/docs/dbe__comp
liance_guidelines_instructions.docx

In addition, the following contract documents and Bidder information must be submitted by the three lowest
monetary Bidders as determined by the District within four {4) business days after opening of the Bids,

1.

2,

Certification of Reported Compliance (“CRC") or signed CARB compliance axemption letter
from each Subconiractor listed on Bidder's Section 00 40 20, Designation of
Subcontractors. See Section 00 2113 Arlicle 22 for further instructions,

Bidder’s Financial Information marked “Confidential®,

I Include items such as Audited Financial Statements: Balance Sheets, Income
Statements, Cash Flow Staternents for the last 2 years.

i. Turnover/Revenue Proof: Annual turnover figures, often averaged over recent
years, to show financial capagity. '

ii. Auditor's Certificate: Certification by a Certified Public Accountant (CPA)
confirming financial information

iv. Bank Guarantees/Support: Undertakings or resolutions from parent companies for
financial backing.

In addition, the following contract documents and Bidder information must be submitted by the Lowest
Monetary Bidder as determined by the District within five (5) business days after receipt of District's written
notice of Districl's determination of the lowest monetary Bidder. If requested, other Bidders to submit in
accordance with Section 00 21 13, Article 40, Escrow Bid Documents.

1.

Section 00 40 55 ~ Bid Document Certification

OPUD

Bid Form

Contract No. 2: OPUD Pump Stations and Pipelines 00 40 00- 15
Project No. W8Y08100



Name of Bidder: A. Teichert & Son, Inc, dba Teichert Construction ADDENDUM NQO. 3
BID FORM

IX BIDDER’S CALIFORNIA CONTRACTOR'S LICENSE INFORMATION

The undersigned Bidder is licensed in accordance with Chapter 9, Division 3 of California Business and
Professions Code and Section 3300 of the Caiifernia Public Contract Code, and the laws of the State of
California.

Bidder’s Valid California Contractor's License No., 8
Ciassification(s) A. C-61/D49, B, C16, C27, C57, HAZ,
Expiration Date: 4/30/27

Original Issue Date 09/24/1929
Bidder has contracted under this license number for 37 Years  Reissue Date 04/03/1989

X BIDDER'S CALIFORNIA PUBLIC WORKS PROJECT REGISTRATION INFORMATION

The undersigned Bidder is registered with the Department of Industrial Relations pursuant to Labor Code
Section 17255,

Bidder's Valid Public Works Registration No. _ 1000002575

Registration Date:  7/1/24

Expiration Date: _ s/30/27

The undersigned hereby swears and certifies under the penalty of perjury that all representations
made herein are true and the person(s) signing the attached documents has/have the necessary
proper authority to submit the bid and execute a contract if selected.

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipeiines 00 40 00- 18
Project No. WsY08100



Natme of Bidder: A. Teichert & Son, Inc, dba Teichert Construction ADDENDUM NO. 3

BID FORM

i Bidder is:
An Individual N/A

Name (typed or printed):

By:

{Individuai's signature)

Doing business as:

Business Address:

Phone Number: {1 FAX Number: ( )

Email Address of Authorized Representative:
A Partnership N/A

Partnership Name (typed or printad):

By:

{Signature of general partner- atlach evidence of authority to sign)

Name (typed or printed);

Business Address:

FPhone Number: () FAX Number: { )

Email Address of Authorized Representative:
A Corporation

Corporation Name {typed or printed): A. Teichert & Son, Inc. dba Teichert Construction

State of ifgorporation: California

By: Y- — (SEAL)

(Signature - attach evidence of authority to sign)

Name (typed or printed): Scatt R. Lewis

Title:  President

(CORPORATE SEAL)

Attest: *SEE ATTACHED CORPORATE RESOLUTION

(Signature of Corporate Sacretary)

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipalines 0040 00-17

Project No. W8Y08100



Name of Bidder: A, Teichert & Son, Inc. dba Teichert Construction ADDENDUM NO. 3

BID FORM
Name (typed or printed): Paula James
Date of Qualification to do business is _4/3/89
Business Address: 400 Sunrise Avenue, Suite 300; Raoseville, CA 95661
Phone Number: _016) 757-6400 FAX Number: _{916) 757-6499
Email Address of Authorized Representative: estimating@teichert.com
A Joint Venture N/A

Joint Venture Name (typed or printed):

By:

{Signature of Joint Venture Partner - attach evidence of authority to sign)

Name (typed or printed):

Title:

Business Address:

Phone Number: () FAX Number: ()

Email Address of Authorized Representative:

Joint Venture Name (typed or printed):

By:

(Signature of Joint Veniure Partner - attach evidence of authority to sign)

Name (typed or printed):

Title:

Business Address:

Phone Number: ( ) FAX Number: ( )

Email Address of Authorized Representative:

Each joint venturer must sian. Add additional Joint Venture names and information below if needed, The
manner of signing for each individual, partnership, and corporation that is a party to the joint venture should

be in the manner indicated above.

OPUD

Bid Form

Contract No, 2: QPUD Pump Stations and Pipelines 00 40 00- 18

Project No. WaY08100



Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction ADDENDUM NO. 3
BID FORM

A Limited Liability Company N/A
Limited Liability Company Name (typed or printed);

By:

{Signature of Managing Partner or Officer -
attach evidence of authority to bind the LLC under the LLC's articles of organization)

Name (typed or printed}:

Title:

Business Address:

Phone Number: () FAX Number: ()

Email Address of Authorized Representative:

OPUD Bid Form
Conftract No. 2: OPUD Pump Stations and Pipelines 00 40 00- 19
Project No. W8Y08100



Name of Bidder: A, Teichert & Son, Inc. dba Teichert Construction ADDENDUM NO. 3

BID FORM

AUTHORITY CERTIFICATES. Shall be attached to the bid form and submitted with the bid.,

A. Bids by corporations must be executed in the corperate name by the president, a vice-president,
or other corporate officer. Such Bid shall be accompanied by the Certificate of Authority
{See Section 00 52 10) to sigh, attested by the secretary or assistant secretary. The corporate

address and state of incorporation must appear below the signature,

B. Bids by partnerships must be executed in the partnership name and be signed by a managing
partner, accompanied by the Certificate of Authorlty (See Section 00 52 20) to sign, and histher
title must appear under the signature and the official address of the partnership must appear below

the signature.

C. Bids by joint venture must be executed in the joint venture name and be signed by a joint venture
managing partner, accompanied by the Certificate of Authority (See Section 00 52 30) to sign, and
his/her titte must appear under the signature and the official address of the joint venture must

appear below the signature. Additionally, the Bid shall bind the joint venture.

D. Bids by Limited Liability Companies (LLC) must be executed by an authorized officer or managing
member. Such Bid shall be accompanied by the Certificate of Authority (See Section 00 52 40) to
sign, attested by the secretary or assistant secretary or a quorum of other LLC membaers. The LLC

address and the state where LLC was formed must appear below the signature.

E. If the Bid is made by an individual, bidder's name, signature, and post office address must be

shown.

END OF SECTION

OPUD

Bid Form

Contract No. 2: CPUD Pump Stations and Pipelines 00 40 00- 20
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A. Teicher{ & Son, Inc, dba Teichor| Construction

A.TEICHERT & SON, INC,

3500 American River Drive, Sacramento, California 95864

I, PAULA D. JAMES, Assistant Secretary of A. TEICHERT & SON, INC,, a Callfornia Corporation, which does
business under the fictitious names of TEICHERT CONSTRUCTION, TEICHERT MATERIALS, TEICHERT AGGREGATES, TEICHERT
ROCK PRODUCTS, and TEICHERT WATERWORK SERVICES, as well as under its own name, certify that the foilowIng is a true and
correct copy of a resolution unanimously passed and adopted by the Board of Directors of this corporation at a meeting held
on February 1, 2026:

RESOLVED, That

MARY T, TEICHERT President
and RONALD L, GATTO Executive Vice Prasident, Treasurer & Assistant Secretary
and KIMBERLEE G. YAPCHA| Executive Vice President, Chief Legal Cfficer & Secretary
and PAULA I, JAMES Assistant Secretary

any twe of whom acting in combination, are authorlzed on behaif of this corporation and in its name or in any of the fictitious
names under which this corporation does business, to sign, seal, acknowledge, verify and deliver deeds, deeds of trust,
mortgages, pledges, transfers, promissory notes, and any other documents and instruments relating to the business and
properties, real and personal, of this corporation;

RESOLVED FURTHER, That the fellowing officers of this corporation:

Mary T. Teichert President

Ronald L. Gatto Executive Vice President, Treasurer & Assistant Secretary
Scott R, Lewis President - Teichert Construction

Christopher C. Barkley Vice President & Director Field Operations

Bryan Ramirez Vice President & Regional Manager, North Reglon
Nathan Rinaldi Vice President & Director of Collaborative Delivery
Mark A. Nilsen Vice President & Director of Strategic Initiatives

lim Gallagher Vice President & Regional Manager, Bay Area

Janez Seliskar Vice President Public Procurement

Cale Sherman Vice President & Regional Manager, Central Reglon
Kimberlee G. Yapchai Executive Vice President, Chief Legal Officer & Secretary
Paula D, James Assistant Secretary

are authorized, acting alone or In any comblnation, on behaif of this carporation and in its name or in any of the fictitious
names under which this corporation does business, to execute and deliver propaosals, bids, bends, contracts, and agreements
for construction work; and to da all other acts of a business nature that this corporation is empowered to do by law;

RESOLVED FURTHER, That the following employees of this cerporation:

Rick Czuleger Private Works Senior Estimator

Kevin Delangy Area Manager, Bay Area Region

Jeff Feusi Director of Private Procurement

William Martin Chief Estimator, North Regien Public Works
Tom Musson Chief Estimator, Central Valley Region

Tim Robben Area Manager, North Region - Woodland
Alexander Salcedo Area Manager, Central Region - Stockton
Mike Stephenson Chief Estimator, Central Valley Region
Jason Theriauft Chief Estimator, Bay Area Region

Danny Warren Area Manager, Morth Reglon - Linceln

are designated as attorneys in fact of this corporation with full authority to execute preposals, bids, bonds, centracts, and
agreements for construction work;

RESOLVED FURTHER, That the following individual may sign for this corporation:
Sean Collins Director of Financial Risk Management
Teichert Services Group, Inc.

is desighated as attorney in fact of this corporation with full authority to execute credit agreements, credit settlement
agreements, lien rights, contracts and other documents relating to the credit and contracts for this corporation,

DATED: February 1, 2026; Paula I. James
Assistant Secretary of A, Teichert & Son, Inc.



" Name of Bidder: A. Teichert & Son, Inc.

dba Teichert Construction
SECTION 00 40 10
BIDDER'S BOND
(To Be Submitted with Bid)
We, A. Teichert & Son, Inc. dba Teichert Construction , @s Principal, and
_Liberty Mutual thsurance Company as Surety, jointly and severally, bind ourselves,

our heirs, representatives, successors and assigns, as set forth herein, to the Olivehurst Public Utility
District, a public utility district and a potitical subdivision of the State of California formed under the authority
of the Public Utility District Act of the State of California (Public Utilities Code section 15501 et seq.),
hereinafter referred to as the "District” or “Owner” or “OPUD” for the payment of the penal sum of Ten Percent
of Total Bid Amount Submitied _ dollars :  10% of Bid,.. ), lawful money of the United States, which is ten
percent (10%) of the total amount bid by bidder to the Owner. Principal has submitted the accompanying
bid for the construction of the Contract No, 2 OPUD Pump Stations and Pipslines - Project No. W8Y08100.

If the Principal Is awarded the contract and enters into a written contract, in the form prescribed by the
Owner, at the price designated by his bid, and files the bonds required by the Agreement with the Owner,
and carries all insurance in type and amount which conforms to the contract documents and fumnishes
required certificates and endorsements thereof, all within the times defined in the Contract Documents,
then this obligation shall be null and void: otherwise it shall remain in full force and effect.

Forfeiturs of this bond, or any deposit made in lieu therecf, shaill not preclude the Owner from seeking all
other remedies provided by law to cover losses sustained as a result of the Princlpal’s failure to do any of
the foregoing.

Principal and Surety agree that if the Owner is required to engage the services of an attorney in connection
with the enforcement of this bond, each shall pay the Owner’s reasonable attorney’s fees, witness fees and
cther costs incurred with or without suit.

Executed on __March 24

Principal Signature

Principal Name Scott R. Lewis - President

Business Address -400 Sunrise Ave., Suite 300, Roseville, CA 85661

Any ¢laims under this bond may be addressed to:

Aliiant Insurance Services, Inc. (Name and acdress of Surety’s agent for
333 So. Hope Street, #3750 service of process in California, if
Los Angeles, CA 90071 different from above)

213-618-1307

(Telephone number of Sursty's agent in California)

{Attach Acknowledgment)
.Liberly Mutual Insurance Company
SURM
(Attorney-In-Fact) NatalieG<. Trétimott
OPUD Bidder's Bond

Contract No. 2: OPUD Pump Stations and Pipelines S 0040 10-1
Project No. WBYDS100 o



Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

NOTICE:

No substitution or revision to this bond form will be accepted. Be sure that all bonds submitted have a
certified Gopy of the bonding agent's power of attorney attached. Also verify that Surety is an “Admitted
Surety” (i.e., qualified to do business in California), and attach proof of verification (webslte printout from
the California Department of Insurance website http://www.insurance.ca.qov/docslindex.htm!) or certificate
from County Clerk).

END OF SECTION

OPUD Bidder's Bond
Coniract No. 2: OPUD Pump Staticns and Pipelines 0040 10-2
Frofect No. W8Y08100



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the
individual who signed the document to which this certificate is attached, and not the
truthfulness, accuracy or validity of that decument.

State of California )
) ss
County of Los Angeles )
On WMAR 2.4 2026 , before me, Lisa L. Thornton, Notary Public, personally

appeared Natalie K. Trofimoff , who proved to me on the basis of satisfactory evidence to be
the person{s} whose name{s} isfare subscribed to the within instrument and acknowledged to
me that kefshefthey executed the same in histherftheir authorized capacityfies), and that by
histherftheir signaturefs} on the instrument the person{s), or the entity upon behalf of which
the person{s} acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

s P s g B o u
LISA L. THORNTON ‘
= 3 Notary Public - California E Slgnatu re

Los Angeles County

s/ Commission # 2446540 /f\l
TR my Comm, Expires Jui 5, 2027 é Liga L. T orktoﬂ otary.Pubfic
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Liberty Mutual Insurance Company

The Chio Casualty insurance Company

West American Insurance Company

By: 7

Nathan J. Zangerte, Assistant Secretary
Sate of PENNSYLVANIA a8
Colinty of MONTGOMERY i
Onthis _14th dayof  April ,_2025 befora me personally appeared Nathan J. Zangerls, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohlo Casvalty Company, and West American Insurance Company, and that he, as such, being authorized so to do, executs the foregoing Instrument for the purposes
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 Name of Bidder: A. Teichert & Son, |nc. dba Teichert Congdruction

NOTICE:

No substitution or revision to this bond form will be accepted. Be sure that all bonds submitted have a
certified copy of the bonding agent's power of atiomey attached. Also verify that Surety is an “Admitted
Surety” (i.e., qualified to do business in California), and aitagh proof of verification (website printout from
the California Department of Insurance website htto:/Awww insurance.ca.govidocs/findex, htmi) ot certificate
from County Clerk).

END OF SECTION

OPUD Biddei's Bond
Contract No. 2: OPUD Pump Stations and Pipelines 0040 10-2
Project No. WaY08100



LIST OF ADMITTED INSURERS

SUBJECT TO THE
IRI-2010 SUPPLEMENTAL FINANCIAL FILING
[[COMPANY NAME NAIC NUMBER)
[KEMPER INDEPENDENCE INSURANCE COMPANMY 109144
HKEMPER INVESTORS LIFE INSURANCE COMPANY 20557
IKNIGHTS OF COLUMBUS 58033
[IKsK) LiFE, AMERICAN SLOVENIAN CATHOLIC UNIGN 56227
[LAFAYETTE LIFE INSURANCE COMPANY (THE) 65242
fILANCER INSURANCE COMPANY 26077
LANDMARK INSURANCE COMPANY 35637
FLAURIER INDEMNITY COMPANY 35244
JLAWYERS' MUTUAL INSURANCE COMPANY 36706}
BLAYWYERS TITLE INSURANCE CORPORATION 50024}
[[LEADING INSURANCE GROUP INSURANCE CO, LTD (UNITED STATES BRANCH) 37200
ILEXINGTON NATIONAL INSURANCE CORPORATION 37940]
{ILEXON INSURANCE COMPANY 13307
[ILIBERTY BANKERS LIFE INSURANCE COMPANY 68543
[ILIBERTY INSURANCE CORPORATION 42404)
[I'IBERTY INSURANCE UNDERWRITERS INC. 19917
[ILIBERTY LIFE ASSURANCE COMPANY GF BOSTON 65315
[ILIBERTY LIFE INSURANCE COMPANY 61492
FLIDERTY MUTUAL FIRE INSURANCE COMPANY - 23033
JLIBERTY MUTUAL INSURANCE COMPANY  * 23043}
[LIBERTY NATIONAL LIFE iNSURANCE COMPANT 65331
[LJBERTY NORTHWEST INSURANCE CORPORATION 41939
{LIFE INSURANCE COMPANY OF NORTH AMERICA 65498
JLIFE INSURANCE COMPANY OF THE SOUTHWEST 65528]
LIFECARE ASSURANCE COMPANY 91898j
[ILFESECURE INSURANCE COMPANY 7770
[ILFEWISE ASSURANCE COMPANY ' 94188j
[IiNCOLN BENEFIT LIFE COMPANY 655951
[LENCOLN GENERAL INSURANCE COMPANY 33855
JLINCOLN HERITAGE LIFE INSURANCE COMPANY 65927
JLINCOLN EIFE 8 ANNUITY COMPANY OF NEW YORK 62057
[ENCOLN NATIONAL LIFE INSURANCE COMPANY (THE) - 45676
L GENERAL INSURANCE COMPANY 36447
[-M INSURANCE CORPORATION 23600}
LM PERSONAL INSURANCE COMPANY 364394
[ILM PROPERTY AND CASUALTY INSURANCE COMPANY 323528
[LONDON LIFE REINSURANCE COMPANY 766941
[LONGEVITY INSURANCE COMPANY 6844
[LOYA CASUALTY INSURANCE COMPANY 12589
|FOYALAMERICAN LIEE INSURANCE COMPANY 65722
LOYAL CHRISTIAN BENEFIT ASSOCIATION 56758
[LUMBER MUTUAL INSURANCE COMPANY 14435
HLUMBERMENS MUTUAL CASUALTY COMPANY 22977
JLUMBERMEN'S UNDERWRITING ALLIANCE 23108
[LUSO-AMERICAN LIFE INSURANCE SOCIETY 57967
[LYNDON PROPERTY INSURANCE COMPANY 35769)
HMADISON NATIONAL LIFE INSURANCE COMPANY, INC. 65701
ﬁMAJESTIC INSURANCE COMPANY 42269
MAMSI LIFE AND HEALTH INSURANCE COMPANY 60321
[[MANHATTAN LIFE INSURANCE COMPANY (THE) 65870
[[MANHATTAN NATIONAL LIFE INSURANCE COMPANY 67083
[MANUEACTURERS ALLIANCE INSURANCE COMPANY 36897
|IMAPFRE INSURANCE COMPANY 23876
MARKEL AMERICAM INSURANCE COMPANY 289321
[MARKEL INSURANCE COMPANY 38970}
IMARQUETTE NATIONAL LIFE INSURANCE COMPANY 71072
IMARYLAND CASUALTY COMPANY 19356
[[MASSACHUSETTS BAY INSURANCE COMPANY 22304|
[MASSACHUSETTS CASUALTY INSURANCE COMPANY 2089
IMASSACHUSETTS MUTUAL LIFE INSURANCE COMPANY 65935
[MAX AMERICA INSURANCE COMPANY 21296]
JMBIA INSURANCE CORPORATION 12041

SOURCE: Calif. Dept, of Insurance Page 11 of 21 Date Printed: 4/16/2010



N¢ 2131

S$TATE OF CALIFORNIA

DEPARTMENT OF INSURANCE

SAN FRANCISCO

AMENDED
Certificate of Authority

Tros Is o Ceaviry, That, pursnant to the Inmsurance Code of the State of Californja,

LIBERTY MUTUAL INSURANCE COMPANY

of  BOSTON, WASSACHUSEDTDS. » organized under the
lnws of MASSACHUSETTS » Subject to ity Articles of Incor poration or
ather fundamental arganizational dvenments, is hereby autharized to tramsact within this State, subject
to all provisions of this Certificate, the following classes of insurance: PIRE » MARINE, SURETY,
DISABILITY, PLATE GLASS, LIABTLITY, WORKMEN'S COMPENSATION, CODMMON
CARRIER LIABILITY, BOILER AND MACHINERY, BURGLARY, CREDIT, SPRINKLER,
TEAM AND VEHICLE, AUTOMOBILE, AIRCRAFT and MISCELLANEOUS

wt stech elasses ave now or may beveafter be defined in the Insarance Laws of the State of California,
Trus CerTIFICATE i ox pressly conditioned upon the holder bereof uotw and beveafter being in full
compliance with all, and wot in violation of auy, of the applicable laws and lawful vequivements made
ander anthority nf the laws of the State of Califuornia as long as such laws or requivements are in effect
and applicable, and as such laws and vequirements uow ave, or may hereafter be chauged or amended.

In Wrenpss Woaeneor, effective at of the . L9PH . day

of ... CNOVEMBER ., 196) | I bave herexnto
set wey band and cansed my official seul Fo be afficed this. LSTH
dayef .. NOVEMBER. . . . .. ... 106l .

F. BRITTON McCONMELL

Fetizrengt Cirvntilgovey

e Peputy

e

Verd \ AN Uuk akn



Liberty Mutual Insurance Company
(NAIC #23043)

BUSINESS ADDRESS: 175 Berkeley Street, Boston, MA 02116

PHONE: {617) 357-9500

UNDERWRITING LIMITATION b/: $2,248,066,000

SURETY LICENSES c,f/: AL, AK, AZ, AR, CA, CO, CT, DE, DC, FL, GA, HI, ID, IL, IN, A, KS, KY,
LA, ME, MD, MA, M, MN, MS, MO, MP, MT, NE, NV, NH, NJ, NM, NY, NC, ND, OH, OK, OR,
PA, PR, RI, SC, SD, TN, TX, UT, VT, VA, VI, WA, WV, Wi, WY

INCORPORATED IN: Massachusetts



Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 15
SITE VISIT DECLARATION

(To Be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100

The party making the foregoing Bid, has visited the Project site as described in the Contract Locuments
and has examined and familiarized thernselves with the existing conditions, as well as all other conditions
relating to the construction which will be performed. The submitting of a Bid shall be considered an
acknowledgment on the part of the Bidder of familiarity with conditions at the site of the Work and that the
site examination has provided adequate and sufficient information related to existing conditions which
may affect cost, progress, or performance of the Work.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and
correct.

A. Teichert & Son, Ine, dba Teichert Construction

Signature of Authorized Representative Type/Print Name of Bidder

Scott R, Lewis

Type/Print Representative's Name

President “’f(/)rb
Type/Print Titie Date

END OF SECTION

OPUD Site Visit Declaration
Contract No. 2: OPUD Pump Stations and Pipelines 0040 15-1
Project No, W8Y08100



Name of Bldder: A. Teichert & Son, Inc, dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

OPUD Site Visit Declaration
Contract No. 2: OPUD Pump Stations and Pipelines 0040 15-2
Project No. W8Y08100



Mame of Bidder: A. Teichert & Son, Inc. dba Teichert Ceonstruction

SECTION 09 48 20
DESIGNATION OF SUBCONTRACTORS
{Tc Be Submitied with Bid)

Project Name: Contract No. 2: ORPUD Pump Stations and Pipelines

Project No. WEY08160

in compiliance with the Subletiing and Subcontracting Fair Practices Act of the Public Contract Code of the State of California, sections 4100 et seq.,
each bidder shall set forth below: (a) the name and the location of the place of business, (b) the California State Licensing Board contractor license
nuinber, (¢) the Department of indusirial Relations public works contracior registration number, and {d} the portion of the work which will be done by
each subcontractor whe will perform work or labor or render service to the Contractor in or about the construction of the work in an amount in excess
of one-half of one percent (1/2%) of the Contractor's Total Bid Price. Notwithstanding the foregoing, if the work involves the construction of sireeis
and highways, including bricges, then the Contractor shafl list each subconiractor who will perform work or iabor or render service i Contractor in
or about the work in an amount in excess of one-half of one percent (1/2%) of the Contractor's totat Bid Prica or $10,000, whichever is greater.
Ne additional time shall be granted to provide the below requested information.

If no subcontractor is speciiied, for a portion of the work, or if more than one subconiractor is specified for the same portion of Work, then the
Contractor shall be deemed to have agreed that it is fully qualified to perform that Work, and that it shall perform that portion itself.

The Bidder's attention is directed to the provisions found in Section 60 21 13- 19.6, WORK PERCENTAGES, which stipttlates the percent
of the Work to be performed with the Bidder's own farces.

Percent BiR
Worktobe done by | of Toial CSLB Confractor | Registration
Subcontractor Bid Price Name of Subcontractor Address of Business License Number Number
Pump Stations 28%, WMLYLES CO PO BOX 28130 FRESNO, CA 93729 429380 1000001448
Horizontal P O BOX 128 BROWNSVILLE
o - 18% i LS PIPELINE INC ’ 1
Directional Drilling] 1°° |MICHELS W1 53006 1076576 (2000018724
oPUL Designation of Subconiractors
Cortract No. 2: OPUD Pump Stations and Bipelines 0040 206- 1

Project No, WSYO5100



Mame of Bidder; A. Teichert & Ser, Inc. dba Teickert Construction

. Percent BiR
Workto he done by | of Total CSLE Coniractor Registration
Subcontractor Bid Price Name of Subcontractor Address of Business License Number |  Nurmber
Nare of Bidder .mr Teichert & Son, Inc. dba Teichert Construction
Signature vn %
Print Name and Title _Scot R, Lewi President
Dated r\\shw\v
{LUSE ADDITIONAL SHEETS IE NECESSARY)
END OF SECTION
OPUD Dasignation of Stthcontractors
Centrast No. 2: OPUD Pump Stetions and Fipelines G040 20-2

Project No. W8Y08100



Nama of Bldder: A, Teichert & Son, Inc, dba Teichert Construction

SECTION 00 40 25

SCHEDRULE OF MAJOR EQUIPMENT AND MATERIAL SUPPLIERS
(Ta Be Submitted with Bid)

T The undersignad Bidder represents that, if awarded the Contract, the ltems of major equipment and
materials specified below will be supplied by the manufacturers or suppliers spacified bslow. By so
Indicating, Bidder warrants that the equipment and materlals manufactured and/or supplled hy the
named manufacturer or supplier will be provided on the Project unless review of submittal Information
or performance tests reveal that the equipment or matetial doss not meet Contract requlrements or
the manufacturer or supplier Is unable to meet the delivery requirements necessary to maintain
progress of the Project based upon the accepted baseline construction scheduls. Failure to Indicate
a manufacturer or supplier listed in the following schedule may rendar the Bid non-responsive and
may be the basls for rejection of the Bid,

2. All major Equipment shall be bid according to the following:

(&) The following Major Equipment Schedule Table designates major equipment ltems to be
provided. All costs for providing these equipment tems shall be included In the Lump Sum Bid. The
Bldder shall Indicate which Manufacturer/Supplier of equipment be proposes to provide, by checking
ONE of the named, listed ltems and, if the Bldder desires io propose an "or equal” equipment ltem,
by wrlting In a propoged "or equal.” If the Bidder writes in a proposed "or equal," he shall also check
one of the named, listed ltema. It Is the Bidder's responsibility that ali equipment to be provided, elther
checked or proposed "or equal® wrlte-in, mest the requirements of the Specifications.

(b} The opinion of the Englneer will be the final determination of whether a wrlte-in "or-aqual”
meels the design Intent. In the event that the Engineer allows the Bidder's propesed "or equal”
materlal or equipment item for use as an "or equal’, the propesed "or equal” material or equipment
ttem shall be provided for the amount Included In the Lump Sum Bld with NO change In Contract
price. Should the wilts-in proposed "or equal” item be determined "not aqual” by the Engineer, then
the Biclder hereby agrees to provide the checked Manufacturer/Supplier item for the amount Included
in his Lump Sum Bld. Should a Bidder fall to Indicate which named manufacturer or supplier his Lump
Sum Bid Is based on, or checks more than one named Manufacturer/Supplier per listed equipment
ltem, the Bldder hereby agrees to provide the Manufacturer/Supplier item noted as "A" for the amount
included in his L.ump Sum Bld with NO changs in Contract Prics.

{c) Allowances of proposed “"or equal® equipment does not conslitute g walver of the
Spaclfications. Proposed "or equal” equipment Is defined as equipment proposed and named by the
Bidder under the Manufacturer/Supplier column In the Malor Equipment Schedule Table as equal
and equivalent to the specified equipment.

{d) Proposed “"or equal” equipmont will only be considered after award and execution of
comtract, For each "or equal® (write-in) equipment item, Contractor shall submit a properly completed,
MATERIAL / PRODUCT SUBSTITUTION REQUEST FORM. Ses Section 01 80 00, Project
Regulrements and Substitutions, within thirty-five (35) calendar days after the date of the Notice to
Procead. Proposed “Or Equal” Substitution Form must be completely filled out, certifled and include
&l requlred supporting documentation to allow Engineer to assess the "or equal” acceptablily of the
product or system. Fallure to submit all the required Information within the established time limit shail
be grounds for determination that the proposed "or equal” major aquipment item Is "not equal” to the
named, listed Manufacturer/Supplier equipment item.

QPUD Schedule of Maor Equipment and Materlal Suppilers
Contract No, 2: OPUD Pump Stations and Plpelines 00 40 25-1
Projact Mo, WE8Y08100



Name

of Blddar: A, Telehert & Son, Ing. dba Telchert Construction

() Within thirty (30) calendar days after receiving the proposed "or equal” major equipment
submittals, the Englneer will notify Contractor, in writing, as to whether or not the submitted proposad
"or equal” equipment, If any, ere accepted as mesting the general spacification requiremenis. The
conslderation of this equipment shall not be construed to indicate final acceptance by the Clty, nor
relleve the Contraclor and/or Manufacturer/Supplier of the equlpment from providing the post-
Confract award submittal Information.

(f To be desmed equal, the proposed "or equal” equipment shall be the same or batter than
the speciiled named product with respect to features, materlals of consiruction, function,
parformance, relfiability, quellty, general dimenslonal configuration, operations and matntenance
access and costs, and statlc and dynamic loads. Determination of equality In reference to the project
design requirements wilt be made by the Engineer.

{g) No proposed "or squal® major equipment will be considered unless, in the opinion of the
Engineer, it conforms fo the Contract Drawings and Specifications In all respects, except for make
and manufacturer and minor detalls,

{h) Deslign of this project I8 based upon the Manufacturer/Supplier equipment item noted as
the "A" item In the Major Equipment Schedule Table. When a "B," "C,"” or "D" named Htem Is named
In the Major Equipment Schedule Table; the equipment or product of this "B," *C,” or "D" named
manufacturer or supplier is deemed "or equal” in quality; however, should a Bidder propose providing
a"B,""C," or "D" named item, or proposed "or equal” {write-In) equipment, he shall comply with the
followlng:

1)  If the Bidder proposes “or equal’ {(wille-In) equipment or equipment other than an "A"
named manufacturer, he shall include In the Lump Sum Bid all additional costs (Including all
general construction, process mechanical, HYAC, plumbing, electrical, and Instrumentation and
control work), required to accommodate, furnigh, and install the proposed equipment or materlal,
tralning, and spare parts.

{2) Confractor shall reimburse the District for Engineer's ime and expense charges associated
with the review of proposed "or equal” Major Eguipment or System submittals, subseguent
notlfication to Contractor of disposition, and any assoclated modifications to the Drawings.

MAJOR EQUIPMENT OR 8YSTEM SCHEDULE
BUPPLIED BY CONSTRUCTION CONTRACTOR

' NAME OF EQUIPMENT OR
secrion | FQUFHERT OR SYSTEM SELECTED
indicate with a chack mark within the ()
Structurecast v
Pracast Concrete
131200
Bullding
] “or aquat” write-in
: Vehicle Slide Gate
323040 Operator Liftmaster to match exlsting
43 05 13 Palymer Concrste | Armorock v’
v Manholes No Equal
Tanik:
Temporary Wator Snyder Indusiries v
: Assman Corporation
3316 00 Tank & Pump P
"or agual” write-in
oPUD Schedule of Major Equipment and Materlal Suppliers
Contract No, 2; OPUD Pump Stations and Pipelines 00 4025-2

Praject No, WEY08100



Name of Bidder: A, Teichert & Son, Inc, dba Telchert Construetion

NAME OF EQUIPMENT OR
SECTION E(""fgf,’g”fgp} OR SYSTEM SELECTED
Indicate with a check marlk within the {)
Pump:
Grundfos
Dayton \/
XyLEM4(qouLDs v
_ 1 "or equal” write-In
3352 00 Submersible Vaughan Chopper Pumpsy””
Sewage Pumps | No Equal
i i "
| ‘ Hydropnoumating Young Engineering and Manufacturing inc., /"
3332 ¢
Tank -
“or equal” write-in
Pratt
40056143 | Knife Gate Valve | _ITT FABRL-VAWVE v~
“or equal” wilte-in
Pratt
Eccentric Plug Milllken
4005 6243 Valves ViaL- MaTic v

"or equal” write-In
Cincinnatl Fans v~

4430 00 Odor Control neinnat Fans

Blowers -
"or equal” write-in
Name of Bldder: _a_1 (ch vt & Son, Ine, dba Tetehert Construetion

Slgnature of Bldder:

L

LA

Mame and Title of Person Signing: Seoif R, Lewis, President

Date: #flfat

END OF SECTION

OrUD

Contract Mo. 2: OPUD Pump Statlons and Pipelines
Project Mo, WBY08100

Schedule of Major Equipment and Materlal Suppliers
0040 25-3



Name of Bidder: A. Teichert & Son, Inc, dba Teichert Construction

SECTION 00 40 30
NON-COLLUSION DECLARATION

(To Be Submitted with Bid)
Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

Project No. Wa8Y08100

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

A, Teichert & Son, Inc.
| am the _President of _dba Teichert Construction the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder,
or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. Al statements
contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any
corporation, partnership, company association, organization, bid depository, or to any member or agent
thereof to effectuate a collusive or sham bid, and has not paid, and will not pay. any person or entity for
such purpese.,

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture,
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she
has full power to execute, and does execute, this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and

correct and that this declaration is executed  on ’fl/i'la,ﬁ [date], at
ST Roseville  [city], CA _ [state).

;&Xz/(w

{Signature)

Scott R. Lewis
(Print Name)

President
(Print Title)

4l1)2e
(Date)

Public Contract Code Section 7106
Code of Civil Procedure Section 2015.5

END OF SECTION

OPUD Non-Collusion Dsclaration
Contract No. 2: OPUD Pump Stations and Pipelines 0040 30- 1
Project No, W8Y08100



Name of Bidder: A, Teichert & Son, Inc. dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALL Y)

OPUL Non-Collusion Declaration
Contract No. 2: OPUD Pump Stations and Pipelines 0040 30-2

Praoject No. W8Y08100



Name of Bidder: A. Teichert & Son, Inc, dba Teichert Construction

SECTION 00 40 35
IRAN CONTRACTING ACT CERTIFICATION
(To Be Submitted with Bid)

{Public Contract Code Section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for
perjury that the option checked below relating to the Contractor's status in regard to the [ran Contracting
Act of 2010 (Public Contract Code Section 2200 et 8eq.) is true and correct;

b The Contractor is not:

{n identified on the current list of persons and entities engaging in investment activities In
Iran prepared by the California Department of General Services in accordance with
subdivision (b} of Public Contract Code Section 2203; or

{1 a financial institution that extends, for 45 days or more, credit In the amount of
$20,000,000 or more to any other person or entity identified on the current list of persons
and entities engaging in investment activities in Iran prepared by the California
Department of General Services in accordance with subdivision {b) of Public Contract
Code Section 2203, if that person or entity uses or will use the credit to provide goods
or services in the energy sector in Iran.

The District has exempted the Contractor from the requirements of the Iran Contracting Act of
2010 after making a public finding that, absent the exemption, the District will be unable to obtain
the goods and/or services to be provided pursuant to the Contract.

O The amount of the Contract payable to the Contractor for the work does not exceed $1,000,000.
Signed /‘V

Titled_Scott R, Lewis, President

Firm_A. Teichert & Son. Inc, dba Teichert Construction

Date H/ I'/ 26

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be
reported to the California Attorney General and may result in civil penalties equal to the greater of $250,000
or twice the Contract Price, termination of the Contract and/or ineligibility to bid on contracts for three years.

END OF SECTION

OPUD Iran Contracting Act Certification
Contract No. 2: OPUD Pump Stations and Pipelines 0040 35-1
Project No, WBY(081C0



A, Teichert & Son, Ine, dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALL Y)

OPUD

Contract No. 2: OPUD Pump Staticns and Pipelines
Project No. W8Y(08100

iran Contracting Act Certification
004035-2



Name of Bidder; A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 36
RUSSIA RELATED SANCTIONS
{To Be Submitted with Bid)

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (EO) regarding sanctions in
response to Russian aggression in Ukraine. The EQ is located at:

Executive Order N-16-22 (ca.gov)

The EO directs all agencies and departments that are subject to the Governor's authority to take certain
immediate steps, including notifying all contractors and grantees of their obligations to comply with existing
gconomic sanctions imposed by the U.S. Government in response to Russia’s actions in Ukraine, as well
as any sanctions imposed under state law,

This correspondence serves as a notice under the EO that as a contractor or grantees, compliance with
the economic sanctions imposed in response to Russia's actions in Ukraine is required, including with
respect to, but not limited to, the federal executive orders identified in the EO and the sanctions identified
in the U.S. Department of the Treasury website:

Ukraine-/Russia-related Sanctions | Office of Foreign Assets Control (freasury.gov)

Failure to comply may result in the termination of contracts or grants, as applicable.

Please note that for any agreements or grants valued at $5 million or more, a separate notification will be
sent outlining requirements specified under the EO.

Bidder Company Name A. TeitlierT® Son, Inc. dba Teichert Construction

Acknowledged By

Scott RTTgwis, President
Date _#{1/24
END OF SECTION
OFUD Russia Related Sanctions
Contract No. 2: OPUD Pump Stations and Pipelines 0040 36-1

Project No. W8Y08100



A, Teichert & Son, Inc, dba Tejchert Construction

(THIS PAGE LEFT BLANK INTEN TIONALLY)

OPUD Russia Related Sanctions
Centract No. 2: OPUD Pump Stations and Pipelines 00 40 36- 2
Project No, WaY08100



Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 38
ANTI-LOBBYING CERTIFICATION
(To be Submitted with Bid

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y 08100

In accordance with Federaf Appendix A, 44 CFR Part 18 The undersigned certifies, to the best of his or her
knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

2. Ifany funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employse of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connaction with
this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions.

The undersigned shall require that the language of this certification be included in the award documents for
all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and
cocperative agreements) and that all subrecipients shall certify and disclose accordingly.,

This certification is a material reprasentation of fact upon which reliance was placed when this transaction
was made or entered into, Submission of this certification is a prerequisite for making or entering into this

A. Teichert & Son, Inc, . .
The Contractor, dba Teichert Construction, certifies or affirms the truthfulness and accuracy of each statement

of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C. Chap.38, Administrative 'em“a)e {es for False Claims and Statements, apply to this
certification and disciosure, if any,

By: ¥
Signature of Contractor's Authorized Official

Name/Title: ~Scott R, Lewis, President

Date: ’1/’/2'»‘

END OF SECTION

OPUD Anti Lobbying Certification
Contract No. 2: OPUD Pump Stations and Pipelines 0040 38-1
Project No. W8Y08100



Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

THIS PAGE INTENTIONALLY LEFT BLANK

QPUD Anti Lobbying Certification
Contract No. 2: OPUD Pump Staticns and Fipelines 00 40 38. 2
Project No. W8Y08100



Name of Bidder: A, Telchert & Son, Inc. dba Teicher( Construction

SECTION 00 40 40
DEBARMENT CERTIFICATION
(To Be Submitted with Bid)

Project Name: Contract No. 2 OPUD Pump Stations and Pipelines
Project No, W8Y08100

By submitting its bid, the bidder certifies in accordance with California Public Contract Code Section 6109
that neither the bidder nor any subcontractor included on the list of proposed subcontractors submitted with

By: WC

(Sfficlal atiherized to bind Bidder)

Title: _Scott R. Lewis, President

Firm: _A. Teichert & Son, Inc, dba Teichert Construction

END OF SECTION

OPUD Debarment Certification
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 40- 1
Project No. WaY08100



Name of Bidder: A, Teichert & Son, Inc, dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

CPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Debarment Certification
00 40 40- 2



Name cf Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 42
CERTIFICATION OF DRUG-FREE WORKPLACGE
(To Be Submitted with Bid)

DRUG-FREE WORKPLACE CERTIFICATION

CONTRACTQOR: A. Teichert & Son, Inc, dha Teichert Construction

The contractor or applicant named above hereby certifies compliance with Government Code Section 8355
in matters relating to providing a drug-free workplace. The above-named contractor or applicant will:

1. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation,
possessicn, or use of a controlled substance is prohibited and specifying actions to be taken against
employees for violations, as required by Government Code Section 8355(a).

2. Establish a Drug-Free Awareness Program as required by Government Code Section 8355(b), to
inform employees about all of the following:

(a) The dangers of drug abuse in the workplace,

{b) The person’s or organization’s policy of maintaining a drug-free workplace,

(c) Any available counseling, rehabilitation and employee assistance programs, and
(d) Penalties that may be imposed upon employees for drug abuse violations.

3. Provide as required by Government Code Section 8355(c), that every employea who works on the
proposed contract or loan:

(a) Wil receive a copy of the company's drug-free policy statement, and

(b) Will agree to abide by the terms of the company's statement as a condition of employment on the
contract or lean.

CERTIFICATION

l, the officer of the company named above, hereby swear that | am duly authorized legally to bind the
contractor to the above described certification. | am fully aware that this certification, executed on the date
and in the county below, is made under penalty of perjury under the laws of the State of California.

Officers Name: Scott R, Lewis, President
4
Date Executed Executed in County of: _Placer
Signature: “f
END OF SECTION
OPUD Certification of Drug-Free Workplace
Contract No. 2: OPUD Pump Stalions and Pipelines 00 40 42-1

Project No. W8YQ8100



Name of Bidder: A. Teichert & Son, Inc. da Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

OPUD Certification of Drug-Free Workplace
Contract No. 2; OPUD Pump Stations and Pipelines 004042-2

Project No. W8Y(8100



Name of Bidder: A. Teicheri & Son, Inc. dba Teichert Construction

SECTION 00 40 63

CERTIFICATION OF HDD SUBCONTRACTOR'S
EXPERIENCE AND QUALIFICATIONS

(To Be Submitted with Bid)
PROJECT NAME: Contract No. 2: OPUD Pump Stations and Pipelines

Important Note: To be eligible for an award of Contract, the Bidder must submit with the bid to District, this
signed Certification from the Horizontal Directional Drilling (HDD) Subcontractor listed on Bidder's
Section 00 40 20, DESIGNATION OF SUBCONTRACTORS. f the Bidder does not list an HDD
Subcontractor for the HDD work, then Bidder must submit to District with its Bid this signed Certification of
Bidder's experience and qualifications to self-perform the HDD work with the understanding that all
references to MDD Subcantractor in this certification shall mean Contractor, and Contractor shall possess
independently the minimum standards of experlence and qualifications set forth below. The District has
determined that only HDD Subcontractors meeting these mandatory minimum experience and qualification
requirements will have the requisite quality, fitness, capacity and experience to perform the highly complex
and vital HDD work on this Project. Faiture of the HDD Subcontractor or Bidder to meet or comply with the
requirements of this certification, including, but not limited to, the mandatory minimum experience
requirements and qualifications required herein, may be grounds for the District to determine the Bidder as
hon-responsive and/or non-responsible and ineligible for contract award, None of the requirements herein
are to determine pre-qualification to bid on the Project, but are part of the District's evaluation of bids
received,

The undersigned HDD Subcontractor certifies that it is, at the time of bidding, and shall be, throughout the
period of the contract, licensed under the provisions of Chapter 9, Division 3, of the Business and Professions
Code of the State of California, to do the type of work contemplated in the Contract Documents. The HDD
Subcontractor shall further certify that it is skilled and regularly engaged in the general class and type of work
called for in the Contract Documents,

The HDD Subcontractor represents that it is competent, knowledgeable, and has special skills on the
nature, extent, and inherent conditions of the work to be performed. The HDD Subcontractor further
acknowledges that there are certain peculiar and inherent conditions existent in the construction of the
particular facilities which may create, during the construction program, unusual or peculiar unsafe
conditions hazardous to persons and property. The HDD Subcontractor expressly acknowledges that it is
aware of such peculiar risks and that it has the skill and experience to foresee and to adopt and implement
protective measures to adequately and safely perform the construction work with respact to such hazards.

shall_separately_complete this_Section 00 40 53, CERTIFICATION OF HDD SUBCONTRACTOR'S
EXPERIENCE AND QUALIFICATIONS and each particinant shall meet the mandatory prior company

project experience requirement and provide project information for each Joint Venture participant in the

format found below

A.  QUESTIONS REGARDING HDD SUBCONTRACTOR’S RESPONSIBILITY AND
FITNESS TO SUBCONTRACT FOR THE HDD WORK.

If HDD Subcontractor answers “Yes” to any of Questions 1 through 7 helow, the HDD Subcontractor
must provide on a separate sheet a complete, detailed explanation of all of the facts and
circumstances concerning the reasons for answering “Yes”, and shall provide documentation
supporting its response.

1. Has your company's contractor’s license(s) been revoked at any time in the last five years?

[1Yes ¥ No

QPUD Certification of HDD Subcontractor's Experience and Qualifications
Contract No. 2: OPUD_Pymp,ﬂg@jqps and Pipelines QQ 40 53- 1
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Name of Bidder: A Teichert & Son, Inc, dba Teichert Construction

2. Within the last five years, has a surety company completed a contract on your company's behalf,
or paid for the completion of a contract to which your firm was a party, because your firm was
considered to be in default or was terminated with cause by the project owner?

(] Yes No

3. Atthe time of submitting this Certification of HDD Subcontractor's Experience and Qualifications,
is your company ineligible to bid on or be awarded a public works contract, or perform as a
subcontractor on a public works contract, pursuant to either California Labor Code Section 1777.1
or Labor Code Section 1777.77 ’

[ Yes No

4. Atany time in the last five years, has your company, or any of its owners, officers or partners been
convicted of a crime involving the awarding of a contract for a government construction project, or
the bidding or performance of any federal, state or local government contract?

[l Yes No

Has your company or any of its owners, officers or partners ever been found fiable in a civil suit for
making any false claim or material misrepresentation to any federal, state or local public agency or
entity?

[ Yes No

8. In the last five years has your company been denied an award of a public works contract based on
a finding by any federal, state or local public agency that your firm was not a responsible Bidder?

[JYes No

7. In the last three years has your company been debarred from bidding on, or completing, any
government agency or public works construction contract for any reason?
NOTE: If there is a pending administrative or court action challenging a debarment, you need not
include that debarment in responding to this question.

[1ves X No

B. HDD SUBCONTRACTOR MANDATORY MINIMUM EXPERIENCE REQUIREMENTS

For the District to consider the Bidder a responsible Bidder for this specific procurement, given the
complexity and importance of the timely and successful completion of the Project to further interests of the
District and its residents, the Bidder must list an HDD Subcontractor on Section 00 40 20, Designation of
Subcontractors, that is properly experienced in work of similar nature to this project. To demonstrate such
required experience, the HDD Subcontractor must provide all information required below demonstrating
that the HDD Subcontractor has performed the following types of projects since October 30, 20156 of where
the HDD Subcontractor completed all HDD portions of the project:

.f.;'l

1. Two (2) projects with 42-inch or larger HDPE pipe as a casing or carrier pipe of over 1,000 feet in
length.

2. Two (2) projects with 36-inch or larger HDPE pipe as a casing through which one {1) or more
carrier pipes were installed, of over 1,000 feet in length. Can be the same Projeci(s) as
Requirement 1.

3. Two (2) projects that each included two (2) or more bundled pipes or casings of an equivalent
diameter of 32 inches or greater that were pulled simultaneously into the same borehole, of over
750 feet in length. Cannot be the same Project(s) as Requirements 1 and 2.

The HDD Subcontractor can include project(s) currently under construction, but only if the individual
submitted crossing(s) is complete as of October 30, 2626 . Any projects listed below which do not clearly
demonstrate the requirements above will not be considered by the District in meeting this mandatory
minimum experience requirement.

OPUD Certification of HDD Subcontractor's Expertience and Qualifications
Contract No. 2: OPUD Pump Stations and Pipelines 00 4063-2
Project No, W8Y08100



Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

The HDD Subcontractor also certifies that it self-performed with its own workforce at least fifty percent
(50%} of the Work on each of the projects listad below.

Bidders are to complete this form and not attach their own form to the Bid Form.

Project #1 Name: Ventura Harbor Crossing

Length of HDD (ft) 1,379 LF

Diam(s) (ft/in) 42-Inch

Owner: City of Ventura

HDD Construction Cost: $ 8,250,000
Construction Time: 181 Calendar Days

Owner's Representative: Linda Sumansky

Owner's Representative Telephone No.: ©10.287.0203
Engineer or On-Site Construction Mgr.: Mike Dant o
Engineer or On-Site CM's Telephene No.: 503.936.4141
Date of Substantial Completion: 01/2024

Duration of Project (in months)

Project #2 Name: Missouri American Water Outfall
Length of HDD (ft) 1,000 LF

Diam(s) (ft/in) 42-Inch

Owner: Missouri American Water

HBD Construction Cost: $

Construction Time: 257

8,680,000

Calendar Days

Owner's Representative: N/A

Owner's Representative Telephane No.: N/A

Engineer or On-Site Construction Mgr.: Chris Hart

Engineer or On-Site CM’s Telephone No.: 573.619.9983

Date of Substantial Compietion: 412025

Duration of Project (in months) 7 Months

Project #3 Name: Xcel Energy - Lacombe to Barker Substation

Length of HDD (ft) 2,093 LF

Diam(s) (ft/in) 48-Inch

Owner: Xcel Energy

HDD Construction Cost: $ 8,099,130

Construction Time: 53 Calendar Days
OPUD Certification of HDD Subcontractor's Experience and Qualiﬁcatloﬁé
Caontract No. 2: OPUD Pump Stations and Pipelines 00 4053-3
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Name of Bidder: A. Teichert & Son, Inc, dba Teichert Construction

Owner's Representative: Debra Ma

rtinez

Owner's Representative Telephone No.:
Engineer or On-Site Construction Mgr.:
Engineer or On-Site CM's Telephone No.:
Date of Substantlal Completion:

303.273.4959
Ben Stuckenburg
920.851.2597

172025

Duration of Project (in months)

1 Month

Project #4 Name: Mount Holly P

ump Station

Length of HDD (ft) (2) 1,141 LF

Diam(s) (f¢in) 42-Inch

Owner;

Charlotte Water

HDD Construction Cost: $
382

Construction Time:

Owner's Representative:

19,200,000

Calendar Days
Nicole Bartlett

Owner's Representative Telephone No.:
Engineer or On-Site Construction Mgr.:
Engineer or On-Site CM's Telephone No.:

Date of Substantial Completion:

704.497.8801
John McGee
803.240.9349

472023

Duration of Project (in months)

12 Months

Qakiand Inner Harbor Pipeline Crossing

Project #5 Name:

Length of HDD (ft) 3,129 LF
Diam(s) (ft/in) 32-Inch
Owner: EDMUD

HDD Construction Cost:
82
Raffi Moug

Construction Time:

Owner's Representative:

3,595,700

Calendar Days

hamian

Owner's Representative Telephone No.:
Engineer or On-Site Construction Mgr.:
Engineer or On-Site CM's Telephone No.:

Date of Substantial Completion:

510.287.0203
Liam Finnegan
415.559.1325

4/2023

Duration of Project (in months)

4 Months

OPUD
Contract No. 2: OPUD Pump Stations and Pipeline
Project No. W8BY08100

Certification of HDD Subcontractor's Experience and Qualifications
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Name of Bidder: A. Teichert & Son, Tne. dba Teichert Construction

Project #6 Name: Coastal Virginial Offshore Wind
Length of HDD (it) 20,000 LF

Diam(s) (ftfin) 42-Inch

Owner: Dominion Energy

HDD Construction Cost: $ 190,209,388
Construction Time: 539 Calendar Days

Owner's Representative: N/A

Owner's Representative Telephone No.: N/A

Engineer or On-Site Construction Mgr.: Tom Howell
Engineer or On-Site CM's Telephone No.: 253.651.0022
Date of Substantial Completion; 3/2025

Duration of Project (in months) 17 Months

Important Note: Any projects found on HDD Subcontractor's completed projects list which are not
as defined above will not be considered by the District in meeting this pre-reguisite experience
requirement. It is very important that HDD Subcontractor provide current and valit project contact
information for all projects listed above. All information should be checked for accuracy before
completing this Section 00 40 §3.

C. BONDING PROFILE

At the time of submission of the bid the HDD Subcontractor shall have an unencumberad bonding capacity
equal to at least 100 percent of the HDD Subcontract cost for this project.

Current Total Bonding Capacity: $5,500,000,000.00
$3,800,000,000.00

Current Unencumbered Bonding Capacity:

To verify the above information, the Owner will contact the HDD Subcontractor's surety. The HDD
Subcontractor shall authorize its surety to release this information.

Surety:__Liberty Mutual Surety

Contact Person for Insurance Company: Heather R. Goedtel

Telephone Number: 00 1-365-7496

Signed this 27 dayof _March 2926 |

If the Bidder (Contractor) is satisfied with the financial capability and capacity of the HDD Subcontractor as
required for the performance of the work on the Project, the Bidder may indicate such by signing below and
the HDD Subcontractor will in such case not be required to provide the bonding information listed above.

Bidder acknowledgement of HDD Subcontractor's financial capability and capacity and waiver of bond
infarmation:

OPUD , . Certification of HDD Subcontractor's Experience and Qualifications
Contract No. 2: OPUD RPump Stations and Pipelines {0 40 53-§
Project No. WaY08100 ’



Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

Date April 1,2026

: Scott R, Lewis, President
Bidder, Signature Printed Name of person’s Slgnature
HDD SUBCONTRACTOR VERIFICATION AND SIGNATURE

|, the undersigned, certify and declare that | have read all the foregoing answers to this Statement of
Qualifications Questionnaire. | also certify and declare that | have personally reviewed and approved the
information provided for the Company Experience Information, | certify and declare that the foregoing is
true and cotrect.

Signed this__| dayor_ APl 12026

Michels Pipeline, Inc.
HDD Subcontractor's Name

R M ) 04/01/26
Authorized Signature Date:

Manager of Business Operations
Title of Signator

1076576
Valid CA Contractors License No,

A General Engineering & C34 - Pipeline
License Classification

6/30/2027
Expiration Date
END OF SECTION
OPUD Certification of HDD Subcontractor's Expetience and Qualifications
Gentract N, 2: QRUD Pymp Sfations and Pipelines 00 40 63- 6
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Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

SECTION 00 40 54

STATEMENT OF SAFETY COMPLIANCE
(To Be Submitted with Bid)

The Contractor agrees in accordance with the requirements of California Labor Code Section 6400 and
related provisions of law the Contractor, the Contractor's privities and any other entities acting pursuant to
this contract will be “employers” responsible for furnishing employment and a place of employment that is
safe and healthful for the employees, if any, of such entities acting pursuant to this contract and that the
Owner will not be responsible for having hazards corrected and /or removed at the location where the work
under the contract is to be performed.

The Contractor hereby acknowledges Owner concerns regarding safety at its facility and at the Project
worksite. The Contractor shall conduct ils operations to eliminate or reduce hazards and risks associated
with Gontractor's activities, to prevent accidents and injuries, and to prevent property damages. Therefors,
strict compliance with all of the most current safety, health and environmental regulations (federal, state
and local) Is required. Non-compliance with these regulaticns may result in suspension or termination of
work in progress.

The Conlractor's Safety Programs must accomplish the foregoing objectives. The Contractor certifies that
its Safety Programs comply and will satisfy these requirements. The Contractor also certifies that each
Subcontractor and Sub-subcontractors and other parties with which it has agreements to perform work on
the Project worksite will also comply and will satisfy these requirements.

The mandatory (and other) Contractor Safety Programs are delineated in Part A of the attached Contractor
Safety Operations Requirements. The Contractor further certifies that it can furnish mandatory satisfactory
evidence of compliance.,

The Contractor further acknowledges that its Subcontractors and Sub-subcontractors will provide all Safety
Compliance documents to Contractor in accordance with this Section 00 40 54.

L /"// / . 2026

.T\ ) T ¥ A, Teichert & Son, Inc. dba Teichert Construction
Signature Nams of Bidder
Scott B, Lewis, President
Title
OPUD Statement of Safety Compliance
Contract No, 2: OPUD Pump Stations and Pipelines G0 40 54- 1
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Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

PART A - Safety Programs

Please indicate below whether your firm has the following written safety programs. If any of the programs fisted do not apply o your operations or
this project, please make note of this in the “Comments” column. Include any information that you think would be helpful to us in making this
assessment. Those programs that are indicated as mandatory must be available for review befora commencing work on this project. Other safety
programs may be requested if it is later determined that they are applicable to the Project, and as such, must be made available for review upon
request, at no additional charge to the Owner.

Do you have Program JRE Have pioject N .
Program K ww n.ummwwm e %mumwﬁ.ﬂ A wwoﬂ.w%m: mSnﬁ_ﬂommmww%mmj M%:maﬂﬂwmmw. Cao E..Sm:wm
: riteria . S
andatory ST ol Yes | No [ Wes [ no T Yes Yes
x x x )
YES Hazard Communication
YES Confined Space Oparations
Respiratory Protection
Emergency Response
Hearing Conservation
YES Lockout/Tagout
YES New Employee Orientation
YES Excavation Safety
Code of Safe Practices
ves | pesona Pocive
YES Drugs/Alcohol
YES Traffic Control Safety
YES Fall Prevention Pian ( v v v v
) If conventional fall protection measures cannot be used.
OPUD Statement of Safety Compliance
Contract No. 2: OPUD Pump Stations and Pipelines 004054-2
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Name of Bidder: A. Teichert & Son, Inc. dba Teichert Construction

PART B - Safety Equipment - Identify what safety equipment will be available and used for this project.

Type

Dmmo%moiOoBBm.:%

[x]

Gas detectors

Safety equipment will be used as required for each task.

Ventilation equipment

Safety equipment will be used as required for each task.

Approved hamesses and lanyards

Safety equipment will be used as required for each task.

Mechanical hoists

Safety equipment will be used as required for each task.

Fire extinguishers

Will be accessible to all workers

First aid kits Will be accessible to all workers
Respirators Safety equipment will be used as required for each task.
Hard hats Employees follow our PPE COSP

Hearing protectors

Safety equipment will be used as required for each task.

Safety goggles

Employees follow our PPE COSP

Steel toed footwear

Safety equipment will be used as required for each task.

Hand protection

Employees follow our Glove Policy

Dl e Rl Ll B B Hnn TR W I T I PP [ I,
et e et bt | bt e | b [ [ | e |t |

Fall protection

Safety equipment will be used as required for each task.

&
4
—

Confined Space Rescue Equipment

Safety equipment will be used as required for each task.

PART C - Specialized Training and Certification
by employees who will be assigned to this proj

- Identify the areas of specialized training or certification that will have been completed
ect. Be prepared to provide documentation as requested.

X] | CPRffirst aid [x] | Confined space operations and rescue i1 Scaffolding
X1 | Forkiift operation X1 1 Respirators [x [ Air-Supplying ] Flagging
£x] Air-Purifying
fx1 | Cranes/hoists operation [x1 | Trenching and shoring compsient person x] Traffic Control
Ix] [ Heavy equipment operation [ 1 | Welding [ 1
ik 1 | Powderactuated tools use K1 | Asbestos abatement i ]
QPUD Statement of Safety Compliance

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100
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Name of Bidder: A, Teichert & Son, Inc. dba Teichert Construction

PART D - Jobsite Safety Practices

1. Name of person who will have responsibility for jobsite safety?

Foreman, Superintendent, Project Manager, Safety Professional

2. Who will be responsible for conducting and documenting accident investigations?

Foreman, Superintendent, Project Manager, Safety Professional

Does your company perform near-miss invostigations? _ Yes

Please provide sample copy of investigation forms.

3. How often are jobsite safety audits or inspections performed, Daily/Weekly/Monthly

and by whom?_Foreman, Superintendent, Project Manager, Safety Professional

4. Does the person who is responsible for jobsite safety have authority to take immediate action to
correct unsafe conditions of work practices? Yes

5. How often are jobsite tailgate or toolbox safety meetings held?__Weekly Tailgates (Daily Pre-Task Safety Meetings)

6. Briefly describe how you will ensure that workers comply with safety programs and Cal/OSHA
requirements? :

We ensure compliance through site-specific training, clear expectations, and daily pre-task saftey

meetings. Field management teams perform field Safety Observations, JHA's and inspections to verify

controls and correct issues immediately Employees are empowered with stop-work authority and active
hazard reporting,

Please list any Cal/OSHA citations and penalties you have received in the last three years.
No

Have there been any on-the-job fatalities at any job site managed by the Contractor in the last five
years?_Yes

If yes, please explain.

On 8/9/23 an employee was fatally injured in an aecident on a public highway (not a work zone).

Employee had parked the company vehicle on the shoulder on the highway (for an unknown reason),

exifed their vehicle and was struck by a third-party vehicle that was passing by,

7. Does your company have a safety incentive program? _No
If yos, please explain. .
Our field management teams actively recognize and reinforce positive safety actions such as Good

Catch/Near Miss reporting, engagement during pre-task safety meetings, participation in On-The-Job

trainings, and safe behaviors observed during work activities.

OPUD Statement of Safety Compliance
Contract No. 2: OPUD Pump Stations and Pipelines 004054-4
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Name of Bidder: A. Teichert & Son, Ine, dba Teichert Construction

PART E: Evaluation Worksheet

{FOR USE BY THE OWNER ONLY)

Company Name

Contact Person

é % C;,né?;t Contractor States
32 | yian | Fregmmmest | Commens
o= | Program. _ _

PART A: Safety Programs

Injury and lliness Protection Yes

Hazard Cemmunrication Yes

Confined Space QOperations Yes

Lockout / Tagout Yes

New Employee Orientation Yes

Drug and Alcohol Policy Yes

Excavation Safety Yes

Traffic Control Yes

Other Programs: F’PE, Fall Protection

PART B: Safety Equipment

PART C: Training and Certifications

PART D: Jobsite Safety Practices

Responsible Person Named

Agcident Investigations

Worksite Safety Inspections

Safety Meetings

Compliance With Safety Requirements

Cal/OSHA Citations/Penalties

Fatalities

Safety Incentives

END OF SECTION

QPUD Statement of Safety Compliance
Contract No. 2: OPUD Pump Stations and Pipelines 004054-5
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Name of Bidder: A. Teichert & Son, Inc, dba Teichert Construction

(THIS PAGE LEFT BLANK INTENTIONALLY)

QPUD Statement of Safety Compliance
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A, Teiclhert & Son, Inc. dba Teichert Construction

SECTION 00 40 54
COMMUNITY WORKFORCE AGREEMENT CERTIFICATION

Project Title: Contract No, 2: OPUD Pump Stations and Pipelines
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
The undersigned declares:

By submission of this Bid | agree and certify that, if Additive Bid Alternative 1 is accepted by Owner, | wil
comply with the requirements set forth in the Community Workforce Agreement for Construction and
Major Rehabilitation by and Between Olivehurst Public Utility District (*OPUD") and the Mid-Valley
Building and Construction Trades Council, AFL-CIO (“Trades Council') once it is approved by the
Owner's Board of Directors ("CWA”) for this Project, and will agree to be bound by the CWA for this
Project. | cerlify that if this Bid is selected and Additive Bid Alternative 1 is accepted by Owner, | will
sign the Agreement to be Bound at Addendum A to the CWA.

| further certify that if this Bid is selected and Additive Bid Alternative 1 is accepted by Owner | will include
in each and every subcontract related to this Bid a provision requiring the subcontractor make good faith
efforts to comply with the terms of the CWA for this Project and agree to be bound by the terms of the
CWA for this Project. Capitalized terms not defined herein shall have the same meaning as in the CWA.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that
he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

| certify under penalty of perjury under the laws of the State of California that the foregoing is true and

correg

[
{Signatufe)

Scott R, Lewis, President
(Print Name & Title)

A. Teichert & Son, In¢, dba Teichert Construection
(Print Name of Bidder)

“41frp
(Date)

OPUD Community Warkforce Agreement Certification

Contract No. 2 OPUD Pump Stations and Pipelines 0040 54-1

Project No. W8Y08100
4925-6818-9030 v1i






A. Teichert & Son, Inc. dba Teichert Construction
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CERTIFICATE OF REPORTED COMPLIANCE
OFF-ROAD DIESEL VEHICLE REGULATION
| | “m issuedto

TEICHERT INC./MOBILE

This cedificate wunﬁmmmm ﬁﬁmwﬁmmﬁmmw isted above has Teporied off-road ciesel vehicles to the
California Air Resoiroes w.omﬂ.m i has cerbfied mﬁw.., mptisnce with title 13 COR,
section 2449. Al applicable v owned by the indiyidiual, sompany, of agency must be
reporied and labeled, 2s specied iff Section 2449, withigll possivie completeness, else this
certiicate is nult and void. Gertificate expires 2/28/2027

5??;,';}%%%4*'
RO ORAL L T
Ll

. . Off-road Diesel Fleet identification
Woohadls B s
230

tfichells Buffingion
m.xmﬂ. m = m.oES LIie) Dean To varity the authenticlty of ihis certificatz. enter this mamber at
Calfforria Alr Resourtes Board R .
http:/fwww.arb.ca.gov/doorsicompliance_certt.himl




Name of Bidder: A, Teichert & Son, Inc, dba Teichert Construction

ATTACHMENT 1 TO SECTION 00 23 00
CERTIFICATION OF COMPLIANCE WITH SWRCB SRF REQUIREMENTS
(To Be Submitted with Bid)

CONTRACTOR: A. Teichert & Son, Inc. dba Teichert Construction

The contractor or applicant named above hereby certifies that it is aware that the Project known as
Contract No. 2 OPUD Pipelines and Pump Station; CWSRF Project No. C-06-8753-110 is funded in part
with funds from the State of California Water Resources Control Board (SWRCB) Clean Water State Revolving
Fund (CWSRF) and has availed themselves of the requirements thereof, and will comply with all applicable conditions
of the funding source as they may apply.

CERTIFICATION

I, the officer of the company named abave, hereby swear that | am duly authorized iegally to bind the
contractor to the above described certification, | am fully aware that this certification, executed con the date
and in the county below, is made under penalty of perjury under the laws of the State of California,

Officers Name: Scatt R. Lewis, President

Date Executed H/I/ Lo Executed in County of:  Placer
Signature: Y =
T S V\‘__-/
END OF SECTION
Contract No. 2 OPUD Pipefines and Certification SWRCB SRF Requirements

Pump Station ATTACHMENT 1 TO GG 23 00 -1



To:

A, Teichert & Son, In¢. dba Teichert Construction

Divehurst Public Wtility District
“Chr miseina it by provide bigh quadly servives i sshansy
sur enmsanily’s qrslily of fife¥

1970 9th Ave, Olivehurst, CA 95961

CONTRACT NO, 2 OPUD PUMP STATIONS AND PIPELINES

ADDENDUM NO. 1
Issued March 4, 2026

All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the Contract Documents to the same extent as
though it was originally included, The addendum consists of this cover and all the following
pages and attachments.

The Contract Documents are hereby clarified, corrected, and changed as indicated below:

Item Part/Section Description of Change
| Volume 1 Item 1.01 Delete the following:
Section 00 11 13 . :
Notice [nviting 2190 prn-io
) 2026;
Bids
Item 1.01 and Replace with:
2:00 p.m. local time per Time.gov, on Wednesday April 1, 2026,
2 Volume 1 Add the following to the end of the 2.06 Contract Documents
SISICU.OH ? 0 11 3 By the approval of the documents for bidding on February 4,
otlc]géwmng 2026, the OPUD Board of Directors found that particular
. : 28 06 materials, products, things, or services are designated by specific
fem 2. brands or trade names for the following purposes: manholes,
generators, and chopper pumps and other equipment and materials
as noted in the Contract Documents to match other products in use
by OPUD either completed or in the course of completion,
3 Volume | Delete Ttem 2.04 in its entirety and Replace with
Section 60 11 13 . D
| tract T for the ‘0] ¢ :
Notice Inviting Bid The Contract Time for the proposed project is
2.04 Substantial Completion 715 Calander Days
Final Completion 870 Calander Days

Olivehurst Public Utility District
Contract No, 2 OPUD Pump Stations and Pipelines

Addendum No, I
March 4, 2626
Page 1 of 7



A, Teichert & Son, Inc, dba Teichert Construction

| Item Part/Section Description of Change
4 Volume | Delete this section in its entirety and Replace with attached
Section 00 23 50 | Section 00 23 50
SRF Sign
Requirements
5 Volume | Update Times Allowed for Completion shown in Section 4.3 as
Section 00 52 00 | follows:
Agreement
Article 4 Substantial Completion 715 Calander Days
Section 4.3 Final Completion 870 Calander Days
6 Volume | Section 4,4 Liquidated Damages
Section 00 52 00 Replace Damages for Delays as shown below:
Agreement

Substantial Completion: Replace $1,000 with $5,500

Section 4.4 Final Completion: Replace $20,000 with $6,500

7 Volume 1 Delete this section in its entirety and Replace with the attached

Section 00 73 00 | Section 00 73 00, Supplementary General Conditions
Supplementary

| General Conditions

8 Volume 1 Delete Section 00 82 00 since this is a Duplicate of
Section 00 82 00 | Section 00 23 00, SWRCB SRF Requirements.
State Revolving

i i 0 is missing tl igit. Thi ion i
Fund Contract Section Title on 00 82 00 is missing the last digit. This section is

deleted from the Contract Documents,

Requirements
9 Volume 1 Add the following as 1.04.J
Sectlg?o;)elcgl 13 J. During removal of existing 8-inch sewer line on Mary

Avenue, the existing services will need to remain in service
with extremely limited down time. Existing sewer laterals
connect to the 8-inch sewer line that will be removed; the
8-inch pipeline to be removed is located in the same area as
the planned 36-inch gravity sewer line that will be installed in
Mary Avenue, and the Contractor will be required to provide
temporary sewer service for those existing sewer connections
until the 36-inch gravity sewer has passed required testing
and is capable of accepting sewage from those laterals.
Sequencing and temporary operational requirements are as
follows:

Coordination

1. Prior to the removal of the 8-inch gravity sewer in Mary
Avenue the Contractor shall develop and submit a plan
that provides temporary sewer services for those homes
that will have disrupted sewer laterals. One option that

Olivehurst Public Utility District Addendum No. 1
Contract No. 2 OPUD Pump Stations and Pipelines March 4, 2026
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A, Teichert & Son, In¢, dba Teichert Construction

Ttem

Part/Section

Description of C}}ange

can be considered for implementation is described in
the following paragraphs, but other options will be
considered. Time constraints noted in the following
paragraphs are not optional and shall be followed as
noted.

2. Contractor shall coordinate with OPUD and property
owners of interruption to their sewer service at least two
weeks prior to said interruption of service (for both
initial interruption and for final connection to the
completed system}. Any interruption in service shall be
on weekdays between 8:00 a.m. to 4:00 p.m, per
household for each of the two interruptions required.
OPUD will notify each property owner.

3. Contractor shall develop a plan and install (after OPUD
and Engineer approval of the plan) a temporary
connection from the individual sewer services to the
existing 8-inch gravity sewer that will remain in service
(which is immediately north of the northern most new
manhole on the new 36-inch gravity sewer. Temporary
flow to this location will remain in place until the new
36-inch gravity pipeline that goes to the existing
WWTP site is completed and fully tested. The testing
for the 36-inch gravity pipeline to the WWTP site can
be completed prior to other testing and approval of
other system components,

4, After the new 36-inch pipeline is installed and testing
has been successfully completed, then Contractor can
disconnect the temporary system and complete the
connections of individual sewer laterals to the new
36-inch gravity pipeline. Flow from those sewage
laterals will enter the 36-inch pipeline and travel to the
OPUD Wastewater Treatment Plant (WWTP).

10

Volume 1
Section 01 31 13
Project
Coordination

Add the following as 1.04.K

K. Sewer services on McGowan Parkway in conflict with
installation of 12-, 16-, and 18-inch sewer lines and will need
to remain in service with limited downtime. Downtime shall
be on weekdays between 8:00 a.m. to 4:00 p.m. initial
interruption of service and during final repair/re-connection.
Contractor shall coordinate with OPUD and property owners
of interruption to their sewer service at least two weeks prior
to said interruption of service (for both initial interruption and
for final connection to the completed system). Any change in

Olivehurst Public Utility District _

Addendum No. 1

Contract No. 2 OPUD Pump Stations and Pipelines March 4, 2026
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Drawing Sheet 73

Item Part/Section Description of Change
timing will also need to be approved by Owner, Between the
outage periods, the Contractor shall operate a temporary
collection system that allows for constant flow 24 hours per
day 7 days a week, The temporary collection system shall be
approved by OPUD and Engineer prior to implementation,
Use of tanks (truck mounted or otherwise) will be acceptable
options for holding sewage during the interruptions, and
disposal of those tanks at the OPUD WWTP (or in nearby
sewer manholes) can be completed at no additional cost to the
Contractor for disposal.
11 Volume 2 3.03.A.3;
TSECh]O 121 0(:2‘40 .00 Delete Geotechnical Data Report (GDR): October 2025,
unne360 3 Al(;ssmgs prepared by Blackburn Consulting entitled “Geotechnical Data
R Report - Revision 1”and Replace with attached Geotechnical
Data Report (GDR), Revision 2, dated January 2026.
12 Volume 3 3.01.1.4:
Section 31 79 31 - L . s
antire hs.
Pipe Ramming Delete item 4 in its entirety and renumber remaining paragraphs
3.01LA4
13 Volume 4 Replace Detail Callout for Staging and Storage Area #7 from
Sheet G-8 G to H.
14 Volume 4 Table A—Surface Conditions. Delete Final Backfill Type B4 as

shown below since there s no B4 backfill

TABLE "A" - SURFACE CONDITIONS
AL PR TIG _
CASE SURFACE COMBITION BACKFILL | Ag  [AfC PAVING
TYPE  |THICKNESS .
URBAM REBIDENTIAL (LOGAL] ROAD ) . \
A L WWTP ACCESS ROAD, MARY AVENUE) [0 B2 ORBIL - 12 4
URBAN COLLECTOR ROAD (OLWVE , \
8 N 162 0RBI 12 s
URBAN ARTERIAL (MAJOR} ROAD i )
¢ OO SR B162, 0REY 20 §
. | RURAL LOCAL ROAD {UNDER 500 ADT) . -
B oG BOAD) 5182,0RE3 12 3
, B1.52.82, O .
£ UMIMPROVED ROADSIDE AREAS  [01-04] 12 MIA
Y BRING REQUIED BEVOND SAW-CUT. SEE YUBA GOUNTY TRENGH HOTE 3.
i ALTERNATIVE TRENMGH BACKFILL MATERIAL 15 LSED (NGT AB), AB THICKNESS SHALL
BE 12 THIGK WITHIN PAVED ROADWAYS,

Addendum No, 1
March 4, 2026
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Item Part/Section Description of Change
15 Volume 4 CM field office is proposed at Contractor Staging and Storage
Drawing Sheet G-7 | area #1 shown on Drawing G-7. No power is available.
Contractor shall provide temporary power until final completion.
g i s 5 S & < 7
iH
- 1% 80’
16 | OPUD Lift Station | Add OPUD Lift Station No. 2 Inspection as supplemental
#2 Inspection document, (download from Publicpurchase.com) Bid Site
17 Self-Guided Site | Self-Guided Site Inspection Tour Attendance Sign In Sheets
Inspection Tour | (download from Publicpurchase.com) Bid Site
Attendance Sign In
Sheets
18 Pre-construction | Pre-construction Mandatory Meeting Attendance Sign In Sheets
Mandatory Meeting | (download from Publicpurchase.com) Bid Site
Attendance Sign In
Sheets
19 Provided as a Vast Networks New Build Fiber Connection Underground
Reference 03132024 (download from Publicpurchase.com) Bid Site
Document
20 Provided as a Yuba County McGowan Avenue Force Main Improvements
Reference (download from Publicpurchase.com) Bid Site
Document
21 | Publicpurchase.com | The following change is made to the Bid announcement on
Bid Announcement | Publicpurchase.com website.
All Questions and RFIs are Due before Mareh-6;,-2026
March 20, 2026 at 5:00 pm,

Addendum No. 1
March 4, 2026
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Attachments

VYolume 1 - Addendum 1
* Section 00 23 50, SRF Sign Requirements
* Section 00 73 00, Supplementary General Conditions

Volume 2 — Addendum 1
* Geotechnical Data Report (GDR), Revision 2, dated January 2026

Volume 3 — Addendum 1
* None

Volume 4 — Drawings
¢ None

Other — Addendum 1

» Self-Guided Site Inspection Tour Attendance Sign In Sheets (Download from
Publicpurchase.com) Bid Site.

* Pre-construction Mandatory Meeting Attendance Sign In Sheets (Download from
Publicpurchase.com) Bid Site,

* Vast Networks New Build Fiber Connection Underground 03132024 (download from
Publicpurchase.com) Bid Site

* OPUD Lift Station No, 2 Inspection Sheets (Download from Publicpurchase.com) Bid
Site

* Yuba County McGowan Avenue Force Main Improvements (download from
Publicpurchase.com) Bid Site

Olivehurst Public Utility District Addendum No, 1
Contract No, 2 OPUD Pump Stations and Pipelines March 4, 2026
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In accordance with Article 8 of Section 00 21 13 - Instructions to Bidders, each bid submitied
shall include specific acknowled gment, in the space provided on the bid forms, of receipt of all
Addenda issued during the bidding period. Failure to acknowledge may result in the Bid being
rejected as not responsive,

Thank you,
Approved by:

L

Johnl€. Tillotson, P.F,
General Manager

v

Signed:
Scott R. Lewis, President

Olivehurst Public Gtility District Addendum No, |
Contract No, 2 OPUD Pum p Stafions and Pipelings March 3, 2026
Page 7 0f 7
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A, Teichert & Son, Ine, dba Teichert Construction

v

e B
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o sovnmieniy s quelity of B

1970 9th Ave, Olivehurst, CA, 95961
CONTRACT NO. 2 QPUD PUMP STATIONS AND PIPELINES

ADDENDUM NO., 2
Issued March 13, 2026

All Building Exchanges and Plan Holders:

This addendum shali hereby be made a part of the Contract Documents to the same extent as

though it was originally included. The addendum consists of this cover and all the following
pages and attachments.

The Contract Documents are hereby clarified, corrected, and changed as indicated below:

Item Part/Section Description of Change
1 Volume 1 of the Specification includes two sections with similar
nomenclature, Section 01 14 00, Article 3.04 is entitled “WORK
SEQUENCE AND CONSTRAINTS” and Section 0131131s
entitled “WORK CONSTRAINTS AND SEQUENCING
REQUIREMENTS,” Section 01 14 00 is general in nature regarding
these issues, and Section O 31 13 has more specific requirements
regarding Contractor requirements for actual times of non-allowable
work, descriptions of temporary pumping requirements, and similar
specific requirements for the Work. Both Sections are part of the
Contract.
2 Volume 1 Add Attachment 1, Certification of Compliance with SWRCB SRF
Section 00 23 00, Requirements to the end of Section 00 23 00 and include this
SWRCB SRF Certification with the Bid form.
Requirements
3 Volume 1 Item 1.05.A.2 and 1.05.A.3. Delete the items in their entirety and
Section 01 23 00 Replace with the following:
Alternates 2. Alternate Description: Contractor and subcontractors of all tiers
Article 1,05 Schedule shall become signatory to and shall perform work in accordance
of Alternates with the Community Work force Agreement (Section 01 23 00
Sup).
3. _Affected Prime Contractors and subcontractors of all tiers.

Olivehurst Public Utility District
Contract No. 2 OPUD Pump Stations and Pipelines March 13, 2026

Addendum No, 2
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A, Teichert & Son, Inc. dba Teichert Construction

Item

Part/Section

Description of Change

Volume 1
Section 01 31 13
Project Coordination
Article 1,04 Work
Constraints and

Addendum No. 1 referred to Section 01 31 13, Project Coordination.
Add callout Article 1.04 Work Constraints and Sequencing
Requirements.

Summary of Permits
to be Obtained by
Owner

Sequencing
Requirements
5 Volume 1 Add the following as Paragraph 1.04.L:
Prif;ct‘lro(glo%i' d3illlalti30n L. The H.orizontal Di{'ectiong] Drilling operation planned.for
Atticle 1.04 Work Hutchison Creek (1mmed1ate.ly n(_)rther!y of Pump Statlon 2])‘has
Constr : s and been changed, and the pull direction will now require HDD pipe
(éns lalr?c. an laydown in the area south of Pump Station 21. Therefore, the
Ree?llilfemgis Contractor will need to limit work areas on the Pump Station 21
4 site to allow pullback of the 24-inch HDD pipe. Actual means
and methods employed for this operation are to be determined by
the Contractor,
6 Volume | Delete Item 1.04.C.1 in its entirety and Replace with the following:
Se(ﬁlon ?1 4100 1. The U.S. Fish and Wildlife Service Endangered Species Act
R ?fg’u atotry q Section 7 Biological Opinion is expected to address
equirements an potential impacts to vernal pool branchiopods, giant garter
Arlt)iecrllzlltso 4 snake, western pond turtle, and valley elderberry longhorn

beetle along Rancho Road in a manner similar to Mitigation

Measures BIO-4 through BIO-8C. Recent discussions with

U.S. Fish and Wildlife Service indicate that the biological

opinion will include the additional requirements, listed

below and shown in the Article Supplements:

a. Temporary Construction Mats (estimate; 9,105 square
feet). These are to be laid over vernal pool areas within
the UPRR pipe laydown area.

b. Environmentally Sensitive Area Avoidance Fencing
(estimate: 4,885 linear feet). Temporary high-visibility
fence to be placed along various sections of Rancho
Road.

¢. Wildlife Exclusion Fence (estimate: 606 linear feet).
Exclusion and control fencing for giant garter snake
exclusion from the Kimball Creek work area, with gate
locations to be determined in the field.

1) Wildlife Exclusion Fence to be ERTEC E-Fence
Special Status Species Exclusion and Control
System or similar.

Note: A Bid Line Item will be added to the Bid Form in Addendum 3
to cover the above Items.

Olivehurst Public Utility District

Contract No, 2 OPUD Pump Stations and Pipelines

Addendum No. 2
March 13, 2026
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A, Teichert & Son, Inc, dba Teichert Construction

Item Part/Section Description of Change

7 Volume 1 Add Item 1.05.A.2;

Section 01 41 00 2. Construction Fence Plan, Padre Associates, March 2026
Regulatory
Requirements and
Permits
Article 1.05
Supplements

R Volume | 1.05.A., Replace reference to Section 01 45 33, Special Inspection,
Section 01 45 36 Observation, and Testing with Section 01 45 50, Special Tests and
Equipment Seismic | Inspections.
Certification
Article 1.05 1.05.B. Replace reference to Section 01 45 33, Special Inspection,
Statement of Special | Observation, and Testing with Section 01 45 50, Special Tests and
Inspections (Plan) | Inspections.
Requirements

9 Volume 2 Replace Article 2.01 Armorock Polymer Concrete Rehabilitation
Section 03 01 30 Inserts in its entirety.
Maintenance of Cast- [ 201  ARMOROCK POLYMER CONCRETE REHABILITATION
in-Place Concrete - INSERTS
Polymer Concrete

Rehabilitation Inserts A. No equal.
Article 2,01 B. Riser Sections:
Armorock Polymer 1. Precast Armorock reinforced polymer concrete in
Concrete accordance with ASTM C748,
Rehabilitation Inserts 2. Section shall be designed to slide into the upper

portion of the existing wetwell,
a. The inside diameter of the upper section of the
existing wetwell is approximately 96 inches.

b. The inside diameter of the lower section of the
existing wetwell is approximately 84 inches.
¢. The expected dimensions for the new liner are:

1) Inside diameter: 84 inches.
2} 4-inch thick walls.
3) Outside diameter: 92 inches.
d. Annular space of 2 inches.
3. Joints: Factory-formed for mastic and gasket seals.

Olivehurst Public Utility District Addendum No., 2
Contract No. 2 OPUD Pump Stations and Pipelines March 13, 2026
Page 3 of 10
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Ttem Part/Section Description of Change
10 Volume 2 Replace Article 3.04 Field Quality Assurance and Quality Control in
Section 03 10 00 its entirety.
Concrete Forming | 3.04 FIELD QUALITY ASSURANCE AND QUALITY
and Accessories CONTROL
Article 3.04 Field A, Owner-Furnished Quality Assurance and Contractor
Quality Assurance responsibilities in accordance with CBC Chapter 17
and Quality Control requirements and related information, as specified in
Section 01 45 50, Special Tests and Inspections,
B. Contractor-Furnished Quality Control: Inspection and
testing as required in Section 01 45 00, Quality Control,
1 Volume 2 Replace Article 3.06 Field Quality Assistance and Quality Control in
Section 03 15 00 its entirety,
Concrete Joints and | 3.06 FIELD QUALITY ASSURANCE AND QUALITY
Accessories CONTROL
Article 3.06 Field A. Owner-Furnished Quality Assurance and Contractor
Quality Assistance responsibilities in accordance with CBC Chapter 17
and Quality Control requirements, and related information, as specified in
Section 01 45 50, Special Tests and Inspections.
B. Contractor-Furnished Quality Control: Inspection and
testing as required in Section 01 45 00, Quality Control.
12 Volume 2 Replace Article 3.02 Field Quality Assurance and Quality Control in
Section 03 15 20 its entirety.
Concrete Wall Base | 3.02  FIELD QUALITY ASSURANCE AND QUALITY
and Joints CONTROIL,
Article 3.02 A.  Owner-Furnished Quality Assurance and Contractor
Field Quality responsibilities in accordance with CBC Chapter 17
Assurance and requirements, and related information, as specified in
Quality Control Section 01 45 50, Special Tests and Inspections,
B.  Contractor-Furnished Quality Control: Inspection and
testing as required in Section 01 45 00, Quality Control.
13 Volume 2 Replace Article 3.03 Field Quality Assurance and Quality Conirol in
Section 03 21 00 its entirety,
Reinforced Concrete |3.03  FIELD QUALITY ASSURANCE AND QUALITY
Article 3.03 Field CONTROL
Quality Assurance A. Owner-Furnished Quality Assurance and Contractor
and Quality Control responsibilities in accordance with CBC Chapter 17
requirements, and related information, as specified in
Section 01 45 50, Special Tests and Inspections.
B.  Contractor-Furnished Quality Control: Inspection and
testing as required in Section 01 45 00, Quality Control,

Olivehurst Public Utility District

Contract No. 2 OPUD Pump Stations and Pipelines

Addendum No, 2
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Item Part/Section Description of Change
14 Volume 2 Replace Article 3.02 Quality Assurance and Quality Control in its
Section 05 05 19 entirety,
Post-Installed 3.02  FIELD QUALITY ASSURANCE AND QUALITY
Anchors CONTROL
Article 3.02 A, Owner-Furnished Quality Assurance and Contractor
Quality Assurance responsibilities in accordance with CBC Chapter 17
and Quality Control requirements, and related information, as specified in
Section 01 45 50, Special Tests and Inspections.
B. Contractor-Furnished Quality Control: Inspection and
testing as required in Section 01 45 00, Quality Control.
15 Volume 2 1.02.1. Replace reference to Section 01 45 33, Special Inspection,
Section 05 05 23 Observation, and Testing with 01 45 50, Tests and Special
Welding Inspections.
Article 1.02
Definitions
16 Volume 2 Delete 3.06 Paragraph A, Items [ and 2, and Replace with the
Section 05 50 00 following:
Metal Fabrications A. Owner-Furnished Quality Assurance and Contractor
Article 3.06 Field responsibilities in accordance with CBC Chapter 17
Quality Assurance requirements, and related information, as specified in
and Quality Control Section 01 45 50, Special Tests and Inspections, -
Item 3.06.B.1. Replace reference to Section 01 45 16,13, Contractor
Quality Control, with Section 01 45 00, Quality Control,
17 Volume 3 Item 1,03.B.5 Add the following at the end of list of pre-approved
Section 26 00 10 system integrators.
Electrical General f.  Tesco: (916) 395-8800
Article 1.03 g. SOFFA Electric Inc.: (916) 260-2600
Qualifications and
Required Work Scope
8 Volume 3 Delete this section in its entirety and Replace with the attached
Section 26 79 10 Section 26 79 10, PLC and OI Hardware.
PLC and OI
Hardware _
19 Volume 3 Add new attached Section 26 79 20, SCADA and Operational
Section 26 79 20 Technology (OT) Material to Volume 3 and Table of Contents.
SCADA and
Operational Note: We will add a new Bid Line Item for this in the next
Technology (OT) addendum,
Material

Olivehurst Public Utility District

Contract No. 2 OPUD Pump Stations and Pipelines

Addendum No. 2
March 13, 2026
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and Fittings
Article 2.01 Materials

Ttem Part/Section Description of Change
20 Volume 3 Replace Supplement 1, Instrumentation Schedule with the attached
Section 26 89 40 Supplement 1, Instrumentation Schedule.
Instrumentation
Article 3.08
Supplements
71 Volume 3 Add new attached Section 32 31 13 Chain Link Fences and Gates to
Section 32 31 13 Volume 3 and Table of Contents
Chain Link Fences
and Gates
22 Volume 3 Add the following as new Item 2.01.F 4.:
Section 33 05 01,02
Ductile Iron Pipe 4. The following linings are acceptable linings for DIP fittings used

on the sewer pipeline: Protecto 401™, Ceramapure™, TNEMEC
Perma-Shield® 431, Permox™ CFT, or an approved equal,

Section 40 27 10
Stainless Steel Pipe
and Fittings

23 Volume 3 Add the following new Items at three locations:
Section 33 0501.10 | Ttem 2,01.A.8
High-Density Item 2.01.B.8
Polyethylene (HDPE) | Item 2.01.C.9
Pressure Pipe and
Fittings The HDPE interior pipe joints shall be de-beaded prior to installation.
Article 2.01 Materials | Pipe fusions of longer pipe segments prior to pullback shall also be
de-beaded internally. Internal weld beads shall be removed using a
tool designed specifically for the removal of internal HDPE weld
beads and in accordance with manufacturer recommendations and
within the timeframe recommended by the pipe manufacturer.
24 Volume 3 2.01.B. Pipe and Fittings (within Tunneled Crossings)
Section 33 05 01.10 | Add the following new Item 2.01.B.9:
High-Density
Polyethylene (HDPE) | 9. Use of FPVC for HDDs is acceptable. Contractor is responsible to
Pressure Pipe and confirm bend radii are appropriate for long term and short-term
Fittings installation conditions and provide connections to open cut pipe at
Article 2.01 Materials no additional cost to QOwner.
25 Volume 3 Delete this section in its entirety and Delete from Table of Contents
Section 33 39 00
Polymer Concrete
Rehabilitation Inserts
2 Volume 3 Add new attached Section 40 27 10, Stainless Steel Pipe and Fittings

to Volume 3 and Table of Contents

Olivehurst Public Utility District

Contract No. 2 OPUD Pump Stations and Pipelines

Addendum Ne. 2
March 13, 2026
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Item Part/Section Description of Change
27 Volume 4 On Sheet PS-30, change the Callout labelled as A/PS-31 to B/PS-31

Drawing PS-30

i u! } >

8 Volume 4, Add the following as Note 2,
Drawing PS-107
The biobed media shall be a mix of 60% 3/8" pea gravel and
40% medium to large, hardwood woodchips.

29 Volume 4 Delete the following Drawings in their entirety and Replace with
Drawings attached Updated Drawings
G-2 PP-23 CR-11 TC-10 E-16
G-7 PP-25 CR-12 PS-10 E-17
G-8 PP-27 SD-1 PS-11 E-23
G-10 PP-29 SD-6 PS-12 E-24
G-11 PP-30 SD-10 PS-20 [-3
G-14 PP-32 SD-13 PS-21
PP-3 PP-33 SD-15 PS-24
PP-4 PP-36 EC-2 PS-30
PP-5 CR-01 EC-3 PS-31
PP-6 CR-02 EC-4 PS-32
PP-8 CR-03 EC-6 PS-40
PP-10 CR-04 TC-01 PS-41
PP-16 CR-05 TC-03 PS-100
PP-17 CR-06 TC-04 PS-102
PP-18 CR-07 TC-05 PS-104
PP-19 CR-08 TC-06 PS-108
PP-20 CR-09 TC-08 E-14
PP-21 CR-10 TC-09 E-15
Olivehurst Publi¢ Utility District Addcendum No, 2
Contract No. 2 OPUD Pump Stations and Pipelines March 13, 2026
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Item Part/Section Description of Change
Volume 4 The following NEW Drawings have been added to Volume 4. Refer
30 ; ) .
Drawings to Table of Contents for the location of new Drawings.

P21.E20 P21.1C02 P21.IC06
P21 E2] P21.1C03 PS-105A
P21.E22 P21.1C04
P21.1C01 P21.1C05

These are related to Pump Station 21 and these should be part of the
Pump Station 21 Drawings

NOTE: OPUD will issue an updated Bid Form and an updated Section 01 29 00, Payment

Procedures as part of Addendum 3. Any change to the Bid line items or new Bid line items

will be included in the future Addendum.

Attachments

Volume 1 - Addendum 2

¢ Section 00 23 00, Attachment 1, Certification of Compliance with SWRCB SRF

Requirements (NEW document)

* Supplement to Volume 1, Section 01 41 00, Regulatory Requirements and Permits ---
Construction Fence Plan, Padre Associates, March 2026 (New Document)

Volume 2 -~ Addendum 2

e None

Volume 3 — Addendum 2
* Section 26 79 10, PLC and OI Hardware (Updated Section)
*  Section 26 79 20, Operation Technology Procurement (NEW Section)
¢ Section 26 89 40, Instrumentation, Supplement 1, Instrumentation Schedule (Updated
Supplement)
¢ Section 32 31 13, Chain Link Fences and Gates (NEW Section)
e Section 40 27 10, Stainless Steel Pipe and Fittings (NEW Section)

Olivehurst Public Utility District
Contract No, 2 OPUD Pump Stations and Pipelines

Addendum No. 2
March 13, 2026
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Volume 4 - Drawings (Updated)

A, Teichert & Son, Inc. dba Teichert Construction

G-2 PP-23 CR-11 TC-10 E-16
G-7 PP-25 CR-12 PS-10 E-17
G-8 PP-27 SD-1 PS-11 E-23
G-10 PP-29 SD-6 PS-12 E-24
G-11 PP-30 SD-10 PS-20 I-3
G-14 PP-32 SD-13 PS-21
PP-3 PP-33 SD-15 PS-24
PP-4 PP-36 EC-2 PS-30
PP-5 CR-01 EC-3 PS-31
PP-6 CR-02 EC-4 PS-32
PP-8 CR-03 EC-6 PS-40
PP-10 CR-04 TC-01 PS-41
PP-16 CR-05 TC-03 PS-100
PP-17 CR-06 TC-04 PS-102
PP-18 CR-07 TC-05 PS-104
PP-19 CR-08 TC-06 PS-108
PP-20 CR-09 TC-08 E-14
PP-21 CR-10 TC-09 E-15
New Drawings to Volume 4:
P21.E20 P21.IC0O2 P21.1C06
P21.E21 P21.1C03 PS-105A
P21,E22 P21.1C04
P21.1C01 P21.1C05

Olivehurst Public Utility District
Contract No. 2 OPUD Pump Stations and Pipelines

Addendum No, 2
March 13, 2026
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[n accordance with Article & of Section 00 2| 13 — Instructions to Bidders, each bid submitted

shall include specific acknowledgment, in the space provided on the bid forms, of receipt of all
Addenda issued during the bidding period. Failure to acknowledge may result in the Bid being
rejected as not responsive,

Thank you,
Approved by:

"’%ﬁ"’f
(\ o~

John C. 'Mlotson, PE.
General Manager

Signed:
Scott-R-Fewis, President
Oliveharst Public Utility District Addendum No, 2
Contract No. 2 OPUD Pump Stations and Pipelines Mareh 13, 2026
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Olivahurst Public Utility Disirict
"Chur missian i o provide high qualily servioss to eshonce
o commenlly's walily of i

1970 9th Ave, Olivehurst, CA, 95961

CONTRACT NO. 2 OPUD PUMP STATIONS AND PIPELINES

ADDENDUM NO. 3
Issued March 25, 2026

To:  All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the Contract Documents to the same extent as
though it was originally included. The addendum consists of this cover and all the following
pages and attachments,

The Contract Documents are hereby clarified, cotrected, and changed as indicated below:

Section 00 72 00
General Conditions
Article 4
Contractor

Item Part/Section Description of Change
1 Volume 1 Add attached new Section 00 22 00, Davis-Bacon
Section 00 22 00 Requirements and Attachment Davis-Bacon Wage Rates, to
Davis-Bacon Volume 1 and Table of Contents,
Requirements
Confirming on March 25, 2026 at 11:20 a.m., the attached
rates are current,
2 Volume | Delete section in its entirety and Replace with attached
Section 00 40 00 Section 00 40 00, Bid Form
Bid Form
3 Volume 1 Modify paragraphs 4.11.B. and 4.11.D.

Replace 7:00 a.m. to 6:60 p.m. with 7:00 a.m. to 5:00 p.m.
The updated sentence reads:

All work shall be performed during the hours of 7:00 a.m.
and 5:00 p.m., Monday through Friday.

Note: The work hours and restrictions noted in Specification
Section 0] 31 13, Project Coordination, are specific to a
location due to the presence of a school and not changed.

Olivehurst Public Utility District

Contract No, 2 OPUD Pump Stations and Pipelines

Addendum No. 3
March 25, 2026
Page 1 of 6



A, Teichert & Son, Inc, dba Teichert Construction

Item Part/Section Description of Change
4 Yolume 1 Delete Table 1, Limitations for Use of Site and Other Areas
Section 00 73 00 and Replace with attached Table 1, Limitations for Use of
Supplementary General | Site and Other Areas.
Conditions
Table 1, Limitations for
Use of Site and Other
Areas
5 Volume 1 Add new attached Section 01 26 10, Value Engineering, to
Section 01 26 10 Volume 1 and Table of Contents.
Value Engineering
6 Volume 1 Delete section in its entirety and Replace with attached
Section 01 29 00 Section 01 29 00, Payment Procedures.
Payment Procedures
7 Volume 1 Delete Section 01 31 13, Project Coordination and Replace
Section 01 31 13 with attached Section 01 31 13, Project Coordination.
Project Coordination
] Volume | 1.02.A4.¢.2) Add new item 2):
Section 01 41 00 2)  Owner has included an Allowance for Railroad
Regulatory monitoring and flagging services, Refer to
Requirements and Section 00 40 00, Bid Form, and Section 01 29 00,
Permits Payment Procedures, for details.
Article 1.02
Summary of Permits to
be Obtained by
Contractor
9 Volume 1 1.04.C.4.a.: Add new item a.:
Section 01 41 00 a. A draft Water Quality Certification has been issued,
Regulatory Refer to Article Supplements, at the end of this
Requirements and section.
Permits
Article 1.04
Summary of Permits to
be Obtained by Owner
10 Volume 1 1.04.C.8. Add new item 8.:
, Section 01 41 00 8. If potential paleontological resources are discovered,
Regulatory the Owner will provide a qualified paleontologist,
Requirements and worker education, and pay for the required
Permits consultation. The Owner will also provide two
Article 1,04 training sessions to train construction crew for
Summary of Permits to Environmental Awareness Training Program, Each
be Obtained by Owner session is expected to be about 1 hour at the CM
trailer,

Olivehurst Public Utility District

Contract No. 2 OPUD Pump Stations and Pipelines

Addendum No. 3
March 25, 2026
Page 2 of 6




A, Teichert & Son, Inc, dba Teichert Construction

Ttem Part/Section Description of Change
1 Volume 1 1.04.C.9. Add new item 9.:
Section 01 41 00 9. Prior to October 1, 2026, due to pending permits
Regulatory from agencies, No Work can occur on all
Requirements and stream/creek crossings along Rancho Road, the SR65
Permits and SR70 HDD Crossings, and near vernal pool
Article 1.04 branchiopod or giant garter snake habitat shown on
Summary of Permits to Addendum 2, Construction Fence Plan.
be Obtained by Owner
12 Volume 1 1.05.A.3. Add new item 3.;
Section 01 41 00 3. Draft Water Quality Certification, February 2026
Regulatory
Requirements and
Permits
Article 1,05
Supplements
13 Volume 1 3.04.A. Delete the word “designated—" in this paragraph
Section 01 50 00 and Replace with the word “approved”
Temporary The updated sentence reads:
Construction Facilities A. Use non-potable reclaimed wastewater or water
and Utilities source approved by Owner for soil moisture
Article 3.04 conditioning, pipeline pressure testing and other
Temporary Water construction uses
Supply
3.04.C. Add new paragraph C.:

C. Contractor shall work with the Owner to define the
sequencing of individual pipe reaches that will be
hydrostatically tested, with a goal of limiting the
volume and/or cost of required water for pipeline
pressure testing,

14 Volume 1 3.01.E.1. Insert ", or provide compensation for,” directly
Section 01 91 14 after the word “Provide”
Equipment Testing and | The updated sentence reads:
Startup 1. Provide, or provide compensation for, water, power,
Article 3.01 chemicals, and other items as required for startup,
General unless otherwise indicated,
15 Volume 2 Delete Supplement 2, Geotechnical Baseline Report and
Section 02 40 00 Replace with attached Supplement 2, Geotechnical Baseline
Tunneled Crossings | Report,
Supplement 2,
Geotechnical Baseline
Report

Addendum No, 3
March 25, 2026
Page 3 of 6
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A, Teichert & Son, Inc. dba Teichert Construction

Section 33 05 01.12
Gravity Sewer Pipe and

| Item Part/Section Description of Change
16 Volume 3 3.01.G. Add new paragraph G:
Section 33 05 01.09 G. Perform CCTV inspection on PVC Pressure Pipe.
Polyvinyl Chloride CCTYV inspection requirements are shown in
(PVC) Pressure Pipe Section 33 01 30.16, Television Inspection of Gravity
and Fittings Sewer Pipelines.
Article 3.01
Installation
17 Volume 3 Item 3.07.A.3. Delete “Hydrostatic-Exfiltration” and Replace

with “Pneumatic”
The updated sentence reads:

Drawing PS-10

Fittings 3. TTest pipe over 18 inches in diameter for leakage
Article 3.07 using Pneumatic Test Method.
Testing
18 Volume 3 Paragraph 3.07.H. Delete “PV¥&” in the heading.
Section 33 05 01.12 | The updated heading reads:
Gravity Sewer Pipe and
Fittings H. Pipe Deflection Test:
Article 3.07
Testing
19 Volume 4 For SR70 and SR65 HDD crossings, two separate cased
Drawings crossings instead of one will be considered. Contractor will
Dwg No. CR-09 and | be responsible for obtaining approval of revision from
CR-11 Caltrans, and comply with Section 01 31 26, Value
Enginecting,
20 Volume 4 The notes on the Traffic Control Plans shall be modified to
Drawings read:
Dwg No., TC-01 to “7. ALL DAYTIME WORK SHALL BE PERFORMED
TC-10 DURING STANDARD WORKING HOURS EXCEPT
WORK SHOWN IN SECTION 01 31 13 PROJECT
COORDINATION SECTION”
Note: No new drawings will be issued as part of Addendum
No. 3 on this item, but the Conformed Documents will
reflect this change.
1 Volume 4, Add the following to the end of Note 7

7. “THE EXISTING FORCEMAIN IS BELIEVED TO
EXTEND DOWNWARD APPROXIMATELY 20 FEET TO
AN ELEVATION THAT ALLOWS IT TO CROSS UNDER
THE NEARBY DRAINAGE DITCH. THE TEMPORARY
PIPE TIE-IN LOCATION IS EXPECTED TO BE NEAR
THE EXISTING WETWELL, JUST DOWNSTREAM OF
THE CHECK VALVES TO AVOID A DEEP
EXCAVATION.”

Olivehurst Publie Utility District

Contract No, 2 OPUD Pump Stations and Pipelines

Addendum No. 3
March 25, 2026
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A. Teichert & Son, Inc., dba Teichert Construction

Item Part/Section
2y Yolume 4
Drawing PS-105A

Description of Change
Delete Note | in its entirety and Replace with:

“l. FENCING SHALL BE A CHAIN LINK AND SHALL
CONSIST OF GALVANIZED CHAIN LINK 2-INCH
DIAMOND FABRIC, PLASTIC PRIVACY SLATS ARE
REQUIRED AT ALL CHAIN LINK FENCING. NOT
SHOWN FOR CLARITY.”

Delete the following Drawings in their entirety and Replace

with attached Updated Drawings,
G-8 PP-20 PP-35

23 Volume 4
Drawings

SD-5 EC-4

G-10

PP-24

CR-09

SD-7

PP-3

PP-25

CR-11

SD-9

PP-4

PP-33

CR-12

SD-10

Attachmenfts

Volume I - Addendum 3

* Section 00 22 00, Davis-Bacon Requirements (NEW Section with Attachment Davis-
Bacon Wage Rates)

* Section 00 73 00, Supplementary General Conditions, Table 1, Limitations for Use of
Site and Other Areas (Updated Table 1)

* Section 00 40 00, Bid Form (Updated Section)

* Section 01 26 10, Value Engineering (NEW Section}

* Section 01 29 00, Payment Procedures (Updated Section)

¢ Section 01 31 13 Project Coordination (Updated Section)

* Supplement to Volume 1, Section 01 41 00, Regulatory Requirements and Permits, Draft
Water Quality Certification, February 2026 (New Document)

Volume 2 — Addendum 3
* Section 02 40 00, Tunneled Crossings, Supplement 2, Geotechnical Baseline Report
{Updated Supplement)

Volume 3 — Addendum 3
s None

Volume 4 - Drawings

G-8 PP-20 PP-35 SD-5 EC-4
G-10 PP-24 CR-09 SD-7

PP-3 PP-25 CR-11 SD-9

PP-4 PP-33 CR-12 SD-10

Addendum No, 3
March 25, 2026
Page S of 6
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A, Teichert & Son, In¢. dba Teichert Construction

In accordance with Article 8 of Section 00 21 13 — Instructions to Bidders, each bid submitted
shall include specific ackrowledgment, in the space provided on the bid forms, of receipt of all
Addenda issued during the bidding period. Failure to acknowledge may result in the Bid being
rejected as not responsive,

All Questions and RFIs were due before March 20, 2026 at 5:00pm. This addendum includes all
changes that were made to the Contractor documents, No further addendum or responses to
questions will be provided via Public Purchase, phone, or email. This includes Contractors,
vendors, or any other interested parties.

Thaok you,

Approved by:

John CBTillotson, PE.
Gieneral Manager

Signed:

Scott R, Lewis, Président

Olivehurst Public Utility District Addendum No, 3
Contract No, 2 OPUD Pump Stations and Pipelines Mareh 25, 2026
Page S of 5



Name of Bidder: STEVE P. RADOS, INC. ADDENDUM NO. 3

BID FORM
SECTION 00 40 00
BID FORM
OLIVEHURST PUBLIC UTILITY DISTRICT
OLIVEHURST, CA
Project Name: Contract No. 2: Pump Stations and Pipelines
CWSRF Project No. C-06-8753-110
THIS BID IS SUBMITTED BY:
Name of Bidder: STEVE P. RADOS, INC.
SUBMIT BID TO: BID OPENING:
District Clerk District’s Board Room
Olivehurst Public Utility District, Olivehurst Public Utility District,
1970 9th Avenue 1970 9th Avenue
Olivehurst, CA 95961 Olivehurst, CA 95961

TO: Honorable Board of Directors

BID IS SUBMITTED ON: 04/01/26 (insert Bid Date)

IMPORTANT NOTE:

All prices and bids must be in ink or typewritten. No pencil figures or erasures are permitted. Mistakes may
be crossed out and corrections inserted adjacent thereto and must be initialed in ink by the person
submitting the Bid. Changes in or additions to the Bid Form, recapitulations of the work bid upon, alternative
bids, or any other modifications of the Bid Form which are not specifically called for in the Bid Form, will
result in rejection of the bid by the District. The District will treat all such bids as not being responsive to the
Invitation for Bids. The District will not consider any oral or telephonic or email modification of any bid
submitted.

Proposed prices shall be for the total net price including all applicable taxes and charges (unless otherwise
specified), dslivered F.O.B., Project site. Information must be furnished complete in compliance with the
Contract Documents. The Information requested and the manner of submission are essential to permit
prompt evaluation of all Bids on a fair and uniform basis. Accordingly, the District reserves the right to
declare as non-responsive and reject any Bid in which material information requested is not furnished or
where indirect or incomplete answers or information is provided.

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 00- 1
Project No, W8Y(08100



Name of Bidder: STEVE P. RADOS, INC. ADDENDUM NO. 3
BID FORM

| BIDDER REPRESENTATIONS

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with
District in the form included in the Contract Documents to perform all Work as specified or indicated in the
Contract Documents within the specified time and for the price indicated in this Bid and in accordance with
the other terms and conditions of the Contract Documents.

The undersigned Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to
Bidders, including without limitation, those dealing with the disposition of Bid security. The Bid will remain
subject to acceptance for ninety (90} days after the Bid opening, or for such longer period of time that Bidder
may agree to in writing upon request of District.

As provided by Section 4552, et. Seq., of the California Government Code, in submitting a Bid to the District,
the Bidder offers and agrees that if the Bid is accepted, it will assign to the District all rights, title, and interest
in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.SC. Section 15) or under
the Cartwright Act {Chapter 2 (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the
Business and Professions Code}), arising from purchases of goods, materials, or services by the Bidder for
sale to the District pursuant to the bid. Such assignment shall be made and become effective at the time
the Disfrict tenders final payment to the Bidder.

In submitting this Bid, the undersigned Bidder represents that:
Bidder has attended the Mandatory Pre-Bid Meeting for the project.

Bidder has visited the site and become familiar with and satisfied itself as to the general, local, and
site conditions that may affect cost, progress, and performance of the Work.

Bidder is familiar with and has satisfied itself as fo all federal, state, and local laws and Regulations
and Permits that may affect cost, progress, and performance of the Work.

Bidder has carefully studied all reports of explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the Site which have been identified in the Contract
Documents.

Bidder has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies and data
concerning conditions (surface, subsurface and underground facilities) at or contiguous to the Site
which may affect cost, progress, or performance of the Work or which relate to any aspect of the
means, methods, techniques, sequences, and procedures of construction to be employed by
Bidder, including applying the specific means, methods, techniques, sequences, and procedures
of construction expressly required by the Contract Documents to be employed by Bidder, and safety
precautions and programs incident thereto.

Bidder does not consider that any further examinations, investigations, explorations, tests, studies,
or data are necessary for the determination of this Bid for performance of the Work at the price(s)
bid and within the times and in accordance with the other terms and conditions of the Contract
Documents.

Bidder is aware of the general nature of work to be performed by District and others at the Site that
relates to the Work as indicated in the Contract Documents.

Bidder has correlated the information known to Bidder, information and observations obtained from
visits to the Site, reports and drawings identified in the Contract Documents, and all additional
examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 0040 00- 2
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC. ADDENDUM NO. 3
BID FORM

As to the nature and scope of the Work, Bidder has given the District written notice of all conflicts,
errors, ambiguities, or discrepancles that Biddar has discovered in the Contract Documents, and
the written resolution thersof by the District, if made, is acceptable to Bidder, and where said
conflicts, etc., have not been resolved through the interpretations or clarifications by the District
because of insufficient time or otherwise, Bidder has included in the Bid the greater quantity or
better quality of Work, or compliance with the more stringent requirement resulting in a greater cost.

The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for the performance of the Work for which this Bid is submitted.

] ADDENDA

Bidder has obtained a complete set of Contract Documents and carefully examined and studied the
Contract Documents, all related information available to Bidders as defined in the Contract Documents, and
the following Addenda, receipt of all of which is hereby acknowledged. A Bid may be deemed non-
responsive if all Addenda issued by Owner are not listed.

Addendum.

Number Addendum Qate o S‘igaature of Bidder

03/04/26
2 03/13/26

S\Dg
3 03/25/26 \M\__

n BID SCHEDULE

Pursuant to your published Invitation for Bids for the above-referenced prdject, and in accordance with the
approved Plans and Specifications for that project, the following Bid for said entire project is submitted by
the firm indicated on this Bid Form.

The undersigned Bidder proposes and agrees to contract with the District to perform all of the above work,
including subsidiary obligations as defined in the Contract Documents for the prices indicated in the
BID SCHEDULE below.

Pursuant to the provisions of the California Labor Code Section 6707, each bid submitted shall contain, in
the bid, the amount included for adequate sheeting, shoring, and bracing, or equivalent method, for the
protection of life and limb in trenches and open excavation, which shall conform to applicable safety orders.
By listing this sum in base hid item 2 below, the Bidder warrants that its action does not convey tort liability
to the Owner, the Engineer, the Construction Manager, and other employees, agents, and subconsultants.

Further in submitting its Bid, the undersigned Bidder understands and agrees that that the Total Bid Price
are each determined by the sum total of all respective bid itern amounts in the applicable Bid Schedule
shown below. In the event the addition of the bid item extended amounts does not equal the Total Bid Price
the corrected addition of all bid item extended amounts will govern, and the Owner will correct the respactive
total{s) accordingly. In case of discrepancy between words and figures, words will prevail.

Bid Items are further described in Section 01 28 00, Payment Procedures.

CPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 0040 00-3
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC.

ADD

ENDUM NO. 3

BID FORM

ltem
No.

ltem
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

Item
Total

Mohilization and
Demobilization (no
more than 5% of
Construction Costs)

LS

d‘l}(,?[,dd—fj

ﬁ?,azi, 000

Surveying and
Construction Staking

LS

¥.
ZZS"'aua

&
229, vt

Clearing and
Grubbing

LS

%y, 000

¥

e, o0

Traffic Control

LS

e S5

4’{, §$O0_ oo el

Dewatering and Non-
Storm Discharge
Control

LS

r00, 000

SWPPP -
Stormwater
Maonitoring,
Inspections,
Sampling, Laboratory
Analysis, Compliance
Reporting, BMP
Installation, and BMP
Maintenance

LS

7

&£&od, an e

Trench Sheeting,
Shoring, and
Bracing, as required
by Section 6707 of
the California Labor
Code)

LS

&
?2_5"; -1

3?5;000

Pipelines -~ Mary
Avenue and Private
WWTP Access

8a

Demolition Existing

New 8 Inch Sewer
Pipe - Mary Avenue

LS

&,
b, #90

75

,, Soo

8b

Reestablish Survey
Monument

EA

g 5o

r.3
F)), oo

8¢

Culvert - 18 Inch
Class 4 RCP or
18 Inch Type 8
HDPE PSI DR 18

140

LF

22,3 oo

L TP

8d

Demolition Existing
18 Inch Culvert

LS

¥sos

2"4&0

8e

Connect to Existing
New Sewer -
Manhole at
Wastewater
Treatment Plant

LS

g
f’ T

f; %00

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bid Form
0040 00-4



Name of Bidder: STEVE P. RADOS, INC.

ADDENDUM NO. 3

BID FORM

ltem
No.

Item
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

Item
= Total

af

Gravity Pipeline —
8 Inch ASTM D3034
SDR 26 PVC Pipe

20

LF

£y, 700

il doo

8g

Gravity Pipeline —

36 inch AWWA C900
PVC DR 18 PVC
Pipe (Green) or

36 inch AWWA C906
HDPE DIPS DR 17
(Green)

4,548

LF

r 4
2, 956, 209

8h

Gravity Pipeline ~

30 inch AWWA C900
PVC DR 18 PVC
Pipe {Green) or

30 inch AWWA C906
HDPE DIPS DR 17
{Green)

16 20

LF

22,000

8i

Gravity Pipeline —

12 inch AWWA C200
PVC DR 18 PVC
Pipe (Green) or

12 inch AWWA C206
HDPE DIPS DR 17
{Green)

20

LF

J: {, Foo

8]

Gravity Pipeline —

8 inch AWWA C900
PVC DR 18 PVC
Pipe (Green) or

8 inch AWWA C906
HDPE DIPS DR 17
(Green)

46 20

LF

KA

8k

Sanitary Sewer
Service (OPUD
Detail 5-32) - New
Service - Mary
Avenue

43

EA

Y3, coo

ﬁ?z 2,6vo

8l

Sanitary Sewer
Service (OPUD
Detail 5-32) - Partial
Reptacement and
Bypass - Mary
Avenue

EA

o, 00w

.4
/%, 000

8m

60 Inch -~ Sewer
Manhole {OPUD
Detail 5-14B)

EA

Yot 5,000

L
Yo %, Soo

an

72 Inch - Sewer
Manhole {OPUD
Detail 5-14B)

EA

gf?-a, oo

2 8o, o0

8o

84 Inch - Sewer
Manhole (OPUD
Detail 5-14B)

EA

90,020

?()j do o

OoPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bid Form
00 40 00- 5



Name of Bidder: STEVE P. RADOS, INC.

ADDENDUM NO. 3
BID FORM

Item
No.

item
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

[tem
Total

Ravement
Defineat \WAWTP
Private-AccessRoad

4

LS

$0-00

8q

Pavement
Delineation - Mary
Avenue

LS

73, Fo0

%, 700

8r

Pothole Existing
Utilities {includes
encroachment
permit, traffic control,
documentation, and
restoration

35-55

EA

& 200

Y@ 6,000

8s

Retaining Wall
Removal and
Replacement

25

LF

Pipelines - McGowan
Parkway and Olive
Avenue

Oa

Demolition Existing
24 Inch Sewer Pipe -
McGowan Parkway

LS

b

Abandoned Existing
24 Inch Sewer Pipe -
McGowan Parkway

LS

/e, ot

¢

Minor Concrete
(Barrier Curb and
Gutter)

20 60

LF

Xy

, YO0

ad

Minor Concrete
(Sidewalk)
(0.50 - feet)

430-300

SF

g,

2/, LY

9e

Forcemain - 18 inch
AWWA C900 PVC
DR 18 PVC Pipe
(Green)

16 20

LF

& Poe

of

Forcemain - 16 inch
AWWA CO00 PVC
PR 18 PVC Pipe
(Green)

18 20

LF

-

9g

Forcemain - 12 inch
AWWA C900 PVC
DR 18 PVC Pipe
(Green)

227

LF

=
/8, ovo

9h

Forcemain - 24 inch
AWWA C900 PVC
DR 18 PVC Pipe
{Green) or 24 inch
AWWA C906 HDPE
DIPS DR 17 (Green)

657

LF

TFE, 7P

OPUD
Contract No. 2: OPUD Pump Stations and Pipelines
Project No, W8Y08100

Bid Form
00 40 00- &



ADDENDUM NO. 3

BID FORM

tem
No.

Item
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

Item
Total

9i

Forcemain - 18 inch
AWWA C900 PVC
DR 18 PVC Pipe
(Green} or 18 inch
AWWA C906 HDPE
DIPS DR 17 (Green)

1,087

LF

Y270

4 oz, 19

9

Forcemain - 16 inch
AWWA CH00 PVC
DR 18 PVC Pipe
(Green) or 16 inch
AWWA C908 HDPE
DIPS DR 17 (Green)

1,096

LF

[4
s¢eo

R T

9k

Forcemain - 12 inch
AWWA C900 PVC
BR 18 PVC Pipe
(Green) or 12 inch
AWWA C906 HDPE
DIPS BR 17 (Green)

1,104

LF

$3e

%6‘?’, J2o0

al

18 Inch Eccentric
Plug Valves

EA

B¢, 099

2
zblf ool

7

9m

16 Inch Eccentric
Plug Valves

EA

2%, oo

25‘7 sead

9n

12 Inch Eccentric
Plug Valves

EA

iz . 000

#

< 2, oo

90

Combination Air
Vacuum Valve
(CARV) {OPUD 6-15)

41

EA

o
Y28 oo

#{?S';‘ Fac

9p

Special Triple
Combination Air
Vacuum Valve
(CARV) (OPUD
6-15A) - McGowan
Parkway

LS

2Z 0,000

2292, 600

9q

Amorock Manhole
Insert --

Station 207+56 -
McGowan Parkway

LS

2

w, o ad

'?'30, o)

9r

Sanitary Sewer
Service (OPUD
Detail 5-32) - Partial
Replacement -
McGowan Parkway

EA

[ 4
7, seo

4 O, pod

9s

Connect to Sewer -
Stub at McGowan
Remote Valve Site

LS

&
o, 200

Y, 200

ot

Connect to Sewer -
Stub at Pump Station
No. 2

LS

‘ﬁzr qov

\??’ Yoo

9u

Connect to Sewer -
Stub at Olive Avenue
Remote Valve Site

LS

JQ, to®

V@, /oo

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y03100

Bid Form
00 4000-7



Name of Bidder: STEVE P. RADOS, INC.

ADDENDUM NO. 3

BID FORM

Item
No.

Item
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

ltem

Ov

Pavement
Delineation - Olive
Avenue

1

LS

Y, 600

Total
'{Cf/’ 6oy

Ow

Pavement
Delineation -
McGowan Parkway
{(West of SR 70)

LS

572,2, coo

.5

28 o000

Ox

Pavement
Delineation -
McGowan Parkway
(SR 70 to Evelyn
Drive)

LS

7
/{ , 000

V6, 000

9y

Pothole Existing
Utilities (includes
encroachment
permit, traffic control,
documentation, and
restoration

60

EA

7//20‘9

#2, doo

10

Pipelines - Rancho
Road - North of
Pump Station 21

10a

Culvert - 18 Inch
Class 4 RCP or
18 Inch Type S
HDPE PSI DR 18

95

LF

fes

&
o, 575

10b

Demolition Existing

18 Inch Culvert

LS

2, ae0

10c

Forcemain - 24 inch
AWWA C900 PVC
DR 18 PVC Pipe
(Green) or 24 inch
AWWA C906 HDPE
DIPS DR 17 (Green)

3,456

LF

Z
290

10d

Forcemain - 18 inch
AWWA C900 PVC
DR 18 PVC Pipe
(Green) or 18 inch
AWWA C906 HDPE
DIPS DR 17 (Green)

36

LF

‘?6 , 890

10e

Forcemain - 16 inch
AWWA C900 PVC
DR 18 PVC Pipe
(Green) or 16 inch
AWWA C906 HDPE
DIPS DR 17 (Green)

42

LF

"5‘6,390

10f

24 Inch Eccentric
Plug Valves

EA

fgy;ooo

/I F0, 000
7

10g

18 Inch Eccentric
Plug Valves

EA

£
33,600

33. 000

10h

16 Inch Eccentric
Plug Valves

EA

‘{o
23,089

Z2& oo

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bid Form
00 40 00- 8



Name of Bidder:

STEVE P. RADOS, INC.

ADDENDUM NO. 3

BID FORM

Item
No.

Item
Description

Estimated
Quantity

Unit of
Measure

Item
» __ Total

10i

Combination Air
Vacuum Valve
(CARV) (OPUD
FM-02)

EA

ez S, cod

&

10j

Flushing Port
Assembly

EA

6,000

10k

Pavement
Delineation - Rancho
Road - North of
Pump Station No. 21

LS

923,000

101

Pothole Existing
Utilittes {includes
encroachment
permit, traffic control,
documentation, and
restoration

EA

J‘?I G o0

10m

Barbed Wire Fence
(metal post - Caltrans
A86 Detail)

300 124

LF

S FE

4

10n

Tempeorary Fencing

436 250

LF

4250

11

Pipelines - Rancho
Read - South of
Pump Station 21

Culvert - 18 Inch
Class 4 RCP or
18 Inch Type S
HDPE PSI DR 18

175

LF

00

‘?g-z, soo

11b

Culvert - 5'x3'
Precast Reinforced
Concrete Box Culvert

60

LF

¥2, 000

&
/20, ovo

11¢

Demolition Existing
Box Culvert - 5'x3'
Box Culvert

LS

g‘?, QGO

Vz , Yoo

ol

11d

Demolition Existing
18 Inch Culvert

LS

3, (oo

q/ 7, 0oo

11e

Forcemain - 18 inch
AWWA C908 HDPE
DIPS DR 17

14,078

LF

73 vy

.
5, 3578 #zo0

11f

Forcemain - 6 inch
AWWA C908 HDPE
DIPS DR 17

385

LF

LA

“zes 025

11g

18 Inch Eccentric
Plug Valves

EA

g?S, a0

'g?!éf/,auc)

11h

Combination Air
Vacuum Valve
(CARV) (Wheatland)

EA

é(bo; P L]

¢

242, aoa

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y (8100

Bid Form
004000-9



Name of Bidder; STEVE P. RADOS, INC.

ADDENDUM NO. 3

BID FORM

Item
No.

ltem
Description

Estimated
Quantity

Unit of
Measure

Unit
o Cost

Item

11i

Flushing Port
Assembly

8

EA

uZd, o060

é Total
PO, oo

11j

Connect to Sewer -
Stub at Pump Station
No. 21

LS

S, Go?

#xoaa

11k

Connect to Sewer -~
Stub at Wheatland
Pump Station No. 4+ 3

Ls

f"-?, ood

T

111

Pavement
Delineaticn - Rancho
Road - South of
Pump Station No. 21

LS

Y23, 000

¥

Z3, o0

Pothole Existing
Utilities {includes
encroachment
permit, traffic control,
documentation, and
restoration

20

EA

{r zo0

&

2¢%, apo

11n

Barbed Wire Fence
{metal post -~ Caltrans
A86 Detail)

865

LF

110

Temporary Fencing

890

LF

12

Auger Boring or Pipe
Ramming Cross -
DR11 w/Steel Casing
per Plan

12a

Rancho/YWA Main
Canal Crossing

50

LF

3‘% oo

13

Horizontal Directional
Drilling - DR11

13a

Rancho/Reeds Creek
Crossing (approx.
4489 1537 LF)

LS

¥

/

#

FJ9, 000

13h

Rancho/Hutchinson
Creek Crossing
{approx. 670 674 LF)

LS

/ oY'Z, ood

13¢c

Rancho/Kimball
Creek Crossing
{approx. 519 LF)

LS

7, &S, oo

14

Horizontal Directional
Drilling - DR11
w/DR13.5 HDPE
Casing per Plan

14a

Olive Avenue/State
Route 65 Crossing
(approx. 742 LF)

LS

7 g, soo0od

f{f 5_5’0; [T ]

£

14b

McGowan/State
Route 70 Crossing
(approx. 4381 1382
LF)

LS

Wg' 030,600

"R u30, e00
Fs

oPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bid Form
00 40 00~ 10



Name of Bidder: STEVE P. RADOS, INC,

ADDENDUM NO. 3
BID FORM

Item
No.

{tem
Description

Estimated
Quantity

Unit of
Measure

Unit Item
Cost Total

15

Roadway
Rehabilitation and
Trench Restoration

15a

Road Rehabilitation
and Trenhch
Restoration - OPUD
Private Access Road

18,315

SF

Vg 169, 835

15b

Road Rehabilitation
and Trench
Restoration - Mary
Avenue

80,765

SF

#
g #2¢,885

P o

15¢

Road Rehabilitation
and Trench
Resforation -
McGowan Priwy
(West SR 70)

16,985

SF

g/ 2 92 o3 &F20

15d

Road Rehabilitation
and Trench
Restoration -
McGowan Prkwy
(East SR 70)

19,780

SF

"o Vs, 650

15e

Road Rehabilitation
and Trench
Restoration - Olive
Avenue

8,980

SF

Vs ¥, 00

15f

Road Rehabilitation
and Trench
Restoration - Rancho
Road (Cul-de-Sac to
McGowan Parkway}

31,335

SF

& 158, ot

16g

Road Rehabilitation
and Trench
Restoration - Rancho
Road {McGowan
Parkway to PS 21)

20,645

SF

P %}; 2z5

¥ &

15h

Road Rehabilitation
and Trench

Restoration - Ranch
Road - South PS 21

215,870

SF

o %63, ¥30

16

Pump Stations

16a

OPUD Pump Station
2

LS

wﬁ,?-oti, ood %, Fo0, o000

16b

OPUD Pump Station

21

LS

¥q,173,383 @?ﬂ?fr?‘\‘s

16¢

OPUD Pump Station
2 Startup and Testing

LS

7.
730,000 3‘3

2, e/

16d

OPUD Pump Station
21 Startup and
Testing

LS

??‘5, LYY g—?.i’, oo

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bid Form
00 40 00- 11



Name of Bidder:

STEVE P. RADOS, INC.

ADDENDUM NO.

BID FORM

Item
No.

Item
Description

Estimated
Quantity

Unit of
Measure

Unit
Cost

Item
Total

16e

System Level Testing
of Facllities and
Application
Programming
Integration — OPUD
Pump Stations:

LS

7 2,000

¥2, 000

16f

Wheatland/OPLID
System-wide Startup,
Testing and
Commissioning of
Complete
Conveyance System

LS

=Y o Gcod

é’g_ 0, 000

17

Automatic Control
Valve Stations

17a

McGowan Parkway
Station

LS

g’l, o0, 000

&

17b

Olive Avenue Station

LS

[ $55,000

17¢c

McGowan Parkway
Station Startup and
Tesling

LS

3’ 38 vo0

17d

Olive Avenue Startup
and Testing

LS

#!zz, 000

17e

System Level Testing
of Facllities and
Application
Programming
Integration —
Automatic Control
Valve Stations

LS

S?B 5, do?

17f

Record Drawings

LS

P
y/;’; oHawd

4’5’;’@«9

19

Yuba County Plan
Check and inspection
Allowance

LS

$120,000.00

$120,000.00

20

Allowance for
unanticipated
conditions or
unknown utilities

LS

$100,000.00

$100,000.00

21

Allowance for UPRR
Railroad Monitoring

LS

$20,000.00

$20,000.00

22

Environmental
Exclusionary Fence
and Enfrance Mats

LS

/08, 6eo

2

&
/OC)/ o

23

Demolition of
Existing Manhole at
Wastewater
Treatment Plant

LS

o4
3, ev?

24

Shoulder Backing -
OPUD Private
Access Road

1,800

SF

fj.od

OPUD

Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

Bid Form
00 40 00- 12



Name of Bidder:STEVE P. RADOS, INC. ADDENDUM NO. 3

BID FORM
ltem Item Estimated | Unit of Unit Item
No. Description Quantity | Measure §Cost £ Total

Shoulder Backing - / “go Fes
25 Mary Avenue 80,765 SF ) - !
Demolition of Curb & 2 o0
27 | and Gutter - 60 LF 35 4
McGowan Parkway
Demolition of f‘? 3‘2 j00
28 Sidewalk - McGowan 300 SF ’
Parkway & #
gg | Reestablish Survey 4 EA §,50¢ 22, cow
Monument ~
Operation f/ 200,000 y/ 200 gypo
Technology / A
30 1 LS
Procurement
{Section 26 79 20)

TOTAL BASE BID SCHEDULE PRICE (items 1 through 2630) $__$ 3, ¥39 , oog

TOTAL BASE BID SCHEDULE PRICE (in words) _£fty e mitlion  Fesy dondet
Jfﬂl\':ff"j Ihoubad &0”0.’9

ADDITIVE BID ALTERNATIVES TO BASE BID SCHEDULE

The undersigned Bidder offers to make, at the following Additive Bid Alternative prices, the changes in the
Work covered by the Base Bid Schedule that are specified in the Bid Alternatives priced below.

It is understood that:

1. Bid Alternatives prices must be filled in.

2. The addition shown herein for each Bid Alternate is the net addition that is to be applied to the Total
Base Bid Schedule of each Bidder if a Bid Alternate is selected by the District.

3. The acceptance or rejection of any, or all, of these Bid alternates is af the option of the District.

4. The acceptance or rejection of one or mora Bid Alternate will not affect the Total Base Bid, nor
other conditions of this Bid, nor the price of other accepted Bid Alternate(s).

5. The Contract Price shall be the net amount determined by adding the Bid Alternate price(s) of all
District accepted Bid Alternate(s) to the Total Base Bid price.

Additive Bid Alternatives are further described in Section 0 23 00, Alternatives,

Additive Bid Alternative #1: Scope of work includes:
¢« Compliance with the Community Workforce Agreement

Add $ {00 : oo Lump Sum (WRITTEN IN NUMBERS)

Clne /Qunbfv\tj 7?0\»'5,/ 0"//4re.

(WRITTEN IN WORDS)

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 00- 13

Project No. W8Y08100

AP



Name of Bidder: STEVE P. RADOS, INC. ADDENDUM NO., 3
BID FORM

BASIS OF AWARD

¢ The award of contract{s} will be based on the LOWEST result of
o Base Bid Schedule OR
o Base Bid Schedule and Additive Bid Alternative #1

The District reserves the right to award only base bid OR base bid plus additive bid alternative #1.

Bid prices shall include everything necessary for the completion of the work stipulated in the Contract
Documents, including but not limited to providing the materials, equipment, tocls, plant and other facilities,
and the management, superintendence, labor, and services. Bid prices shall include all federal, state, and
local taxes.

Any bid which, in the opinicon of the District, is so unbalanced between the Base Bid Schedule and
the Additive Bid Item, or between the various Contract items as to be detrimental to the best interest
of the District, may be rejected.

v COMPLETION

In accordance with the Specifications, the undersigned Bidder agrees to plan the Work and to prosecute it
with such diligence that said Work shall be commenced within ten (10) days after the date of Notice to
Proceed and shall be completed within the contract completion times specified in the Agreement.
Furthermore, the undersigned Bidder accepts the liquidated damages specified in the Agreement in the
event of failure to complete the Work within the specified times,

v BID GUARANTY

Bid security must be a Bidders Bond, a certified check or cashier's check payable to the Sausalito-Marin
City Sanitary District, or cash. Bids secured by personal checks or personal guarantees will be rejected.
Bid security must be in an amount not less than ten percent (10%) of the Total Bid Price.

vi NON-COLLUSION DECLARATION

The Bidder swears, deposes and says that he, she or it, as the party making the foregoing Bid, that the Bid
is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the Bid is genuine and not collusive or sham; that the Bidder has not
directly or indirectly induced or solicited any other Bidder to put in a false or sham Bid, and has not directiy
ot indirectly colluded, conspirad, connived, or agread with any Bidder or anyone else to put in a sham Bid
or to refrain from bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the Bidder or any other Bidder, or to fix
any overhead, profit, or cost element of the bid price, or that of any other Bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the Bid are true; and, further, that the Bidder has not, directly or indirectly submitted
his ar her bid price or any breakdown therecf, or the contents thereof, or divulged information or data relative
thereto, or paid, and will not pay, any fee to any corporation, partnership, company association,
organization, bid depository, or 1o any member or agency thereof to effectuate a collusive or sham Bid.

Any person executing this affidavit on behalf of the Bidder that is a corporation, parinership, joint venture,
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she
has full power to executed, and does execute, this affidavit on behalf of the Bidder.

Vil SUBCONTRACTOR LISTING

In accordance with the California Public Contract Code, Division 2, Part 1, Chapter 4, Section 4100 ef seq.,
and following, the subcontractors listed on the Bid Form attachment will perform the indicated work of
improvement on the project.

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 00- 14
Project No. W8Y(8100



Name of Bidder; STEVE P. RADOS, INC. ADDENDUM NO. 3

Vil

BID FORM

ATTACHED DOCUMENTS

The undersigned Bidder agrees that the following Contract Documents and Bidder Information are attached
to and made a condition of this bid:

NGO LGN =

Bid Form (Section 00 40 00)

Bidder's Bond (Section 00 40 10)

Site Visit Affidavit {Section 00 40 15)

Designation of Subcontractors {(Section 00 40 20)

Schedule of Major Equipment and Material Suppliers (Section 00 40 25)
Non-Collusion Declaration (Section 00 40 30)

Iran Contracting Act Certification (Section 00 40 35)

Russia Related Sanctions acknowledgement {Section 00 40 36)
Anti-Lobbying Certificate {Section 00 40 38)

. Debarment Certification {Section 00 40 40)
. Cerlification of Drug Free Workplace (Section 00 40 42)
. Cerlification of Horizontal Directional Driling Subcontractor's Experience and

Qualifications (Section 00 4G 53)

. Statement of Safety Compliance (Section 00 40 54)
. Section 00 21 13 Article 21- CARB Compliance for Construction Contractors or sighed

CARB compliance exemption letter.

. Bidder's Signature Authority as applicable {(see Sections 00 52 10 to 00 52 40)
. Certification of Compliance with SWRCE CWSRF Program Requirements. Download from

https://www.waterboards.ca.gov/water_issues/programs/grants_loans/srf/docs/dbe_comp
liance_guidelines_instructions.docx

In addition, the following contract documents and Bidder information must be submitted by the three lowest
monetary Bidders as determined by the Disirict within four {4) business days after opening of the Bids.

1.

Certification of Reported Compliance (*CRC”) or signed CARB compliance exemption letter
from each Subcontractor listed on Bidder's Section 00 40 20, Designation of
Subcontractors. See Section 00 21 13 Article 22 for further instructions.

Bidder's Financial Information marked “Confidential”.

i. Include items such as Audited Financial Statements: Balance Sheets, Income
Statements, Cash Flow Statements for the last 2 years.

ii. Turnover/Revenue Proof: Annual turnover figures, often averaged over recent
years, to show financial capacity.

ii. Auditor's Certificate: Cerlification by a Cerified Public Accountant {CPA)
confirming financial information

iv. Bank Guarantees/Support: Undertakings or resolutions from parent companies for
financial backing.

In addition, the following contract documents and Bidder information must be submitied by the Lowest

Monetary Bidder as determined by the District within five (5) business days after receipt of District’s written
notice of District’s determination of the lowest monetary Bidder. If requested, other Bidders to submit in
accordance with Section 00 21 13. Article 40, Escrow Bid Documents.

1.

Section 00 40 55 — Bid Document Certification

OPUD

Bid Form

Contract No. 2: OPUD Pump Stations and Pipelines 00 40 00- 15
Project No. W8Y08100



Name of Bidder: _STEVE P. RADOS, INC. ADDENDUM NO. 3
BID FORM

X BIDDER’S CALIFORNIA CONTRACTOR’S LICENSE INFORMATION

The undersigned Bidder is licensed in accordance with Chapter 9, Division 3 of California Business and
Professions Code and Section 3300 of the California Public Contract Code, and the laws of the State of
California.

Bidder's Valid California Contractor's License No. 484452
Classification(s) A&B
Expiration Date: 12/31/27
Bidder has conftracted under this license number for 40 Years
X BIDDER’S CALIFORNIA PUBLIC WORKS PROJECT REGISTRATION INFORMATION

The undersigned Bidder is registered with the Department of Industrial Relations pursuant to Labor Code
Section 1725.5. ‘

Bidder's Valid Public Works Registration No. _ 1000007814

Registration Date: 02/20/15

Expiration Date: 06/30/26

The undersigned hereby swears and certifies under the penalty of perjury that all representations
made herein are true and the person(s) signing the attached documents has/have the necessary
proper authority to submit the bid and execute a contract if selected.

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 60- 16
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC, ADDENDUM NO. 3

BID FORM

If Bidder is:
An Individual

Name (typed or printed): N/A

By:

(Individual's signature)

Doing business as:

Business Address:

Phone Number: { ) FAX Number: ()

Email Address of Authorized Representative:
A Partnership

Partnership Name (typed or printed): N/A

By:

(Signature of general partner- attach evidence of authority to sign)

Name (typad or printed);

Business Address:

Phone Number: { ) FAX Number: { )

Email Address of Authorized Representative:
A Corporation

Corporation Name (typed or printed): STEVE P. RADOS, INC.

State of Incorporation; CALIFORNIA

By: . (SEAL)

(Signature - attach evidence of authority to sign)

Name (typed or printed): Stephen 8. Rados

Title: CEO

(CORPORATE SEAL)

Attest: 7% /ﬂ M

(Signature of Corporate Secretary)

OPUD Bid Form
Contract No. 2: OPUD Pump Stations and Pipelines 0040 00- 17

Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC. ADDENDUM NO. 3

BID FORM
Name (typed or printed): Stephen A. Rados
Date of Quallification to do business is 1988
Business Address: 2002 E. McFadden Ave., #200, Santa Ana, CA 92705
Phone Number: {714 835-4612 FAX Number: {7141-835-2186
Email Address of Authorized Representative: bid@rados.com; rwoicik@rados.com

A Joint Venture

Joint Venture Name (typed or printed}: N/A
By:
{Signature of Joint Venture Partner - attach evidence of authority to sign)
Name (typed or printed):
Title:

Business Address:

Phone Number: () FAX Number: ()

Email Address of Authorized Representative;

Joint Venture Name {typed or printed):

By:

(Signature of Joint Venture Pariner - attach evidence of authority to sign)

Name (typed or printed):

Title:

Business Address:

Phone Number:  { ) FAX Number: ()

Email Address of Authorized Representative:

Each joint venturer must sign. Add additional Joint Venture names and information below if needed. The
manner of signing for each individual, parinership, and corporation that is a party to the joint venture should

be in the manner indicated above.

OPUD

Bid Form

Contract No. 2: OPUD Pump Staticns and Pipelines 00 40 00-18

Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC. ADDENDUM NO. 3
BID FORM

A Limited Liability Company

Limited Liability Company Name (typed or printed): N/A

By:

(Signature of Managing Partnher or Officer -
attach evidence of authority to bind the LLG under the LLC's articles of organization)

Name (typed or printed):

Title:

Business Address:

Phone Number: { ) FAX Number: ()

Email Address of Authorized Representative:

OPUD Bid Form
Contract No. 2; OPUD Pump Stations and Pipelines 00 40 00- 12
Project No, W8Y08100



Name of Bidder; STEVE P. RADOS, INC. ADDENDUM NO. 3

BID FORM

AUTHORITY CERTIFICATES. Shall be attached to the bid form and submitted with the bid.

A,

Bids by corporations must be executed in the corporate name by the president, a vice-president,
or other corporate officer. Such Bid shall be accompanied by the Certificate of Authority
(See Section 00 52 10) to sign, attested by the secretary or assistant secretary. The corporate
address and state of incorporation must appear below the signature.

Bids by partnerships must be executed in the partnership name and be signed by a managing
partner, accompanied by the Certificate of Authority (See Section 00 52 20) to sign, and his/her
titte must appear under the signature and the official address of the partnership must appear below
the signature.

Bids by joint venture must be executed in the joint venture name and be signed by a joint venture
managing partner, accompanied by the Certificate of Authority (See Section 00 52 30) to sign, and
histher title must appear under the signature and the official address of the joint venture must
appear below the signature. Additionally, the Bid shall bind the joint venture.

Bids by Limited Liability Companies (LLC) must be executed by an authorized officer or managing
member. Such Bid shall be accompanied by the Certificate of Authority (See Section 00 52 40) to
sigh, attested by the secretary or assistant secretary or a quorum of other LLC members. The LLC
address and the state where LLC was formed must appear below the signature.

If the Bid is made by an individual, bidder's name, signature, and post office address must be
shown,

END OF SECTION

OPUD

Bid Form

Coniract No. 2;: OPLID Pump Stations and Pipelines 00 40 00- 20
Project No. W8Y08100



STEVE P RADOS, INC.

Enginecring Contractors

Telephone: (714) 835-4612
Facsimlle;  (714) 835-2184
www rados.com

CERTIFICATE OF SECRETARY

I, Stephen A. Rados, Secretary of Steve P. Rados, Inc., a California corporation, do
hereby certify that the following is a true and ccrrect copy of a resolution duly adopted by
the Board of Directors of this Corporation at a meeting held on July 18, 2024:

- RESOLVED, that the following officers of this Corporation are authorized in accordance
with the Bylaws of this Corporation to éxecute documents and agreements in connection
with the operations of this Corporation:

Stephen S, Rados Chief Executive Officer
Jan Sherman President
Stephen A, Rados Executive Vice President, Secretary,
Treasurer, Chief Financial Officer
Jeff Pecl Executive Vice President,
Chief Operating Officer
Derek W, Rados Vice President

Dated: February 7,2025 % .
s A P

Stepheh A. Rados
Secretary

2002 East McFadden Avenue, Sulte 200, Santa Ana, California 92705
Malling Acddress: Post Offlce Box 15128, Sanfa Anag, Cadllfornia 92735-0128



. Name of Bidder. _Steve P. Rados, Inc.

SECTION 00 40 10

BIDDER'S BOND
(To Be Submitted with Bid)

We, Steve P. Rados, Inc. , as Principal, and
Travelers Casualty and Surety Company of America  as Surety, jointly and severally, bind ourselves,
our heirs, representatives, successors and assigns, as set forth herein, to the Olivehurst Public Utility
District, a public utility district and a political subdivision of the State of California formed under the authority
of the Public Utility District Act of the State of California (Public Utilities Code section 15501 et seq.),
hereinafter referred to as the “District” or “Owner” or “OPUD” for the payment of the penal sum of _Ten
Percent of the Total Amount Bid dollars ($_10% of Bid ), lawful money of the United States, which is ten
percent {10%) of the total amount bid by bidder to the Owner. Principal has submitted the accompanying
bid for the construction of the Contract No. 2 OPUD Pump Stations and Pipelines - Project No. W8Y08100.

If the Principal is awarded the contract and enters into a written contract, in the form prescribed by the
Owner, at the price designated by his bid, and files the bonds required by the Agreement with the Owner,
and carries all insurance in type and amount which conforms to the contract documents and furnishes
required certificates and endorsements thereof, all within the times defined in the Contract Documents,
then this obligation shall be null and void; otherwise it shall remain in full force and effect.

Forfeiture of this bond, or any deposit made in lieu thereof, shall not preclude the Owner from seeking all
other remedies provided by law to cover losses sustained as a result of the Principal’'s failure to do any of
the foregoing.

Principal and Surety agree that if the Owner is required to engage the services of an attorney in connection
with the enforcement of this bond, each shall pay the Owner's reasonable attorney’s fees, withess fees and
other costs incurred with or without suit.

Executed on __March 10 12026
N ~CED
Principal Signature g& >, \QMJ)S
N Sleghmt
Principal Name Steve P. Rados, Inc.
Business Address 2002 E. McFadden Avehue, Suite 200, Santa Ana, CA 92705

Any claims under this bond may be addressed to:

Travelers Casualty and Surety Company of America (Name and address of Surety’s agent for

21880 Gateway Center Drive service of process in California, if
Diamond Bar, CA 91765 different from above)

(909) 612-3653 (Telephone number of Surety’s agent in California)

(Attach Acknowledgment)

Travelers Casualty and Surety Company of America
SURETY '

o P0G Cauaht.

(Attorney-in-Fact) Heather Saltarelli

OPUD . Bidder's Bond
Contract No. 2: OPUD Pump Stations and Pipelines ’ 00 40 10- 1
Project No. W8Y08100



Name of Bidder: Steve P. Rados, Inc.

NOTICE:

No substitution or revision to this bond form will be accepted. Be sure that all bonds submitted have a
certified copy of the bonding agent's power of attorney attached. Also verify that Surety is an “Admitted
Surety” (i.e., qualified to do business in California), and attach proof of verification (website printout from
the California Department of Insurance website http://iwww.insurance.ca.govidocs/index.html) or certificate
from County Clerk).

END OF SECTION

OPUD Bidder's Bond
Contract No. 2: OPUD Pump Stations and Pipelines : 00 40 10- 2
Project No. W8Y08100



CALIFORNIA ACKNOWLEDGMENT CIVIL CODE § 1189

Anotary public or other officer completing this certificate verifies anly the identity of the individual who signed the document
to which this certificate is attached, and not the trutifulness, accuracy, or validity of that document.

State of Calif@ }
County of AW(/

g .
On 7)! Zﬁw before me, A)"/ﬂ ‘f',

Date @ bert blame -ﬁ

~ N .
personally appeared ___ 3 ‘ A 6' 4 A0S
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/they executed the same In his/her/their
authorized capacitylies), and that by histher/their signature(s) on the instrument the person(s), or the entity
upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing

LUCY GONZALEZ paragraph is true and correct.
Notary Public - California

Orange Coun H -
Commisl;?on “5?2393 = WITNESS my hand and official seal.

My Comm. Expires Sep 14, 2029

Signature y
Place Notary Seaf and/or Stamp Above (N SignatureDf Notar%Pubfic

OPTIONAL N

Completing this informatfon can deter alteration of the document or
fraudutent reattachiment of this form to an unintended document.

Description of Attached Document
Title or Type of BPocument: _

Document Date: Number of Pages:
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’s Name:

0 Corporate Officer — Title{(s): 01 Corporate Officer — Title(s}):

O Partner- 3 Limited O General O Partner — O Limited O General

O Individual O Attorney in Fact 0O Individual O Attorney in Fact

O Trustee i1 Guardian or Conservator [0 Trustee O Guardian or Conservator
a Cther: O Other:

Signer is Representing: Signer is Representing:

©2019 National Notary Association



CALIFORHIA ALL-PURPOSE AOKNOWLEDGMENT GIVIL GODE § 1189

A notary pubkic or other officer completing this certificate verifies only the identity of the Individual who sngned the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )

County of Orange )

On MAR 10 2020  petore me, Kim Luu, Notary Public 7 '
Date . Here Insert Name and Title of the Officer

personally appeared Heather Saltarelli

Name(s) of Signer(s)

1

who proved to me on the ba%is of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me: that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

1 certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

KIM LUU E .
GOERN  Commmsont 2672703 WITNESS my hand and?fﬂmai seal.

Notary Public - California §
GRANGE County P
My Comm. Expires DEC 17, 2027 % Signature
uuuuuuuuuuuuuuuuuuuu A" g Slgnatum of Nota,y Pub”c
Place Noiary Seal Above
OPTIONAL

Though this section is optional, completing this information can deter alteration of the docurnent or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: .. Document Date;

Number of Pages: Slgner(s) Other Than Named Above

Capacity(ies) Claimed by Signer(s)

Signer's Name: __ ‘
Corporate Officer — Title(s): ..

Signer's Name:
Corporate Officer — Title(s):

Partner -  Limited General Partner —  Limited General
individual X Attorney in Fact Individual Attorney in Fact
Trustee Guardian or Conservator Trustee Guardian or Conservator
QOther: Other:

Signer Is Aepresenting: Signer Is Representing:

@2014 Natmnal Notary Assoclatlon Www, NatlonalNotary org - 1- BUfJ Us NOTARY (1-800-876- 5827) [tem #5907



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

AP,
TRAVE LE R 5 J St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and
St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Conneclicut (hersin
collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint Heather Saltarelli of
IRVINE ., California , their trug and lawful Aftorney(s)-in-Fact to sign, execute, seal and
acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of
the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or
guaranteeing bonds and undertakings required or permitted in any actions or procsedings allowed by law.

IN WITNESS WHEREQF, the Companies have caused this instrument to be signed, and their corporate seals fo be hereto affixed, this 21st day of April,
2021,

State of Connecticut
By: P
City of Hartford ss. Robert L.. Raney=Senior Vice President

On this the 21st day of April, 2021, before me personally appeared Robert L. Raney, who acknowledged himseif to be the Senior
Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the
purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

e
IN WITNESS WHEREQF, | hereunto set my hand and official seal. i %\ i ; ; . 7
My Commission expires the 30th day of June, 2026 f * %&ﬂ /

j 7 Anna P. Nowik, Notary Public
'”luﬁ-:!\(ﬁ

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of
the Companies, which resclutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chalrman, any Executive Vice President, any Senior Vice President, any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint
Attarneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her cerfificate of authority
may prescribe to sign with the Company's name and seal! with the Company's seal bonds, recegnizances, contracts of indemnity, and other writings
obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may
remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or
any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided
that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; ang it is

FURTHER RESOLVED, that any bond, recognizance, contract of Indemnity, or writing obligatory in the nature of a bond, recognizance,
or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive
Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the
Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary;
or (b) duly executed (under seal, If required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her
certificate or their certificates of authority or by one or more Company officers pursuant fo a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President,
any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to
any Power of Attorey or fo any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-
Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of
Attorney or certificate bearing such facsimile sighature or facsimile seal shall be valid and binding upon the Company and any such power so executed
and. certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or
understanding to which it is attached.

i, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby ceriify that the above and foregoing is a
true and correct copy of the Power of Attorney executed hy said Companies, which remains in full force and effect,

AR 10 2025

Dated this-

y£2

¢ Kevin E. Hughes, Assigtani Secretary

To verify the authenticity of this Power of Atlorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Altorney is attached.



LIST OF ADMITTED INSURERS
SUBJECT TO THE
IR1-2010 SUPPLEMENTAL FINANCIAL FILING

COMPANY NAME NAIC NUMBER|
TIAA-CREF LIFE INSURANCE COMPANY 80142
TICOR TITLE INSURANCE COMPANY 56067])
TICOR TITLE INSURANCE COMPANY OF FLORIDA 51535
TIG INDEMNITY COMPANY 2549¢]
TIG INSURANCE COMPANY 255341
TIME INSURANCE COMPANY s9477
TITAN INDEMNITY COMPANY 13242
TNUS INSURANCE COMPANY 32301
TOA REINSURANCE COMPANY OF AMERICA (THE) 42439
TOKIO MARINE & NICHIDO FIRE INSURANCE CO, LTD. 12904
TOPA INSURANCE COMPANY 18031
TOWER INSURANCE COMPANY OF NEW YORK 44300
TOYOTA MOTORINSURANCE COMPANY 37621
TRANS PACIFIC INSURANCE COMPANY 41238
TRANS WORLD ASSURANCE COMPANY 69566
TRANSAMERICA FINANCIAL LIFE INSURANCE COMPANY 70688
TRANSAMERICA LIFE INSURANCE COMPANY 86231
TRANSATLANTIC REINSURANCE COMPANY 19453
TRANSGUARD INSURANCE COMPANY GOF AMERICA, INC 28886
TRANSPORT INSURANCE COMPANY 33014
TRANSPORTATION INSURANCE COMPANY 20494
TRANSUNION TITLE INSURANCE COMPANY 50849
TRAVELERS CASUALTY AND SURETY COMPANY 19038
TRAVELERS CASUALTY ANDSURETY COMPANY.OF AMERICA™, 31194
TRAVELERS CASUALTY COMPANY OF CONNECTICUT 36170
TRAVELERS CASUALTY INSURANCE COMPANY OF AMERICA 19046
TRAVELERS COMMERCLAL CASUALTY COMPANY 40262
TRAVELERS COMMERCIAL INSURANCE COMPANY 36137
TRAVELERS INDEMNITY COMPANY (THE) 25658
TRAVELERS INDEMNITY COMPANY OF CONNECTICUT (THE) ] 25682
TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA 25674
TRAVELERS PROPERTY CASUALTY INSURANCE COMPANY 36161
TRAVELERS PROTTECTIVE ASSOCIATION OF AMERICA {THE) 56006
TRENWICK AMERICA REINSURANCE CORPORATION B 34894
TRIAD GUARANTY INSURANCE CORPORATION . ' 24350
TRINITY UNIVERSAL INSURANCE COMPANY ] o 19887
TRITON INSURANCE COMPANY 41211
TRIUMPHE CASUALTY COMPANY 41104
TRUCK INSURANCE EXCHANGE 21709,
TRUMBULL [NSURANCE COMPANY i 27120
TRUSTMARK INSURANCE COMPANY , - 61425
TRUSTMARK LIFE INSURANCE COMPANY ] - . 62863
TWIN CITY FIRE INSURANCE COMPANY _ - ) _ 29459
U.S. FINANCIAL LIFE INSURANCE COMPANY 24530
[luS. SPECIALTY INSURANCE COMPANY ] ) ] ' 29599
||UBS LIFE INSURANCE COMPANY USA - ' ] - 67423
[ULICO STANDARD OF AMERICA CASUALTY COMPANY o - 10004
HUL_I:I_CO CASUALTY COMPANY _ . __ 37893
ULLICO LIFE INSURANCE COMPANY 7 ) - 86371
IUNDERVWRITER FOR THE PROFESSIONS INSURANCE COMPANY - _ 41050
UNICARE LIFE & HEALTH INSURANCE COMPANY - 80314
UNIFIED LIFE INSURANCE COMPANY 111
UNIGARD INDEMNITY COMPANY . ' - 25798
UNIGARD INSURANCE COMPANY ] . 25747
UNIMERICA INSURANCE COMPANY _ ) ' - 91529
UNION BANKERS INSURANCE COMPANY ' . ] 69701
UNION CENTRAL LIFE INSURANCE COMPANY (THE) _ ) B 80837
UNION FIDELITY LIFE INSURANCE COMPANY _ - - 62596
UNION LABOR LIFE INSURANCE COMPANY (THE) __ B 69744
||UNION SECURITY INSURANCE COMPANY 70408
UNITED AMERICAN INSURANCE COMPANY - ' - 92916
[[UNITED BENEFIT LIFE INSURANCE COMPANY § _ 65269

SOURCE: Calif. Dept, of Insurance Page 19 of 21 Date Printed: 4/16/2010



Name of Bidder: STEVE P. RADOS, INC.

SECTION 00 40 15
SITE VISIT DECLARATION

(To Be Submitted with Bid)

Project Name: Contfract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100

The party making the foregoing Bid, has visited the Project site as described in the Contract Documents
and has examined and familiarized themselves with the existing conditions, as well as ali other conditions
relating to the construction which will be performed. The submitting of a Bid shall be considered an
acknowledgment on the part of the Bidder of familiarity with conditions at the site of the Work and that the
site examination has provided adequate and sufficient information related to existing conditions which
may affect cost, progress, or performance of the Wark.

| declare under penalty of perjury under the laws of the State of California that the feregoing is true and
correct.

g\_ STEVE P. RADOS, INC.
=

Signature of Authorized Representative Type/Print Name of Bidder

Stephen 8. Rados

Type/Print Reprasentative’s Name

CEO 03/23/26

Type/Print Title Date

END OF SECTION

QPUD Site Visit Declaration
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 15-1
Project No. W8Y08100



Name of Bidder:STEVE P. RADOS, INC,

{THIS PAGE LEFT BLANK INTENTIONALLY)

OPUD Site Visit Declaration
Contract No. 2: OPUD Pump Stations and Pipelines 004015-2
Project No. W8Y(08100
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Name of Bidder: STEVE P. RADQOS, INC.

SECTION 00 40 25

SCHEDULE OF MAJOR EQUIPMENT AND MATERIAL SUPPLIERS
(To Be Submitted with Bid)

1. The undersigned Bidder represents that, if awarded the Contract, the items of major equipment and
materials specified below will be supplied by the manufacturers or suppliers specified below. By so
indicating, Bidder warrants that the equipment and materials manufactured and/or supplied by the
named manufacturer or supplier will be provided on the Project unless review of submittal information
or performance tests reveal that the equipment or material does not meet Contract requirements or
the manufacturer or supplier is unable to meet the delivery requirements necessary to maintain
progress of the Project based upon the accepted baseline construction schedule. Failure to indicate
a manufacturer or supplier listed in the following schedule may render the Bid non-responsive and
may be the hasis for rejection of the Bid.

2. All major Equipment shall be bid according to the following:

(a) The following Major Equipment Schedule Table designates major equipment items to be
provided. All costs for providing these equipment items shall be included in the Lump Sum Bid. The
Bidder shall indicate which Manufacturer/Supplier of equipment be proposes to provide, by checking
ONE of the named, listed items and, if the Bidder desires to propose an "or equal” equipment item,
by writing in a proposed "or equal." if the Bidder writes In a proposed "or equal," he shall also check
one of the named, listed items. It is the Bidder's responsibility that all equipment to be provided, sither
checked or proposed "or equal” write-in, meet the requirements of the Specifications.

(b) The opinion of the Engineer will be the final determination of whether a write-in “or-equal”
meets the design intent. in the event that the Engineer aliows the Bidder's proposed "or equal”
material or equipment item for use as an "or equal’, the proposed "or equal” material or equipment
item shall be provided for the amount included in the Lump Sum Bid with NO change in Contract
price. Should the write-in proposed "or equal” item be determined "not equal” by the Engineer, then
the Bidder hereby agrees to provide the checked Manufacturer/Supplier item for the amount included
in his Lump Sum Bid. Should a Bidder fail to indicate which named manufacturer or supplier his Lump
Sum Bid is based on, or checks more than one named Manufacturer/Supplier per listed equipment
item, the Bidder hereby agrees to provide the Manufacturer/Supplier item noted as "A" for the amount
included in his Lump Sum Bid with NO change in Contract Price.

(c) Allowances of proposed "or equal" equipment does not constitute a waiver of the
Specifications. Proposed "or equal” equipment is defined as equipment proposed and named by the
Bidder under the Manufacturer/Supplier column in the Major Equipment Schedule Table as equal
and equivalent fo the spacified equipment.

{(d) Proposed "or equal" equipment will only be considered after award and execution of
contract. For each “or equal" (write-in) equipment item, Contractor shall submit a properly completed,
MATERIAL / PRODUCT SUBSTITUTION REQUEST FORM. See Section 01 60 00, Project
Requirements and Substitutions, within thirty-five (35) calendar days after the date of the Notice to
Proceed. Proposed "Or Equal” Substitution Form must be completely filled out, certified and include
all required supporting documentation to allow Engineer to assess the "or equal" acceptability of the
product or system. Failure to submit all the required information within the established time limit shall
be grounds for determination that the proposed "or equal™ major equipment item is "not equal” to the
named, listed Manufacturer/Supplier equipment item.

OPUD Schedule of Major Equipment and Material Suppliers
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 25- 1
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC.

(e) Within thirty (30) calendar days after recelving the proposed "or equal” major equipment

submittals, the. Engineer.willnotify.Contractor, in writing, as to whether or.not the.submitted proposed... ...

"or equal® equipment, if any, are accepted as meeting the general specification requirements. The
consideration of this equipment shall not be construed to indicate final acceptance hy the City, nor
relieve the Contractor and/or Manufacturer/Supplier of the equipment from providing the post-
Contract award submittal information.

{f) To be deemed equal, the proposed "or equal” equipment shall be the same or better than
the specified named product with respect to features, materials of construction, function,
performance, rellability, quallty, general dimensional configuration, operations and maintenance
access and costs, and static and dynamic loads. Determination of equality in reference to the project
design requirements will be made By the Engineer.

(9) No proposed "or equal” major equipment will be considered unless, in the opinion of the
Engineer, it conforms to the Contract Drawings and Specifications in all respects, except for make
and manufacturer and minor details.

{h) Design of this project is based upon the Manufacturer/Supplier equipment item noted as
the "A" item in the Major Equipment Schedule Table. When a "B," "C," or "D" hamed item is named
in the Major Equipment Schedule Table, the equipment or product of this "B," "C," or "D" named
manufacturer or supplier Is deemed "or equal” in quality; however, should a Bidder propose providing
a"B," "C," or "D" named item, or proposed "or equal” {(write-in) equipmant, he shall comply with the
following:

1) If the Bidder proposes "or equal" (write-in) equipment or equipment other than an "A"
named manufacturer, he shall include in the Lump Sum Bid all additional costs (including all
general construction, process mechanical, HVAC, plumbing, electrical, and instrumentation and
control work), required to accommodate, furnish, and instafl the proposed equipment or material,
training, and spare parts.

(2) Contractor shall reimburse the District for Engineer's time and expense charges assoclated

with the review of proposed "or equal® Major Equipment or System submittals, subsequent

nofification to Contractor of disposition, and any associated modifications to the Drawings.

MAJOR EQUIPMENT OR SYSTEM SCHEDULE
SUPPLIED BY CONSTRUCTION CONTRACTOR

NAME OF EQUIPMENT OR
secrion | EQETEERE OR SYSTEM SELECTED
Indicate with a check mark within the {)
tureca
131200 Precast Concrete @
Building o
"or equal” write-in
Vehicle Slide Gate
823000 1 operator Vfitmaster to match exisfingy”
ﬁ—
33 05 13 Polymer Concrete ¢ Qro
Manholes No Equal
Tank: -
Temporary Water
331600 Tank & Pump
"or equal” write-in
OPUD Schedule of Major Equipment and Material Suppliers
Contract No. 2: OPUD Pumgp Stations and Pipelines 00 40 25-2

Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC.

NAME OF EQUIPMENT OR
indicate with a check mark within the ()
&rundfos.
Dayton
"or equal” write-in
Submersible  4/aughan(
333200 Sewage Pumps | No Equal
 Engineer| factun -
Hydropneumatinc ~Young Engineering and Manu acturlnilg

333201

"or equal” write-in
2 YL
4005 61.43 | Knife Gate Valve TIT )/ Fubrivalve 5
"or equal” write-in
Pratt
40 05 62.13 Eccentric Plug iks

“or egual” wite-In
Cinginpiati Fans =22

44 30 00 Odor Control
"or equal” write-in

Name of Bidder: STEVE P. RADOS, INC.

Signature of Bidder:

Name and Title of Person Signing:

Date: _ 03/23/26

S

e

Stephen S. Rados - CEQ

END OF SECTION

OPUD

Schedule of Major Equipment and Material Suppliers

Contract No. 2: OPUD Pump Stations and Pipelines

Project No. W8Y08100
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Name of Bidder: STEVE P. RADQS, INC.

SECTION 00 40 30

NON-COLLUSION DECLARATION
(To Be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Statiens and Pipelines

Project No, WeaY08100

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
The undersigned declares:

lamthe _ CEO of _STEVE P. RADOS, INC. , the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
assaciation, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder,
or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements
contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any
corporation, partnership, company association, organization, bid depository, or to any member or agent
thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for
such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture,
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she
has full power to execute, and does execute, this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and
correct and that this declaration is executed on 03/23/26 [date], at
Santa Ana [city], CA [state].

(Signature) ) N\

Stephen 3. Rados

(Print Name)
CED

(Print Title)

03/23/26
(Date)

Public Contract Code Section 7106
Code of Civil Procedure Section 2015.5

END OF SECTION

OPUD Non-Callusion Declaration
Contract No. 2: OPUD Pump Stations and Pipelines 0040 30-1
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC,

(THIS PAGE LEFT BLANK INTENTIONALLY)
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Name of Bidder: STEVE P. RADOS, INC.

SECTION (0 40 35
IRAN CONTRACTING ACT CERTIFICATION
(To Be Submitted with Bid)

{Public Contract Code Section 2200 of seq.}

As required by Callfornia Public Contract Code Section 2204, the Contractor certifies subject to penalty for
perjury that the optlon checked below relating to the Contractor's status in regard to the lran Contracting
Act of 2010 (Public Contract Code Saction 2200 et seq.) is true and correct:

K The Contractor s not:

U] identified on the current list of persons and entities engaging In Investment activities In
lran prepared by the California Department of General Services in accordance with
subdivision (b) of Public Contract Code Section 2203; or

1) a financlal institution that extends, for 45 days or more, credit In the amount of
$20,000,000 or more to any other pergon or entity identifled on the curtent list of persons
and entities engaging In investment activities in Iran prepared by the Calliornia
Department of General Services in accordance with subdivision (b) of Public Contract
Code Sectlon 2203, if that person or entity uses or will uge the credit to provide goods
or services in the energy sector in Iran,

Ll The District has exempted the Contractor from the requirements of the Iran Contracting Act of
2010 after making a public finding that, absent the exemption, the District will be unable to obtain
the goods andfor services to be provided pursuant fo the Contract.

W] The amaount of the Contract payable to the Contractor for the work does not exceed $1,000,000.
Signed %\ Stephen S. Rados

- =T
Ttiled_ CEO

Firm STEVE P. RADOS, INC.

Date  03/23/26

Note: In accordance with Public Contract Code Section 2205, false cerlification of this form shall be
reported to the California Attorney General and may result in civil penalties equal to the greater of $250,000
or twice the Contract Price, termination of the Contract and/or insligibility to bid on contracts for three years.

END OF SECTION

OPUD Iran Gontracting Act Gerfification
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 35~ 1
Project No. W8Y08100
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Néme of Bidder:STEVE P. RADOS, INC.

SECTION 00 40 36
RUSSIA RELATED SANGTIONS
(T6 Be Submittad with Bid)

On March 4, 2022, Governor Gavin-Newsem issued Executive Order N-6-22 (EQ) regarding sanations in
response to Russian aggression in'Ukralne, The EO s located at:

Exegutive Order N~16-22 (ea.gov)

The EO direcis all agencies and departments that are subject to- the Governot's autherity te take certaln
'immediate slgps, including notlfylng all gontractors-and grantees: of thefrobligations te eomply with existing
egonommic sanctions Imposed by the U.8, Government in response to Russia’s actions In Ukraine, as well
as any sanctions Imposed under state law,

Thls COFtest :nden(:e_serves---'-‘s ] _not_tce under the EQ that as a_ contraqtor or granfees compllance with

'respect 16, bt ho
i the U.S: Depan‘:rnent of the: Treasury Web5|te

Fallure to eomply may result in the terminatlon of sontracts of grants, as-applicable.

Please note that for any agreements or grants valued at $8 milllon or more, a separate nofification will bé
gent outlining requirements specified under the EO.

Bidder Company Name _STEVE P. RADOS, INC.

Ackriowledged By (_m\\ ] | Stephen S. Rados - GEQ _

R

Date 03/23/26

END OF SEGTION
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Name of Bidder: STEVE P. RADOS, INC.

SECTION 00 40 38
ANTILOBBYING CERTIFICATION
{To be Submitted with Bid

Project Name: Contract No. 2;: OPUD Pump Stations and Pipelines
Project No. W8Y08100

In accordance with Federal Appendix A, 44 CFR Part 18 The undersigned certifies, to the best of his or her
knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal confract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

2. Ifany funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting te influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with
this Federal contract, grant, loan, or cooperative agresment, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions.

The undersigned shall require that the language of this certification be included in the award documents for
all subawards at all tiers {including subcontracts, subgrants, and contracts under grants, loans, and
cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each
such failure.

The Contractor, STEVE P. RADOS, INC. | certifies or affirms the truthfulness and accuracy of each statement
of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.5.C. Chap.38, Administrative Remedies for False Claims and Statements, apply to this
certification and disclosure, if any.

By: :
Signature'of Contractor's Authorized Official

Name/Title: Stephen S. Rados - CEO

Date: 03/23/26

END OF SECTION

OPUD Anti Lobbying Certification
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 38-1
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, [NC,

THIS PAGE INTENTIONALLY LEFT BLANK
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Name of Bidder: STEVE P. RADOS, INC.

SECTION 00 40 40
DEBARMENT CERTIFICATION
{To Be Submitted with Bid)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines
Project No. W8Y08100

By submitting its bid, the bidder certifies in accordance with California Public Contract Code Section 6109
that neither the bidder nor any subcontractor included on the list of proposed subcontractors submitted with
the bid is ineligible to perform work on public works projects pursuant to California Labor Code
Sections 1777.1 or 1777.7. In accordance with California Public Contract Code Section 6109, contractors
and subcentractors who are ineligible to perform work on public works projects pursuant to California Labor
Code Sections 1777.1 or 1777.7 may neither bid on, be awarded or perform as a subcontractor on public
works projects.

Stephan S. Rados

By: ;
(Official authomzed to bind Bidder)

Title: CEO

Firm; STEVE P. RADOS, INC.

END OF SECTION

OPUD Debarment Certification
Contract No. 2; OPUD Pump Stations and Pipelines 00 40 40-1
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC.

(THIS PAGE LEFT BLANK INTENTIONALLY)
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Name of Bidder: STEVE P. RADOS, INC.

SECTION 00 40 42
CERTIFICATION OF DRUG-FREE WORKPLACE
(To Be Submitted with Bid)

DRUG-FREE WORKPLACE CERTIFICATION

CONTRACTOR: STEVEP.RADOS, INC.

The contractor or applicant named above hereby certifies compliance with Government Code Section 8355
in matters relating to providing a drug-free workplace. The above-named contractor or applicant will:

1. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation,
possession, or use of a controlled substance is prohibited and specifying actions to be taken against
employees for violations, as required by Government Code Section 8355(a).

2. Estabiish a Drug-Free Awareness Program as required by Government Code Section 8355(b), to
inform employees about all of the following:

(a) The dangers of drug abuse in the workplace,

(b) The person’s or organization's policy of maintaining a drug-free workplace,

(c) Any available counseling, rehabilitation and employee assistance programs, and
(d) Penalties that may be imposed upon employees for drug abuse violations.

3. Provide as required by Government Code Section 8355(c), that every employee who works on the
proposed contract or loan:

(a) Will receive a copy of the company's drug-free policy statement, and

(b) Will agree to abide by the terms of the company's statement as a condition of employment on the
contract or loan.

CERTIFICATION

|, the officer of the company named above, hereby swear that | am duly authorized legally to bind the
contractor to the above described certification. | am fully aware that this certification, executed on the date
and in the county below, is made under penalty of perjury under the laws of the State of California.

Officers Name: Stephen S. Rados - CEO

Date Executed 03/23/26 Executed in County of: _ Crange
Signature:
END OF SECTION
OPUD Certification of Drug-Free Workplace
Contract No. 2; OPUD Pump Stations and Pipelines 00 40 42-1

Project No. W8Y08100



STEVE P. RADOS, INC.

Engineering Contractors
Telephone: (714) 835-4612
Focsimlle:  (714) 835:2186

www,rados,com

CERTIFICATE OF SECRETARY

I, Stephen A. Rados, Secretary of Steve P. Rados, Inc., a California corporation, do
hereby certify that the following is a true and correct copy of a resolution duly adopted by
the Board of Directors of this Corporation at a meeting held on July 18, 2024:

- RESOLVED, that the following officers of this Corporation are authorized in accordance
with the Bylaws of this Corporation to execute documents and agreements in connection
with the operations of this Corporation:

Stephen S. Rados Chief Executive Officer
Jan Sherman President
Stephen A. Rados Executive Vice President, Secretary,

Treasurer, Chief Financial Officer

Jeif Peel Execiitive Vice President,
Chief Operating Officer
Derek W. Rados Vice President

Dated: February 7, 2025 > y
St A A
Stephef A. Rados
Secretary

2002 Eost McFadden Avenue, Sulte 200, Sonta Ang, Callfornla 92705
Malllng Address: Post Offlce Box 18128, Santa Ang, Cullfornla 92735-0128



Name of Bidder: STEVE P. RADOS, INC.

(THIS PAGE LEFT BLANK INTENTIONALLY)
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Name of Bidder: STEVE P. RADOS, INC.,

SECTION 00 40 53

CERTIFICATION OF HDD SUBCONTRACTOR’S
EXPERIENCE AND QUALIFICATIONS

{To Be Submitted with Bid)
PROJECT NAME: Contract No. 2: OPUD Pump Stations and Pipelines

Important Note: To be eligible for an award of Contract, the Bidder must submit with the bid to District, this
signed Certification from the Herizontal Directional Drilling (HDD) Subcontractor listed on Bidder's
Section 00 40 20, DESIGNATION OF SUBCONTRACTORS. If the Bidder does not list an HDD
Subcontractor for the HDD work, then Bidder must submit to District with its Bid this signed Certification of
Bidder's experience and qualifications to self-perform the HDD work with the understanding that all
references to HDD Subcontractor in this certification shall mean Contractor, and Contractor shall possess
independently the minimum standards of experience and qualifications set forth below. The District has
determined that only HDD Subcontractors meeting these mandatory minimum experience and qualification
requirements will have the requisite guality, fithess, capacity and experience to perform the highly complex
and vital HDD wark on this Project. Failure of the HDD Subcontractor or Bidder to meet or comply with the
requirements of this certification, including, but not limited to, the mandatory minimum experience
requirements and qualifications required herein, may be grounds for the District to determine the Bidder as
non-responsive and/or non-responsible and ineligible for contract award. None of the requirements herein
are to determine pre-qualification to bid on the Project, but are part of the District's evaluation of bids
received,

The undersigned HDD Subcontractor certifies that it is, at the time of bidding, and shall be, throughout the
period of the contract, licensed under the provisions of Chapter 9, Division 3, of the Business and Professions
Code of the State of California, to do the type of work contemplated in the Contract Documents. The HDD
Subcontractor shall further certify that it is skilled and regularly engaged in the general class and type of work
called for in the Contract Documents.

The HDD Subconiractor represents that it is competent, knowledgeable, and has special skills on the
nature, extent, and inherent conditions of the work fo be performed. The HDD Subcontractor further
acknowledges that there are certain peculiar and inherent conditions existent in the construction of the
particular facilities which may create, during the construction program, unusual or peculiar unsafe
conditions hazardous to persons and property. The HDD Subconfractor expressly acknowledges that it is
aware of such peculiar risks and that it has the skili and experience fo foresee and to adopt and implement
protective measures to adequately and safely perform the construction work with respect to such hazards.

If the HDD Subcontractor is a Joint Venture of two or more companies. each participant in the Joint Venture
shall separafely complete this Section 00 40 53, CERTIFICATION OF HDD SUBCONTRACTOR'S
EXPERIENCE AND QUALIFICATIONS and each participant shall meet the mandatory prior company
project experience requirement and provide project information for each Joint Venture participant in the
format found below,

A, QUESTIONS REGARDING HDD SUBCONTRACTOR’S RESPONSIBILITY AND
FITNESS TO SUBCONTRACT FOR THE HDD WORK.

If HDD Subcontractor answers “Yes” to any of Questions 1 through 7 below, the HDD Subcontractor
must provide on a separate sheet a complete, detailed explanation of all of the facts and
circumstances concerning the reasons for answering “Yes”, and shall provide documentation
suppotrting its response.

1. Has your company’s contractor's license(s} been revoked at any time in the last five years?

[]Yes No
OPUD Certification of HDD Subconiractor's Expetience and Qualifications
Contract No. 2: QPUD Pump Stations and Pipelines 00 40 53- 1

Project No. W8Y(8100



Name of Bidder: STEVE P. RADOS, INC.

2. Within the last five years, has a surety company completed a confract on your company’s behalf,
or paid for the completion of a contract to which your firm was a party, because your firm was
considered to be in default or was terminated with cause by the project owner?

[ Yes No

3. At the time of submitting this Certification of HDD Subcontractor's Experience and Qualifications,
is your company ineligible to bid on or be awarded a public works contract, or perform as a
subconftractor on a public works contract, pursuant to either California Labor Code Section 1777.1
or Labor Code Section 1777.77

] Yes No

4, Atany time in the last five years, has your company, or any of its owners, officers or partners been
convicted of a crime involving the awarding of a contract for a government construction project, or
the bidding or performance of any federal, state or local government contract?

] Yes No

5, Fas your company or any of its owners, officers or partners ever been found liable in a civil suit for
making any false claim or material misrepresentation to any federal, state or local public agency or

entity?
[] Yes No

8. Inthe last five years has your company been denied an award of a public works contract based on
a finding by any federal, state or local public agency that your firm was not a responsible Bidder?

[ Yes No

7. In the last three years has your company been debarred from bidding on, or completing, any
government agency or public works consfruction contract for any reason?
NOTE: If there is a pending administrative or court action challenging a debarment, you need not
include that debarment in responding to this question.

[ Yes No
B. HDD SUBCONTRACTOR MANDATORY MINIMUM EXPERIENCE REQUIREMENTS

For the District to consider the Bidder a responsible Bidder for this specific procurement, given the
complexity and importance of the timely and successful completion of the Project to further interests of the
District and its residents, the Bidder must list an HDD Subcontractor on Section 00 40 20, Designation of
Subcontractors, that is properly experienced in work of similar nature to this project. To demonstrate such
required experience, the HDD Subcontractor must provide all information required below demonstrating
that the MDD Subcontractor has performed the following types of projects since October 30, 2015 of where
the HDD Subcontractor completed all HDD portions of the project:

1. Two {2) projects with 42-inch or larger HDPE pipe as a casing or carrier pipe of over 1,000 feet in
length.

2. Two (2) projects with 36-inch or larger HDPE pipe as a casing through which one (1) or more
carrier pipes were installed, of over 1,000 feet in length. Can be the same Project(s) as
Requirement 1.

3. Two (2) projects that each included two (2) or more bundled pipes or casings of an equivalent
diameter of 32 inches or greater that were pulled simultaneously into the same borehole, of over
750 feet in length. Cannot be the same Project{s) as Requirements 1 and 2.

The HDD Subcontractor can include project(s) currently under construction, but only if the individual
submitted crossing(s} is complete as of October 30, 2025 . Any projects listed below which do not clearly
demonstrate the requirements above will not be considered by the District in meeting this mandatory
minimum experience requirement.

OorPUD Certification of HDD Subcontractor's Experience and Qualifications
Contract No. 2: OPUD Pump Stations and Pipelines 0040 53-2
Project No. W8Y08100



Name of Bidder; STEVE P. RADOS, INC.

The HDD Subcontractor also certifies that it self-performed with its own workforce at least fifty percent
{50%) of the Work on each of the projects listed below.

Bidders are to complete this form and not attach their own form to the Bid Form.

Project #1 Name:

Ventura Harbor Crossing

Length of HDD (ft) 1,379 LF

Diam(s) {ft/in) 42-Inch

Owner: City of Ventura

HDD Construction Cost: $ 8,250,000
Construction Time: ‘ 181 Calendar Days

Owner’s Representative: Linda Sumansky

Owner’s Representative Telephone No.: 510.287.0203
Engineer or On-Site Construction Mgr.: Mike Dant
Engineer or On-Site CM's Telephone No.: 503.936.4141
Date of Substantial Completion: 01/2024

Duration of Project (in months)

Project #2 Name:

Missouri American Water Outfall

Length of HDD (ft) 1,000 LF

Diam(s) (ft/in} 42-Inch

Owner: Missouri American Water

HDD Construction Cost; $ 8,680,000
Construction Time: 257 Calendar Days

Owner's Representative: N/A

Owner’s Representative Telephone No.: N/A

Engineer or On-Site Construction Mgr.: Chris Hart
Engineer or On-Site CM's Telephone No.: 573.619.9983
Date of Substantial Completion: 4/2025

Duration of Project (in months) 7 Months

Project #3 Name:

Xcel Energy - Lacombe to Barker Substation

Length of HDD (ft) 2,093 LF

Diam(s) (ft/in) 48-Inch

Owner: Xcel Energy

HDD Construction Cost: $ 8,099,130

Construction Time: 53 Calendar Days
OPUD Certification of HDD Subcontractor's Experience and Qualifications
Contract No, 2: OPUD Pump Stations and Pipelines 0040 53-3
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Name of Bidder: STEVE P, RADOS, INC,

Owner’s Representative: Debra Martinez

Owner's Representative Telephone No.: 303.273.4959
Engineer or On-Site Construction Mgr.: Ben Stuckenburg
Engineer or On-Site CM's Telephone No.: 920.851.2597
Date of Substantial Completion: 1/2025

Duration of Project (in months) 1 Month

Project #4 Name: Mount Holly Pump Station

Length of HDD (ft) (2) 1,141 LF

Diam(s} (ft/in) 42-Inch

Owner: Charlotte Water

HDD Construction Cost: $ 19,200,000
Construction Time: 382 Calendar Days

Owner's Representative: Nicole Bartlett

Owner's Representative Telephone No.: 704.497.8801
Engineer or On-Site Construction Mgr.: John McGee
Engineer or On-Sits CM’s Telephone No.: 803.240.9349
Date of Substantial Completion: 4/2023

Duration of Project (in months} 12 Months

Project #5 Name: Oakland Inner Harbor Pipeline Crossing
Length of HDD (ft) 3,129 LF

Diam(s) {ft/in) 32-Inch

Owner: EDMUD

HDD Construction Cost: $ 3,595,700
Construction Time: 82 Calendar Days

Owner’s Representative: Raffi Moughamian

Owner's Representative Telephone No.: 510.287.0203
Engineer or On-Site Construction Mgr.: Liam Finnegan
Engineer or On-Site CM's Telephone No.: 415.559.1325
Date of Substantial Completion: 412023

Duration of Project (in months) 4 Months

OPUD Certification of HDD Subcontractor's Experience and Qualifications
Contract No. 2: OPUD Pump Stations and Pipelines 00 4053-4
Project No. W8Y081C0



Name of Bidder: STEVE P. RADOS, INC.

Project #6 Name: Coastal Virginial Offshore Wind
Length of HDD (ft 20,000 LF

Diam(s) {ft/in) 42-Inch

Owner: Dominion Energy

HDD Construction Cost: $ 190,209,388
Construction Time: 539 Calendar Days

Owner's Representative: N/A

Owner's Representative Telephone No.: N/A

Engineer or On-Site Construction Mgr.: Tom Howell
Engineer or On-Site CM’s Telephone No.: 253.651.0022
Date of Substantial Completion: 3/2025

Duration of Project (in months) 17 Months

Important Note: Any projects found on HDD Subcontractor’s completed projects list which are not
as defined above will not be considered by the District in meeting this pre-requisite experience
requirement. It is very important that HDD Subcontractor provide current and valid project contact
information for all projects listed above. All information should be checked for accuracy before
completing this Section 00 40 53,

C. BONDING PROFILE

At the time of submission of the bid the HDD Subcontractor shall have an unencumbered bonding capacity
equal to at least 100 percent of the HDD Subcontract cost for this project.

| Bonding Capacity: $5,500,000,000.00
$3,800,000,000.00

Current Tota

Current Unencumbered Bonding Capacity:

To verify the above information, the Owner will contact the HDD Subcontractor's surety. The HDD
Subcontractor shall authorize its surety to release this information.

Surety: _Liberty Mutual Surety

Heather R. Goedtel

Contact Person for Insurance Company:

651-365-7496

Telephone Number:

Signed this 27 dayof__March 2026 |

If the Bidder (Contractor) is satisfied with the financial capability and capacity of the HDD Subcontractor as
required for the performance of the work on the Project, the Bidder may indicate such by signing below and
the HDD Subcontractor will in such case not be required to provide the bonding information listed above.

Bidder acknowledgement of HDD Subcontractor’s financial capability and capacity and waiver of bond
information:

OPUD Certification of HDD Subcontractor's Experience and Qualifications
Contract Ne. 2: OPUD Pump Stations and Pipelines 004053-5
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Name of Bidder: STEVE P. RADOS, INC.

Nam, Bidder STEVEP. RADOS, INC. Date 03/23/26
s 8tephen S. Rados - CEO

Bidder, S?:gnatura‘ Prinfed Name of person's Signature
HDD SUBCONTRACTOR VERIFICATION AND SIGNATURE

[, the undersigned, certify and declare that | have read all the foregoing answers to this Statement of
Qualifications Questionnaire, | also certify and declare that | have personally reviewed and approved the
information provided for the Company Experience information. | certify and declare that the foregoing is
true and correct.

Signed this 23rd day of _March , 2026

Michels Pipeline, Inc.
HDD Subcontractor's Name

—— 24 04/01/26
Authorized Sighature Date:

Manager of Business Operations
Title of Signator

1076576

Valid CA Contractors License No.

A General Engineering & C34 - Pipeline

License Classification

6/30/2027
Expiration Date
END OF SECTION
OPUD Certification of HDD Subcontractor’s Experience and Qualifications
Contract No. 2; OPUD Pump Stations and Pipelines 0040 53-6
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Name of Bidder: STEVE P. RADOS. INC.

SECTION 00 40 54

STATEMENT OF SAFETY COMPLIANCE
(To Be Submitted with Bid)

The Contractor agrees in accordance with the requirements of California Labor Code Section 6400 and
related provisions of law the Contractor, the Contractor's privities and any other entities acting pursuant to
this contract will be “employers” responsible for furnishing employment and a place of employment that is
safe and healthful for the employees, if any, of such entities acting pursuant to this contract and that the
Owner will not be responsible for having hazards corrected and /or removed at the location where the work
under the contract is to be performed.

The Coniractor hereby acknowledges Owner concerns regarding safety at its facllity and at the Project
worksite. The Contractor shall conduct its operations to eliminate or reduce hazards and risks assoclated
with Contractor's activities, to prevent accidents and injuries, and to prevent property damages. Therefore,
strict compliance with all of the most current safety, health and environmental regulations (federal, state
and local) is required. Non-compliance with these regulations may result in suspension or termination of
work in progress.

The Contractor's Safety Programs must accomplish the foregoing objectives. The Contractor certifies that
its Safety Programs comply and will satisfy these requirements. The Contractor also certifies that each
Subcontractor and Sub-subcontractors and other parties with which it has agreements to perform work on
the Project worksite will also comply and will satisfy these requirements.

The mandatory (and other) Contractor Safety Programs are delineated in Part A of the attached Contractor
Safety Operations Requirements. The Contractor further certifies that it can furnish mandatory satisfactory
svidence of compliance.

The Contractor further acknowledges that its Subcontractors and Sub-subcontractors will provide all Safety
Compliance documents to Contractor in accordance with this Section 00 40 54.

Executed Gn: March 23 | 2026
o STEVE P. RADOS, INC.

Signature Stephen S. Rados Name of Bidder
CEO
Title
OPUD Statement of Safety Compliance
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 54-1

Project No. W8Y(8100
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Name of Bidder: S TEVE P. RADQOS, INC.

PART D - Jobsite Safety Practices

1,

Name of person who will have responsibility for jobsite safety?
ROSS JIMENEZ

Who will be responsible for conducting and documenting accident investigations?
ANDREW GEHLERT

Does your company perform near-miss investigations? __Yes

Please provide sample copy of investigation forms.

How often are jobsite safety audits or inspections performed, _ Weekly & Monthly

and by whom? Supervisory Staff

Does the person who is responsible for jobsite safety have authority to take immediate action to
correct unsafe conditions of work practices? Yas

How often are jobsite tailgate or toolbox safety mestings held?___ Daily

Briefly describe how you will ensure that workers comply with safety programs and Cal/OSHA
requirements?

Through our disciplinary pelicy & training

Please list any Cal/lOSHA citations and penalties you have received in the last three years.

Inspection #1604661 - General Citation for issues with our 1IPP; all issues with Safety Plans have

been corrected.

Have there been any on-the-job fatalities at any job site managed by the Contractor in the [ast five
years?___ Nao

If yes, please explain.

7. Doss your company have a safety incentive program? Yes

if yes, please explain.
We have Safety Bingo for hourly employees. We draw Bingo numbers & award a monetary prize for

days without incident, We have a supervisory incentive where all supervisors get an additional $125.00
_a month for complsting Safety paperwork on time

OPUD Statement of Safety Compliance
Contract No. 2: OPUD Pump Stations and Pipslines 004054-4
Project No. W8Y08100



INCIDENT REPORT (NEAR-MISS INVESTIGATION})

STEVE P. RADOS, INC. Job #
Engineering Contractors Date of this Report
Date & Time of Loss
Date Loss Reported
Weather Conditions
1. TYPE OF INCIDENT (check all that apply)
__ Auto Accldent ____Injury to Non-Employes(s) ____ Employee Injury or lliness
____Damage to Our Work ____Damage to Property of Others _ Other:

»

LOCATION OF INCIDENT

3. DESCRIPTION OF INCIDENT (include Equipment Nos.}

RADOS SUPERVISOR MOST

4. EMPLOYEE(S) INVOLVED CLOSELY INVOLVED
{See No. 10 bolow)

5. NAME, ADDRESS AND PHONE NO.

A, Injured Person(s) IF EMPLOYEE INJURY, COMPLETE THIS SECTION:
Rados Employee? YES NO Was there any lost time? YES NO
If YES, specify craft
{Attach additional sheets as needed) WAS INJURED EMPLOYEE PROVIDED MPN NOTICE
Nama ALONG WITH DWC-1 FORM? YES NO
Address Narne of Clinic
Address of Clinic
Phone
Injury Phone
B. Owner(s) of Damaged Property (including Autos) {Attach additional shests as needed)
Name 1 2
Adtress
Phone
Property
Damage
6. IF PAMAGE TO RADOS EQUIPMENT, COMPLETE THIS SECTION & FAX COPY OF THIS REPORT TO R.E.C.
A, Equipment Number C.  Model
B. Make D. EstimateofCost  §
Description of Damage

7. DAMAGE TO RADOS WORK
A, Work Damaged
B. Estimate of Cost

8. DOCUMENTATION
Photographs Taken ¢11 Dispatched Police Report Yes[ ] No [ _]
Yes[ | No [] Yes[ | No [ | If YES, Police Agency
Polica Report No.

9. RESOLUTION

10. SUPERVISOR'S ACKNOWLEDGMENT 11. PROJECT MANAGER'S
OF ITEMS #1 - #9: _ SIGNATURE:
Report Submitted By Date emalled to NJ/Santa Ana
SNA distribution: SAF, SSR, SAR, DWR, JP, JD, SM, HA, DK, RA (if equip), FORM1210 Revised: 1/15/24 jw

FIELD distribution: FORM1210Q - Incldent Report



BEFORY. THE

STATE OF CALIFORNIA
OCCUPATIONAL SAFETY AND HEALTH
APPEALS BOARD
In the Matter of the Appeal of; Inspection Number
1604661
STEVE P. RADOS, INC,
P.O. BOX 15128
SANTA ANA, CA 92735 SETTLEMENT ORDER
Employer

The above-entitled matter is resolved pursuant to this Order and as set forth in the attached
Summary Table.

The parties stipulate that no findings or conclusions have been made by any tiier-of-fact regarding
the citations and fines at issue hercin, unless otherwise specified below.

IT IS STIPULATED by and between the parties that the sefilement terms and conditions are not
intended to be and shall not be construed by anyone or any proceeding as an admission of negligence,
fault, or wrongdoing whatsoever by employer,

: The parties further stipulate that neither employer’s agreement to compromise this matter nor any
statement contained in this agreement shall be admissible in any other proceeding, either legal, equitable,
or administrative, cxcept for purposss of administration and enforcement of the California Occupational

Safety and Health Act and in proceedings before the Appeals Board.

Employer agrees to waive any rights it might have pursusnt to Labor Code section 149.5 or
California Code of Regulations, title 8, section 397 to petition for or recover costs or fees, if any, incurred
in connection with this appeal.

IT IS SO ORDERED.

Dated: 06/15/2023 Kerry Leyasf
Administrative Law Judge

Pursuant to California Code of Regulations, tifle 8, section 364.2, subdivision (e), employer shall
post for 30 working days a copy of the Settlement Order. Posting shall be in a manner as prescribed in
Section 356, subdivision (a).

Pursuant to California Code of Regulations, title 8, section 364.2, subdivision {(d), the division
shall serve a copy of this disposition on any authorized person representing affected employees if known.

NOTE: If you disagree with this order, you may petition the Appeals Bosrd for reconsideration within 30

days. The petition must comply with the requirements of Labor Code sections 6614 through 6619, Please
call the Appeals Board at {216) 274-5751 if you need assistance.

OSHAB 203 . SETTLEMENT ORDER Hev. 1/20




SUMMARY TABLE
OCCUPATIONAL SAFETY AND HEALTH APPEALS BOARD

In the Matter of the Appeal of: inspection No,
STEVE P. RADOS, INC, 1604661
Citation Issuance Date: 10/03/2022
Cll T AlY
T Y F|A PENALTY FINAL.
T|E P F | C| PROPOSED | PENALTY
A|M| SECTION | E [ 1TA] BYDOSHIN | ASSESSED
T CITATION/TEM RESOLUTION R|IT| CITATION
} M| E
O E|D
N D
Based on add'l info from Er, DOSH
1] 1] 1808 (a) S | reclassified as @. Stipulated A $6,750,00 $3,000.00
penalty.
Sub-Tofal | $8,750.00 $3,000.00

Total Amount Due® | g3 000.00

*You may owe more than this atnount If you did nof appeal one or more cltations or ffems containing penalfies.
Please call 4115-703-4310 or email AccountingCALOSHA@dir,ca.pov if you have any questions,

PENALTY PAYMENT INFORMATION

1. Please make your cashier's check, money order, or company check payable to:
Departmeant of Industrial Relations

2. Write the Inspection No. on your payment

3. If sending via US Mall; Iif sending via Overnight Delivery:
CAL-OSHA Penalties LIS Bank Wholesale Lockbox
PO Box 516547 oio 516647 GAL-CSHA Penaltios
Los Angeles, CA 90051-0595 16420 Valley View Ave,

La Mirada, CA £0638-5821
Online Paymenis can alse be made by fogging on to htlp:#www.dir. ca, govdosh/CalOSHA_PaymentOpfion.hivm
-DO NOT send payments fo the California Occupational Safety and Health Appeals Board-

Abbreviafion Key:

G=General R=Regulatory Er=Employer

S=Serlous V=Wiliful Ee=Employee AlR=Accident Related
RG=Repeat General RR=Repeat Regulatory RS=Repaat Serious

OS5HAB 201 SUMMARY TABLE Rev. 02/18




Name of Bidder: STEVE P. RADOS, INC.

PART E: Evaluation Worksheet

(FOR USE BY THE OWNER ONLY)

Company Name _ STEVE P. RADOS, INC.

Contact Person__ HERB ALBORNQZ

_ é S‘ Contract. Contractor States :
. ltem gg- V(ifrrlrt]taei _Program meets . Comments
o O,C_: g_ Program C-aIIQS.HA C_rlterla :

PART A: Safety Programs

Injury and lliness Protection Yes

Hazard Communication Yes

Confined Space Operations Yes

Lockout / Tagout Yes

New Employee Orientation Yes

Drug and Alcohot Policy Yes

Excavation Safety Yes

Traffic Control Yes

Other Programs: PPE, Fall Protection

PART B: Safety Equipment

PART C: Training and Certifications

PART D: Jobsite Safety Practices

Responsible Person Named

Accident Investigations

Worksite Safety Inspections

Safety Meetings

Compliance With Safety Requirements

Cal/OSHA Citations/Penalties

Fatalities

Safety Incentives

END OF SECTION

OPUD Statement of Safety Compliance
Contract No. 2: OPUD Pump Stations and Pipelines 0040 54-5

Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC.

(THIS PAGE LEFT BLANK INTENTIONALLY)

OPUD Statement of Safety Compliance
Contract No. 2: OPUD Pump Stations and Pipelines 00 40 54-6
Project No. W8Y08100



SECTION 00 40 54
COMMUNITY WORKFORCE AGREEMENT CERTIFICATION

Project Title: Contract No. 2: OPUD Pump Stations and Pipelines
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
The undersigned declares:

By submission of this Bid | agree and cartify that, if Additive Bid Alternative 1 is accepted by Owner, | will
comply with the requirements set forth in the Community Workforce Agreement for Construction and
Major Rehabilitation by and Between Olivehurst Public Utllity District ("OPUD") and the Mid-Valley
Building and Construction Trades Council, AFL-CIO (“Trades Council”) once it is approved by the
Owner's Board of Directors ("CWA") for this Project, and will agree to be bound by the CWA for this
Project. | certify that if this Bid is selected and Additive Bid Alternative 1 is accepted by Owner, | will
sign the Agreement to be Bound at Addendum A to the CWA.

| further certify that if this Bid is selected and Additive Bid Alternative 1 is accepted by Owner | will include
in each and every subconiract related to this Bid a provision requiring the subcontractor make good faith
efforts to comply with the terms of the CWA for this Project and agree to bs bound by the terms of the
CWA for this Project. Capitalized terms not defined herein shall have the same meaning as in the CWA.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that
he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

| certify under penalfy of perjury under the laws of the State of California that the foregoing is true and
correct.

{Signature)

Stephen S. Rados - CEO
(Print Name & Title)

STEVE P. RADOS, INC,
{Print Name of Bidder)

03/23/26
{Date)

OPUD Community Workforce Agreement Certification

Contract No. 2 OPUD Pump Stations and Pipelines 00 40 54-1

Project No. W8Y08100
4925-6818-9030 v1
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Name of Bidder: STEVE P. RADOS, INC.

ATTACHMENT 1 TO SECTION 00 23 00
CERTIFICATION OF COMPLIANCE WITH SWRCB SRF REQUIREMENTS
(To Be Submitted with Bid)

CONTRACTOR:__STEVE P. RADQOS, INC.

The contractor or applicant named above hereby certifies that it is aware that the Project known as
Contract No. 2 OPUD Pipelines and Pump Station; CWSRF Project No. C-06-8753-110 is funded in part
with funds from the State of California Water Resources Control Board (SWRCB) Clean Water State Revolving
Fund (CWSRF) and has availed themselves of the requirements thereof, and will comply with all applicable conditions
of the funding source as they may apply.

CERTIFICATION

l, the officer of the company named above, hereby swear that | am duly authorized legally to bind the
contractor to the above described certification, | am fully aware that this certification, executed on the date
and in the county below, is made under penalty of perjury under the laws of the State of California,

Officers Name: Stephen S. Rados - CEQ

Date Executed 03/23/28 Executed in County of: Orange

Signature: A

END OF SECTION

gont"agia[‘t'io- 2 OPUD Pipelines and Certification SWRCB SRF Requirements
ump station ATTACHMENT 1 TO 00 23 00 - 1



Name of Bidder: STEVE P. RADOS, INC.

SECTION 00 40 55
BID DOCUMENT CERTIFICATION

(To Be Submitted within five (5) Business Days after the District has served written
notice to all Bidders of the District’s determination of the lowest monetary Bidder)

Project Name: Contract No. 2: OPUD Pump Stations and Pipelines

The undersigned hereby certifies that the bid documentation contained herein constitutes the complete,
only and all documentary information used in the preparation of the Bid as specified in the Instructions to
Bidders, and that | have personally examined these contents and have found that this bid documentation
is complete. Furthermore, | certify that all Subcontractors whose total subcontract amount exceeds five
percent {(5%) of our Total Bid Amount have furnished separate Escrow Bid Documents and their bid
documentation is also furnished herein.

By: )

Name: Stephen S. Rados

Title: _CEO

Firm: STEVE P. RADQS, INC.

END OF SECTION

OPUD Bid Document Certification
Contract No, 2: OPUD Pump Staticns and Pipelines 00 40 55- 1
Project No. W8Y08100



Name of Bidder: STEVE P. RADOS, INC.

{THIS PAGE LEFT BLANK INTENTIONALLY)

OPUD Bid Document Certification
Contract No. 2: OPUD Pump Stations and Pipelines 0040 55-2
Project No. W8Y08100





